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THE PORT OF PORTLAND
PO.BOX3529
PORTLAND, OREGON 97208

GENERAL TERMINALS

BERTHS 104, 204, 205, 206, AND 501
MAINTENANCE DREDGING

ADDENDUM NO. 1

Addendum No. | hereby amends the contract manual for the General Terminals, Berth 104, 204, 205, 206, and
501 Maintenance Dredging project dated November 6, 1996. It is essential that prospective bidders note the
contents of this addendum and that the Port of Portland be made aware that the addendum has been received. -
Therefore, acknowledge receipt by inserting the number of this addendum in the space provided on Page 00300-4
of the Revised Bid.

Contract Manual

Document 00300, BID, discard and replace with the enclosed revised bid form. (The amounts of bid items two
" and three have been decreased.)

Page 01025-2, 3:

A, add after the first sentence, "Payment of the rate per day will be adjusted in the case of a partial stand-
by day."

B, change to read, "Payment will be made at the contract unit pnoe per day of delay, or fraction thereof, as
directed by the Engineer."

Page 028424, 3.4, A, 1, b, change the last sentence to read, "Unloading shall be done during daylight hours
only."

. THE PORT OF PORTLAND

-

J 3& Hutchins, er

Contracts and Procurement

November 15, 1996

Enclosure: Revised Bid Form
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GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501
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DOCUMENT 00020
ADVERTISEMENT FOR BIDS

THE PORT OF PORTLAND

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501
MAINTENANCE DREDGING

Sealed bids for the General Terminals, Berths 104, 204, 205, 206, and 501, Maintenance Dredging will be
received at the office of the Manager, Contracts and Procurement, of The Port of Portland, 700 N.E.
Multnomah Street, 15th floor, Portland, Oregon 97232, (503) 731-7593 (mailing address: Post Office Box
3529, Portland, Oregon 97208) until, but not after, 2 p.m. November 21, 1996, and thereafter publicly
opened and read. '

Description of Work:

Dredge the Berth 501 barge slip to a minimum depth of -15 CRD. Remove approximately 1221
cubic yards of material. Dredge Berth 104 to a minimum depth of -26 CRD. Remove
approximately 7660 cubic yards of material. Dredging Berths 204, 205, and 206 to a minimum
depth of 40 CRD. Remove approximately 14,871 cubic yards of material. The work includes
transporting and disposing of dredged material at the Morgan Bar disposal site and/or at a
Contractor-provided disposal site approved by the Port and in accordance with permits.

A prebid conference will be held on Wednesday, November 13, 1996, at 1:30 p.m. in the Stevedore
Services of America conference room in the Terminal 2 Administration Building, 3556 NW Front Avenue,
Portland, Oregon to discuss all phases of the work.

Please direct technical questions to the Project Engineer, Michael Eaton, (503) 731-7337.

Bids must be on the bid form which will be provided to prospective bidders and must be accompanied by a
certified or cashier's check drawn on a United States bank or a bid bond payable to The Port of Portland in
an amount equal to at least 10 percent of the total amount bid.

Prequalification is not required for this work. -

The drawings and the contract manual may be examined at Port offices. Copies may be obtained by
prospective bidders at no cost from Contracts and Procurement (address above).

No bid will be received or considered unless it contains a statement by the bidder as a part of the bid that
the provisions of ORS 279.350 (regarding payment of prevailing wage: rates on public works projects over
$25,000) are to be complied with.

Bidders are hereby alerted to the statutory requirement that a public works contractor pay to the Oregon
Bureau of Labor and Industries a fee equal to 0.1 percent of the contract price, but in no event less than
$100 or more than $5,000.
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No bid will be received or considered unless the bidder is registered with the State of Oregon Construction
Contractors Board, pursuant to ORS 701.055 (1), prior to submitting a bid. (Reference Articles 10, 12,
and 13 in the Instructions to Bidders.) ' .

The contractor or a subcontractor need not be licensed for asbestos work under ORS 468A.720.

Bidders are required to state whether or not the bidder is a resident bidder, as defined in ORS 279.029.
(Reference Article 3 in the Instructions to Bidders.)

Bids may be rejected if not in compliance with bidding procedures and requirements. Any or all bids may
be rejected if in the public interest to do so. :

THE PORT OF PORTLAND
Janet Hutchins, Manager
Contracts and Procurement

November 6, 1996
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INSTRUCTIONS TO BIDDERS

ARTICLE | - DESCRIPTION

.1 Labor, materials, and other means required by the contract documents to complete the work.

ARTICLE 2 - PREBID INTERPRETATION OF CONTRACT DOCUMENTS

2.1 If the bidder finds discrepancies, omissions, or is in doubt as to the true meaning of any part of
the contract documents, submit a written request for a clarification or interpretation to the
Manager, Contracts and Procurement, not later than 7 days prior to the bid opening date.

22 . Clarification or interpretation of the contract documents will be made by addendum. Consider
addenda in the bid. The Port is not responsible for explanation, clarification, or interpretation
made or given except by addendum. '

ARTICLE 3 - RESIDENT BIDDER PREFERENCE

3.1 Each bid shall contiiin a statement as to whether the bidder is a resident bidder, as defined in
ORS 279.029.

3:2 Under ORS 279.029(6), a “resident bidder” is a bidder that has paid unemployment taxes or
income taxes in this state during the 12 calendar months immediately preceding submission.of the’
bid, has a business address in Oregon, and has stated in the bid whether the bidder is a “resident "
bidder” pursuant to ORS 279.029(6).

33 Under ORS 279.029(6), a “non-resident bidder” is a bldder who is not a “resident bldder” as.
defined in ltem 3.2 above.

34 Failure to complete the “resident bidder” certification statement of residency or nonresidency
contained in the bid form may result in rejection of the bid.

35 In determining the lowest responsive bidder, the Port will, for the purpose of awarding the
contract, add a percent increase on the bid of a nonresident bidder equal to the percent, if any, of
the preference given to that bidder in the state in which the bidder resides.

ARTICLE 4 - PREQUALIFICATION OF BIDDERS

4.1 If prequalification is specifically required in the Advertisement for Bidé, prequalify under Oregon’
Revised Statutes (ORS) 279.039. Submit the prescribed prequalification statement to the :
Manager, Contracts and Procurement, not later than 5 business days prior to the bid opening
date. :

42 Ifthe bidder intends to rely on éxisting prequalification by the State of Oregon, submit evidence :
of that prequalification according to the same schedule required for the Port of Portland
application for prequalification.

S :\SPECS\STANDARD\IBS.DOC ' INSTRUCTIONS TO BIDDERS
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ARTICLE § - EQUIVALENT MATERIALS, PRODUCTS, OR SERVICES

5.1 Specified materials, products, or services are named for the purpose of establishing a standard of
quality and characteristics desired. Other materials, products, or services of equal quality and
characteristics for the purposes intended may be submitted at the appropriate time for approval.
The Substitution Request Form is enclosed at the end of these Instructions to Bidders. The
Engineer, in his sole discretion, will be the judge of the equality and suitability of the proposed
substitution. ' :

52 The following definitions of the phrases stated after materials, products, or services in the
Specifications determine the extent to which substitutions may be proposed.

A. “OR APPROVED EQUAL” materials, products, or services require approval by addendum prior to
bid opening. Materials, products, or services which the bidder proposes to substitute, and which
he/she considers equal to those specified, must be submitted on the Substitution Request Form
and received by the Manager, Contracts and Procurement, not later than 7 days prior to the bid
opening date. Requests shall be accompanied by complete technical data and such pertinent
information and/or samples as necessary, or as specifically specified, to fully identify and
appraise the matenial, product, or service. Approval of materials, products, or services deemed
equivalent will be issued by addendum prior to the bid opening date.

B. “OR EQUAL” matenials, products, or services do not require approval prior to bid opening.
Materials, products, or services which the Contractor proposes to substitute and which he/she
considers equal to those specified shall be submitted on the Substitution Request Form for
approval. The proposed substitution shall anticipate necessary lead time required for approval by
the Port and procurement. Such submittal shall be accompanied by complete technical data and
such pertinent information as necessary to fully identify and appraise the material, product, or
service. No increase in the contract price or time will be considered when substitution is not
approved.

ARTICLE 6 - ESTIMATED QUANTITIES

6.1 Estimated quantities shown in the bid form provide a basis for comparison of bids only. The
bidder shall verify the quantity of each bid item prior to submission of his/her bid. Reference is
made to Change of Contract Price in the General Conditions.

ARTICLE 7 - EXAMINATION OF SITE

7.1 Examine the site and conditions thereon. Bids shall take into consideration conditions which may
affect the work. No additional compensation or extension of time will be allowed because of any
condition of which the bidder could have informed himself either by examination, testing,
sampling, review of records, or otherwise. The Port’s site study information, -if any, will be made
available to prospective bidders for review; however, the Port disclaims liability and
responsibility for the completeness or accuracy thereof. '

" INSTRUCTIONS TO BIDDERS - © - SASPECS\STANDARDMBS DOC
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~ ARTICLE 8 - BID SECURITY

8.1

8.2

8.3

The bid shall be accompanied by bid security. The security shall be a certified or cashier's check

- or a bid bond made payable to the Port of Portland. Checks shall be drawn on a United States

bank. Bid bonds shall be executed by a surety company licensed to do business in the State of
Oregon. The amount of the check or bond shall be equal to at least 10 percent of the total

amount bid. The check or bond will be held by the Port as security and a guaranty that the bidder
will execute the Agreement, give satisfactory evidence of insurance, and furnish a 100 percent
performance and payment bond.

The Port may retain the bid security of the three lowest responsive bidders until:

all bids are rejected,

Notice of Award is issued and contract documents are executed by the successful bidder, or
expiration of the bids,

at which time the bid security of the unsuccessful bidders will be promptly returned.

The bid security of those other than the three lowest responsive bidders will be retumed promptly
following bid opening.

ARTICLE 9 - EXECUTION OF BID

9.1 Bids shall be on the bid form provided to prospective bidders.

9.2 When the bid form provides for writing the bid price in words and numerals, the price as written
in words governs over the price written in numerals.

93 In the case of conflict between the amount bid and the product of the estimated quantity and the
unit bid price, the unit bid price prevails and the corrected product will be used in computmg the
total amount bid.

94 Complete the bid form requirements, including acknowledgement of receipt of addenda, if
applicable; statement of resident status; and any other requirements specifically called for in the
bid.

95. Execute the bid in the name of the firm followed by the signature of the officer authorized to sign
for the firm and the printed or typewritten designation of the officer’s name and office held.

9.6 Type or print the address and telephone number of the bidder on the bid form.

S:\SPECS\STANDARD\IBS.DOC INSTRUCTIONS TO BIDDERS |
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* ARTICLE 10 - SUBMISSION OF BID

10.1 Seal the bid in a separate envelope, addressed to the Manager, Contracts and Procurement, The
Port of Portland, 700 N.E. Multnomah Street, Portland, Oregon, (Mailing address: P.O.
Box 3529, Portland, Oregon 97208) showing on the outside of the envelope the name of the
bidder, the bidder’s State of Oregon Construction Contractors Board registration number, and the
contract title preceded by the words “SEALED BID.” (A sticker is provided for bidder
convenience.)

10.2 Bids will be received at the place and until the time stated in the Advertisement for Bids.
10.3 A bid received after the scheduled closing time for recelpt of bids will be returned to the bidder

unopened.

ARTICLE 11 - WITHDRAWAL OF BID

11.1 Prior to bid opening, a bidder may withdraw his/her bid. This will not preclude submission of
i another bid by such bidder prior to the time set for bid opening.

ARTICLE 12 - OPENING OF BIDS

12.1 The Port reserves the right to postpone a bid opening.

12.2 At the time and place set for the opening and reading of bids, bids received prior to the scheduled
closing time for receipt of bids will be publicly opened and read aloud, irrespective of
E irregularities or informalities in such bids. Except, in the absence of the State of Oregon
g : Construction Contractors Board registration number, the bidder may be disqualified as
' nonresponsive and the bid will not be opened.

ARTICLE 13 - ACCEPTANCE OR REJECTION OF BIDS

f ' 13.1 Bids may be rejected if not in compllance with bidding procedur&s and requirements. All bids
: may be rejected in the public interest.

13.2 The Port may disqualify a bidder if, at any time, it finds:

A. The bidder does not have a current, valid, certificate of reglstranon issued by the State of Oregon
Construction Contractors Board; : :

The bidder cannot provide a performance and payment bond,;
The bidder does not have equipment available to perform the contract;

The bidder does not have key personnel available of sufficient experience to perform the contract:

m o 6w

The bidder has repeatedly breached contractual obligations to public and private contracting
agencies; or :

|

|

|
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133

13.4

The bidder has failed to supply promptly information requested by the Port pursuant to an
investigation of the bidder’s qualification to perform the contract.

In determining the low responsive bid, the Port will not consider alternates called for in the bid
form. '

Bids that are incomplete or conditioned in any way, or that contain erasures or alterations, may
be rejected.

Failure to acknowledge receipt of an addendum may result in rejection of a bid.
The Port may waive minor informalities in a submitted bid.

Acceptance of a bid by the Port will be made by a Notice of Award issued within 50 days after
the bid opening date (or as modified by Document 00300, Bid). The bid may not be revoked by
the bidder within this period. Failure to issue the Notice of Award within the 50-day period will
permit the bidder to withdraw his/her bid. If withdrawn, the Port will return the bid security. A
bid remains effective until it is withdrawn by an affirmative act of the bidder or until the Port
rejects the bid, either expressly or impliedly, by awarding the contract to another bidder.

ARTICLE 14 - EXECUTION OF AGREEMENT AND PERFORMANCE AND PAYMENT BOND

14.1

14.2

Within 10 days after issuance of the Notice of Award indicating acceptance of the bid by the
Port, the successful bidder (Contractor) shall execute and deliver the Agreement and the
Performance and Payment Bond to the Port. The Performance and Payment Bond shall be for the
total amount of the contract. The company providing the Performance and Payment Bond shall -
be authorized to do business in the State of Oregon. The Agreement and the Performance and
Payment Bond shall be on the form provided by the Port.

Notice of Award may be canceled by the Port and the bid security forfeited if the bidder fails to
execute the Agreement, give satisfactory evidence of insurance, and furnish the performance and
payment bond within 10 days after Notice of Award. The Port may extend the time for delivery
of the executed contract documents. If the Port extends the time for delivery of the executed
contract documents at the successful bidder’s request, the Port may:

Extend the time (see NOTICE TO PROCEED below) between Notice of Award and Notice to
Proceed by an equivalent number of days, or :

- Reduce the contract duration period (see the Bid and the Agreement) by an equivalent number of -

days.

ARTICLE 15 - NOTICE TO PROCEED

15.4

Within 45 days after Notice of Award, the Port will execute the Agreement and issue Notice to
Proceed. The Notice to Proceed will state the dates: (1) on which the Contractor may begin the
work, (2) by which the Contractor is required to attain substantial completion of the work, and
(3) by which the Contractor is required to attain final completion of the work.
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ARTICLE 16 - PROTESTS

16.1

16.2

16.3

16.4

16.5
16.6

'INSTRUCTIONS TO BIDDERS
001006

A bidder or prospective bidder who wishes to object to any aspect of this solicitation must deliver
a written protest to the Port's Manager of Contracts and Procurement, 700 N.E. Multnomah,
15th Floor, Portland, Oregon 97232; or P.O. Box 3529, Portland, Oregon 97208; or facsimile to
(503) 731-75917.

If the protest relates ta matters that are apparent on the face of the solicitation documents or that
otherwise are known or reasonably ought to be known to the protestor, the protest must be
delivered no later than five calendar days before the deadline for the Port’s receipt of offers.

If the protest relates to other matters, including but not limited to the award of the contract, it
must be delivered as soon as possible, and in no event later than five calendar days after the
protestor knows or reasonably ought to know of the award of the contract, the Port’s intent to
award the contract, or the other matters to which the protest is addressed.

A protest is delivered for the purposes of this article when it actually is received by the Port’s
Contracts and Procurement staﬂ'

The Port may decline to review a late protest.

The protest shall be deemed to include only the documents timely delivered pursuant to this
article. It must clearly state all of the grounds for the protest and must include all arguments and
evidence in support of the protest. Testimonial evidence may be submitted by affidavit. The Port
may investigate as it deems appropriate in reviewing the protest, and will issue a written response
to the protest. The Port may proceed with contract award, execution, and performance while a
protest is pending.

END OF DOCUMENT
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k i ; :IConstru:gtm
Technology
The Construction Specifications Institute

SUBSTITUTION REQUEST _ Northwest Region

- TO:

PROJECT:

SPECIFIED ITEM:

Section Page | Paragraph . Description

- PROPOSED SUBSTITUTION:

Attached data includes product description, specifications, drawings, photographs, performance and
test data adequate for evaluation of request including identifying epplicable data portions.

Attached data also includes description of changes to Contract Documents and proposed substitution
required for its proper installation.

Undersigned certifies following items unless modified by attachments are correct:
1, Proposed substltutlon does not affect dlmensions shown on drawings.

Undersigned pays for changes to building design, lncludlng engineering design, detallmg. and
construction costs caused by proposed substitution.

3. Proposed substitution has no edverse effect on other trades construction schedule, or specuﬁed
warranty requirements.
4 Maintenance and service parts. avajlable locally or readlly obtamable for proposed substitution.

Undersigned further certifies function, appearance, and quality of proposed
substitution are equivalent or superior to specified item.

Undersigned agrees, if this page is reproduced, terms and cohditlons for substitutions
found in Bidding Documents apply to this proposed substitution.

. Submitted by:
Name (Print) ' General Contractor (if after award of Contract)
Signature _ _ _ : _ For use by AJE
Firm Name : . - - [JAeproved . [JApproved as noted|
Address = - _ o . [JNot Approve_d [[] Received too late
City, State, Zip : | By - '
Date- ' | Date
Telephone .~ Fax . - ' Remarks
Attachments:’

1995 Edition



ADDENDUM NO. 1
DOCUMENT 00300
BID

To The Port of Portland
P.O. Box 3529
Portland, Oregon 97208

The bidder warrants that he has carefully examined the contract documents for the contract described as
follows:

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501
MAINTENANCE DREDGING

The bidder further warrants that he has examined the proposed work area independently of the indications
in the contract documents and has made such investigations as are necessary to determine: (1) the
character of the materials to be handled, (2) the probable interferences due to Port operations, and (3) other
conditions to be encountered.

The bidder further warrants that if this bid is accepted, he will contract with The Port of Portland in the
form of Agreement hereto annexed and will to the extent of his bid provide all things necessary for the
performance of the contract, including, but not limited to, bonds, labor, materials, transportation,
equipment, and anything else required to complete the work in accordance with the requirements of the
contract documents. ' '

The successful bidder shall be liable to the Port for all damages that were a reasonably foreseeable result of
the successful bidder's breach or negligent performance of the contract, including, but not hmlted to,
damages arising from any one or more of the following events or costs:

1. Termination of the Port's lay berth contract with the federal Maritime Administration for failure to
maintain the berth depth required by the contract.

_ 2. The cost of temporary altemnative berthing due to incomplete dredging.

3. Costs to tenants for which the Port may be liable, including, but not limited to, the cost of
shipping grain by train instead of barge if Berth 501 is not useable.

4. The cost of removing grounded vessels from a berth not dredged.
. 5. Damage to vessels caused by incomplete dredgmg
The parties understand that dredging may be performed only between certain dates (the dredging "window")
allowed by various regulatory agencies, that failure to complete the dredging prior to the end of the
dredging window will mean that the work cannot be completed for a number of months, and that the
extended delay in completion is likely to increase the damages incurred by the Port.
The bidder also agrees to pay Other Damages described in the General Conditions.

SASPECS\GT\96D134\FTEND. DOC _ ‘ BID
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Note that the quantities of unsuitable material in the bid form are estimated for bid purposes. Results of
the sediment analysis will not be available at the time this contract is advertised. Exact quantities and
locations of materials unsuitable for disposal at Morgan Bar will be specified or adjusted at the
preconstruction conference.

The bidder submits and proposes the following unit bid prices, to wit:

SASPECS\GT\96D134\FTEND.DOC - ' BID.
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GENERAL TERMINAL
B104, B204, B205, B206, B501 MAINTENANCE DREDGING

Estimated

960134

item Total
No. Name of ltem - Quantity Units Unit Price Price
{ 0001 Initial and Interim Mobilization, LS
Surveying, Cleanup, and
Demobilization _
[ 0002 | Move Equipment to Accommodate 3.00| Each
Shipping
0003 | Stand-By Delay 3.00 Day
0004 Berth 104, Dredging and Disposal of 6,128.00 CcY
Material Suitable for Disposal at
Morgan Bar
0005 Berth 104, Dredging and Disposal of 1,532.00 cY
Unsuitable Material at Contractor- :
Provided Site - :
0006 Berths 204, 205, 206, Dredging and 11,897.00 cY
Disposal of Material Suitable for
Disposal at Morgan Bar
0007 Berths 204, 205, 206, Dredging and 2,974.00 cYy
Disposal of Unsuitable Material at
Contractor-Provided Site
-1 0008 Berth 501, Dredging and Disposal of - 1,221.00 CY
Material Suitable for Disposal at -
Morgan Bar -
0009 Berth 501, Dredging and Disposal of 0.00 CcYy
Unsuitable Material at Contractor- :
Provided Site
Total Amount Bid (Basis of Award)
Bid

' 00300-3
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The bidder hereby acknowledges receipt of Addendum Nos. , s , R ,to
these contract documents. :

Accompanying this bid is bid security. The amount is 10 percent of the total amount bid. This bid may not
be revoked by the bidder for a period of 50 days after the date bids are opened. It is agreed that if this bid
is accepted in writing by the Port’s Notice of Award within 50 days after bid opening, and the Contractor
executes and delivers the Agreement, including a satisfactory performance and payment bond for the full
amount of the contract, within 10 days after Notice of Award, said bid security will be returned to the
undersigned. Otherwise, said bid security may be collected as liquidated damages at the option of the Port.

After the Contractor has delivered the executed Agreement, including a satisfactory performance and
payment bond for the full amount of the contract and evidence of insurance, the Port will issue Notice to
Proceed which will establish the dates by which the Contractor is required to attain substantial and final
completion of the work. If all of the documents are not provided within 10 days, the Port may extend the
Notice to Proceed date or reduce the contract duration period, as specified in the Instructions to Bidders,
Article 14.

The surety company requested to issue the performance and payment bond will be
The bidder hereby authorizes said surety to disclose to the Port any information concerning bidder’s abxhty
to supply a performance and payment bond for the full amount of the contract.

The bidder agrees to comply with the requirements of ORS 279.350 govemning the prevailing wage rates.
The bidder acknowledges that this bid takes into account the fee that the successful bidder will be required
to pay to the Oregon Bureau of Labor and Industries and that the bidder will be entitled to ho compensation
in addition to the bid price on account of that fee.

The bidder certifies that, under ORS 279.029(6), it is a (check one):
( ) Resident Bidder ( ) Nonresident Bidder.

_Ifa nonresident bidder, the bidder certifies residency of (insert name of state where the bidder is a resident):

Failure to complete the foregoing certification of residency or nonresidency may render the bid

nonresponsive. Failure of a nonresident bidder to cemfy its state of residency also may render the bid
nonresponsive.

S:\SPECS\GT\96D134\FTEND.DOC BID
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The right to reject any or all bids is reserved.

Name of Bidder:

Signature of Authorized Person:

Thtle:

Business Address of Bidder:

Business Phone Number: : Fax Number:

Datt;:

State of Oregon Construction Contractors Board Registration No. (Required for
Bidding). ' ' '

Note: Bid security must be included with this Bid.

SA\SPECS\GT\96D134\FTEND.DOC : BID
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DOCUMENT 00500
AGREEMENT

Agreement Number

THE PORT OF PORTLAND
P. O. BOX 3529
PORTLAND, OREGON 97208

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501
MAINTENANCE DREDGING

THIS AGREEMENT made and entered into this day of _ ,19__.byand
between The Port of Portland, a port district organized under ORS Chapter 778, hereinafier called “the
Port,” and

.- of
, hereinafter called “the Contractor.”

WITNESSETH:

‘That the Contractor in consideration of the covenants, agreements and payments to be performed and made
by the Port, hereby covenants and agrees to provide all things necessary for the performance of the
contract, including, but not limited to, bonds, labor, materials, transportatlon, equipment, and anythmg else
required to execute, construct and furnish in full compliance with the contract documents, in an

expeditious, substantial and workmanlike manner, the work and material hereinafter particularly described: -

GENERAL TERMINALS
BERTHS 104, 204, 205, 206, AND 501
MAINTENANCE DREDGING-

The Contractor agrees that the following are hereby made a part of this Agreement and are mutually
cooperative therewith: (1) a copy of the Contractor’s Bid signed on 19_, including any

. documentation accompanying the Bid; (2) this Agreement, including any post-Bid documentation submitted
prior to Notice of Award and attached as an exhibit to this Agreement; (3) Performance and Payment =
Bond; (4) General Conditions; (5) Supplementary Conditions; (6) Wage Rates; (7) Drawings; =
(8) Specifications; (9) Addenda; and (10) all Modifications issued after execution of this Agreement.

The Contractor shall be liable to the Port for all damages that were a reasonably foreseeable result of the

Contractor's breach or negligent performance of the contract, including, but not lumted to, damages arising |

. from any one or more of the following events or costs: -

- 1. Termination of the Port's lay berth contract with the federal Mantxme Adnumstranon for fallure to
maintain the berth depth required by the contract. '

SASPECS\GT\96D134\FTEND.DOC AGREEMENT
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2. The cost of temporary alternative berthing due to incomplete dredging.

3. Costs to tenants for which the Port may be liable, including, but not limited to, the cost of
shipping grain by train instead of barge if Berth 50! is not useable. '

4. The cost of removing grounded vessels from a berth not dredged.
5. Damage to vessels caused by incomplete dredging.

The parties understand that dredging may be performed only between certain dates (the dredging “window")
allowed by various regulatory agencies, that failure to complete the dredging prior to the end of the '
dredging window will mean that the work cannot be completed for a number of months, and that the
extended delay in completion is likely to increase the damages incurred by the Port.

The Contractor also agrees to pay Other Damages described in the General Condmons

The Contractor must obtain the prior written consent of the Port to any proposed assignment of any mterect
in or part of this Agreement. Such consent shall be at the sole discretion of the Port. -

Under the same date as this Agreement, the Contractor is furnishing the Port with corporate surcty bonds
with as surety in the amount of
This bond shall insure complete performance by the Contractor of this Agreement in accordance wrth all of
its terms and provisions.

The Contractor agrees to diligently prosecute the work to final acceptance and to accept as full paymenr k
hereunder the amounts specified in the Bid; and the Port agrees to make payments at the time, in the
amount, and upon the terms and conditions specified herein.

The Contractor agrees to comply with all federal and state laws and regulatrons regardmg
nondiscrimination in employment, employee benefits, and facilities.

IN WITNESS WHEREOF, the parties hereto have caused these presents to be duly executed:

| (FULL NAME OF CORPORATION) THE PORT OF PORTLAND -

BY:
" (Signature) : ' Mike Thorne
Executive Director
NAME: Approved as to Legal Sufficiency:
(Print) -
TITLE: _ B Counsel for The Port of Portland
Approved by Commission On:
SASPECS\GT\96D134\FTEND.DOC - AGREEMENT
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Document 00600 Performance and Payment Bond

THE PORT OF PORTLAND
KNOW ALL MEN BY THESE PRESENTS: We

as Principal and ___ i : : ' , a corporation
authorized to tramsact a surety business in the State of Oregon, as

Surety, are jointly and severally held and bound unto THE PORT OF

PORTLAND, a port district, in the sum of

The condition of this bond is such that, whereas on the

day of 19 the said

: , Principal, made and entered into
an Agreement with THE PORT OF PORTLAND. Copies of the Agreement together
with all Contract Documents are attached and made a part hereof.

NOW, THEREFORE, this obligation under the Agreement shall become null and
void if the Principal, within the time prescribed and during the life of
any guaranty: (1) observes and complies with the terms, conditions and
provisions of said Agreement in all respects, including those listed in
ORS 279.310 to 279.320; (2) performs all matters and things specified or
shown within the time prescribed or as extended; (3) defends, indemnifies,
saves, and holds harmless THE PORT OF PORTLAND, its Board . of
Commissioners, officers, agents, and employees; (4) makes payment promptly
to all persons supplying labor or materials to the Principal or the
Principal’s subcontractors for prosecution of the work; (5) makes payment
promptly of all contributions due for workers’ compensation insurance and
the State Unemployment Compensation Fund from the Principal or the
Principal’s subcontractors in connection with prosecution of the work;
(6) pays the Department of Revenue all sums required to be deducted from
the wages of employees of the Principal and the Principal’s subcontractors
pursuant to the Personal Income Tax Act of 1969; and (7) performs and
fulfills all provisions of any extensions and modifications authorized by
THE PORT OF PORTLAND} with or without notice to the Surefy, which is
expressly waived; otherwise it remains in full force and effect. By
issuing this bond, the Surety agrees to be bound by the arbitration
provisions of the Contract Documents. :

IN WITNESS WHEREOF, the Principal and Surety herein have caused this
bond to be signed and sealed this day.of _ 19

PRINCIPAL:

Signature:

SURETY_ COMPANY:

Attorney-in-Fact:
Address:

Telephone Number :

P&PBOND . 990 : 00600-1 ,
062593 '



RECENT CHANGES TQO THE GENERAL CONDITIONS

Topic

Rental Rate Blue Book
(Port does not maintain)

Claims and Disputes
Workers' Compensation
Laws and Regulations
Damages

Suspension; Termination

Minimum Hourly Wage Rate;
New Fee to BOLI from Contractor

Commercial Recycling Plan -
Contractor Submittal

Wage Rate Certifications

Item Number

10.8

15

5.3

6.16, 6.17
13.26
14.1, 14.2
6.38

2.8, new
forms at
end

6.38, E and

F
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ARTICLE 1 - DEFINITIONS

These definitions apply to their use in all Contract Documents:

Act of God - An earthquake, flood, cloudburst, cyclone, tornado,
hurricane, volcanic eruption, or other cataclysmic phenoménon of nature.
(A rain, flood, windstorm, or other natural phenomenon of normal
intensity for the particular season and locality in whlch the work is
located is not an Act of God.)

Addenda - Written or graphic instruments issued prior to bid opening
which clarify, correct, or change the bidding documents or the Contract
Documents. o _

Agreement - The written Agreement between the PORT and the CONTRACTOR
covering the Work to be performed. Other Contract Documents are
attached to the Agreement and made a part thereof.

Application for Payment - The form accepted by the ENGINEER which is to
be used by the CONTRACTOR in requesting progress or final payment and
which is to include such supportlng documentatlon as is requ1red by the
Contract Documents.

Bid - The offer or proposal of the bidder submitted on the prescribed
form setting forth the price(s) for the Work to be performed.

Bonds - Bid security, performance and payment Bond and other
instruments of securlty

Cash Flow Schedule - A schedule showing estimated dollar amount of

progress payment for which the CONTRACTOR expects to apply each month -
during the contract.

Change Order - A written order to the CONTRACTOR issued by the ENGINEER
authorizing an addition, deletion, or revision in the Work, or an
adjustment -in the Contract. Price or the Contract Time 1ssued after the
effective date of the Agreement. '

Complete - When the Work has been completely performed in 'all respects-
" in a manner acceptable by the ENGINEER.

Construction Contract Manager - The authorized representative of the -
ENGINEER who is a551gned to. the Work

Contract Documents - The CONTRACTOR' s 51gned Bid, includlng any
documentation ‘accompanying the Bid; Agreement, including any post-Bid-
documentation submitted prior to Notice 6f Award-and attached as an
exhibit to the Agreement; performance and payment Bond; these General
Conditions; Supplementary Conditions; wage rates; Drawings; :
Spec1fications Addenda and Modificatlons

Contract Manual - The bound volume(s) composed of biddlng requirements
contract forms, contract conditions, and specifications.

STANDARD.GGCS ﬁ GENERAL CONDITIONS
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Contract Price - The total compensation payabie to the CONTRACTOR for
performing the Work as stated in the Agreement and as modified by Change
Order.

Contract Time - The number of days, computed as provided'in Article 16,
Item 16.2, between Notice to Proceed and Final Acceptance of the Work.

CONTRACTOR - The person, firm or corporation with whom the PORT has
entered into the Agreement.

~ Cost of Wofk (Force Account) - A method of payment fof extra work to be
performed by the CONTRACTOR as required by the ENGINEER.

Day - A calendar day of 24 hours measured from midnight to the next
midnight.

Day, bu31ness - Monday through Friday when the PORT offices are open for
business.

Defective - An adjective which, when modifying the word "Work " refers -
to Work that: (1) is unsatisfactory, faulty, or deficient; (2) does not
conform to the Contract Documents; (3) does not meet the requirements of
any inspection, test, or approval referred to in the Contract Documents;
or (4) has been damaged prior to the ENGINEER'S recommendation for final
payment. :

Drawings - The Drawings which show the character and scope of the Work
to be performed and which have been prepared or approved by the ENGINEER
and are referred to in the Contract Documents. (The term "plans" is
synonymous with the term "Drawings.")

The ENGINEER - The individual specified in writing by the PORT to act as
“such under this Agreement, acting directly or through an assistant or
representative.

Final Acceptance - Final Acceptance will occur when the Work is deemed
to be Complete by a Final Inspection and the ENGINEER has accepted the
final application for payment.

Final Inspection. - The last 1nspect10n of the - Work by the ENGINEER
before Final Acceptance .

" Force Account - See Cost of Work.

Furnish - Except as otherwise defined.in.greater detail, the term
"furnish" is used to mean.supply and deliver materials, systems, -and
- equipment to the project site, ready for unpacking, assembly, .
installation, etc., as applicable in each instance..

":Genetal Requirements - Division 1 of the Specifications

15-He, Him, His - Used solely for legibility and ease of writing and
applies equally. to. both genders ) , o . -

" "GENERAL CONDITIONS STANDARD. GCS
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Install - Except as otherwise defined in greater detail, the term

"install®™ is used to describe operations at. the project site including
unloading, unpacking, assembly, finishing, curing, protecting, cleanlng,
and similar operations, as applicable in each 1nstance

‘Modification -- (1) a written amendment of the Contract Documents signed

by both parties, or (2) a Change Order. A Modification may only be
issued after the effective date of the Agreement.

_Notice.of Award - The written notice by the PORT to the apparent

successful bidder stating that upon compllance with the conditions
stated therein, within the time:specified, the PORT will sign and
deliver the Agreement.

Notice to Proceed - A written notice given by the PORT to the CONTRACTOR
fixing the date on which the Contract Time will commence and on-which
the CONTRACTOR shall 'start to perform the CONTRACTOR's obligation under
the Contract Documents, fixing the date when the Work is to be
Substantially Complete and the date when the Work is to be ‘finally
complete.

Or- Approved Equal - Materials, products, or services substituted for
those specified requiring approval by addendum prior to bid opening.

Or Equal - Materials, products, or services substituted for those
specified requiring.approval prior to use.

Ouner : The Port of Portland, a port district organized under ORS
Chapter 778, the party with whom the CONTRACTOR.has entered into the
Agreement .and for whom the. Work shall be performed.

The PORT - The Port of Portland, see Owner.

Product Data - Pictures, standard schedules, performance charts,
instructions, brochures, diagrams and other information furnished by the
CONTRACTOR to illustrate a material, product, or system for some portion
of the Work.

Provide - Except as otherwise defined in greater detail, the term
"provide" means to. furnish and install, complete and ready for the
intended use,: as appllcable in each 1nstance

Samples - Physical examples wh1ch illustrate materials, equipment, or
workmanship and establish standards by which the Work will be judged.

Shop Drawings - All brochures, diagrams, Drawings, illustrations,
instructions, -performance charts, -schedules, and other data which are
spec1f1ca11y submltted by: the CONTRACTOR -to 111ustrate some portion of
the Work." .

Specifications, Divisions 1 through 16 - Those portions of the Contract
Documents consisting of written technical descriptions of materials,
equipment, systems, standards, and workmanship as applied to the Work
and certain administrative details applicable thereto.

-STANDARD .GCS . GENERAL CONDITIONS
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Subcontractor - An individual or firm having a direct Agreement with the

. CONTRACTOR or with any other Subcontractor for the performance of a part
. of the Work. - '

 :Substantial-Completidn'- The Work (or specified part) has progressed to
. the point where, in the opinion of the ENGINEER as evidenced by his

letter of Substantial Completion, it is sufficiently complete, in

~ accordance with the Contract Documents, so.that the Work (or specified
" part) may be utilized for the purpose for which it was intended; or if
" there be no such: letter issued, when final payment is due in accordance
-with Item 13.19. The terms "substantially complete” and. "substantially
- completed®” as applied to any Work refer to Substantial Completion

thereof.

Work - The entire completed construction (or the various separately

" identifiable parts) required under the Contract Documents. Work is the.

result of performing services; furnishing labor; and furnishing and
incorporating materials, equipment, and all other necessary items as
required by the Contract Documents.

" Work Progress Schedule - A detailed work schedule showing the manner of
" performance of the Agreement, dates of starting and completing various
" stages of construction including a graphic network and tabulated
- schedules, or any variations as may be required.

Written Notice - Any Written Notice given in connection with this

. Agreement shall be deemed to have been received if: (1) hand carried to
" the contracting party or its representative, or (2) deposited in the
_ United States mail, certified "Return Receipt Requested" and postage

paid, and directed to the party’s business address as it appears in the
Contract Documents.

_ ARTICLE 2 - PRELIMINARY MATTERS

* Notice of Award:

'; 2.1 The PORT will give writteh:thice of Award to the successful

bidder accepting his bid., Notice of Award may be given at any
time within 50 days after bid opening.

: Cancellation of.AGard‘

- 2.2 - The PORT reserves the right in its sole discretion to cancel the

_Agreement at any. time before written Notice to Proceed has been
received by the CONTRACTOR. The CONTRACTOR agrees that the PORT
will not be liable in any way for such cancellation.

| GENERAL CONDITIONS | _ STANDARD ; GCS-
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Delivery of Bonds:

2.3 When the CONTRACTOR deélivers the executed Agreement to the PORT,
the CONTRACTOR shall also deliver to the PORT such bond(s) as the
CONTRACTOR may be required to furnish in accordance with the
applicable requirements of Article 5, Bonds and Insurance.

Copies of Contract Manual and Drawings:

2.4 The PORT will furnish to the CONTRACTOR up to 6 copies of the
Contract Manual and Drawings for execution of the Work.

Additional copies will be furnished, upon request, at the cost of
reproduction.

Commencement of Contract Time:

2.5 The Contract Time will commence to run on the date stated in the
Notice to Proceed. The contract time may start at any time within
45 days after Notlce of Award.

Starting the Work:

2.6 ° The CONTRACTOR may start to perform the Work on the date stated in
- the Notice to Proceed.

Before Starting Construction:

2.7 Within 10 days after the Notice of Award and before any Work at
the work area is started, the CONTRACTOR shall deliver to the PORT
certificates, and other evidence of insurance requested by the
PORT, which the CONTRACTOR is required to purchase and maintain in
accordance with Article 5, Bonds and Insurance.

2.8 Before the CONTRACTOR begins work, a preconstruction conference
will be held to establish a working understanding among the
parties to the Work. Procedures will be established for handling
Shop Drawings and other submittals and for processing Applications

for Payment. - At this conference, the CONTRACTOR shall submit to
the ENGINEER for review and acceptance

A. A Work Progress Schedule. The schedule shall be finalized and
. submitted to the ENGINEER one week after the preconstruction
conference. The final schedule shall indicate the
.. CONTRACTOR's planned progress in increments of not more than
- 5-day periods. ' The schedule shall be subject to approval
and/or revision by the ENGINEER, before and during ‘the course
of the work, at no added cost to the PORT. The CONTRACTOR
shall adhere to ‘the schedule or any revision thereof. The
"~ schedule will be used in the evaluation of applicatlon for
progress payment :

STANDARD.GCS. GENERAL  CONDITIONS
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B. A preliminary Shop Drawing submission schedule.

C. A Cash Flow Schedule. The schedule will be used by the PORT
for financial planning purposes. The CONTRACTOR is not
restricted in any way by the amounts given as an estimate.
However, revised Work Progress and Cash Flow Schedules will be
required if amounts paid as monthly progress payments differ
greatly from the amounts estimated.

D. A City of Portland Commercial Recycling Plan Form, as required
under City Code 17.102.180 for construction and demolition
projects valued at $25,000 or more. Blank forms are located
at the back of these General Conditions.

2.9 In the case of a lump-sum agreement or lump-sum bid items, the
CONTRACTOR shall, no later than one week after receipt of the
Notice to Proceed, submit to the ENGINEER a breakdown of the
amount of each item used in the compilation of the bid. . The
breakdown format shall be sufficiently detailed to meet the.
approval of the ENGINEER, shall be used in the preparation of
application for progress payments, and may be used in the
compilation of Change Order prices when such breakdown is
determined by the ENGINEER to be applicable. '

2.10 Before undertaking each part of the Work, the CONTRACTOR shall_
carefully study and compare the Contract Documents and check and
verify pertinent figures shown thereon and all applicable field
measurements. The CONTRACTOR shall promptly report in writing to

~ the ENGINEER any conflict, error, or discrepancy that the
CONTRACTOR may discover.

ARTICLE 3 - CONTRACT DOCUMENTS

Intent:

3.1 The- Contract Documents comprise the entire Agreement-bét&een the .
PORT and . the CONTRACTOR concerning the Work. They may be altered
only by a Modification. : _ :

3.2  The Conpract-Dqguments are complementary. What is called for by
one is as binding as if called for by all. 1If, during the
performance of the Work, the CONTRACTOR finds a conflict, error,
or discrepancy ‘in-the Contract Documents, he shall report it to
the ENGINEER; - in writing, at once and before proceeding with the
Work affected. . However, the CONTRACTOR shall not be liable to the
PORT for failure to report any conflict, error, or.discrepancy in
the Contract Documents unless the CONTRACTOR had-actual knowledge
.thereof or.shou1d~reasonably have known thereof: o o

3.3 e-It is: the 1ntent of the Contract Documents to descrlbe the

' :complete Work to be constructed. Any Work that may reasonably be
inferred from the Contract Documents as being required-to produce
.the intended result shall be supplied whether or not it is

| GENERAL: CONDITIONS B | STANDARD::GCS
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specifically called for. When words which have a well-known
technical or trade meaning are used to describe Work, materials,
or equipment, such words shall be interpreted in accordance with .
such meaning. Reference to standard specifications, manuals, or
codes ‘of any technical society, organization, or -association, or

. to the code of any governmental authority shall mean the latest in

3.4

Reuse:

effect on the effective date of the Agreement, except as may be
otherwise specifically stated. Such reference may be specific or
implied. No provision of any referenced standard specification,
manual, or code shall change the duties and responsibilities of
the PORT, . the CONTRACTOR, or any of their agents or employees from
those set forth in the Contract Documents. Clarifications and
interpretations of the Contract Documents will be issued by the
ENGINEER as provided in Item 8.7.

.The Contract. Documents will. be governed by the laws of the State

of Oregon

Neither the CONTRACTOR nor any Subcontractor, manufacturer,
fabricator, supplier, or distributor shall have or acquire any
title to or ownership rights in any of the Drawings,
Specifications or other documents, or copies. thereof, prepared by
or for the PORT. They shall not reuse any of them on any other
work without written consent of the PORT.

Additional Instructions and Supplementary Drawings:

3.6 .

The ENGINEER will furnish such additional instructions by means of
Drawings or otherwise for the proper execution of the Work. All
such Drawings and written 1nstruct10ns ‘become part of the
Agreement..

ARTICLE 4 - AVATLABILITY OF LANDS;

PHYSICAL CONDITIONS;
REFERENCE POINTS

Availability of Lands:

A:L.e

The  PORT will furnish, as .indicated in the Contract Documents

(1) lands upon which the Work shall be performed,

(2) rights-of-way for access. thereto, and (3) such other lands
designated for the use of the CONTRACTOR. Easements for permanent
structures or permanent changes in existing facilities will be
obtained and paid for.by the PORT, unless otherwise provided in
the Contract Documents: The CONTRACTOR shall provide for all
additional :lands. and access' thereto that may be required for
temporary construction fac111t1es or storage of materials- and

“equipment.

STANDARD . GCS GENERAL CONDITIONS
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Physical Conditions - Investigations, Reports, and Tests:

" 4.2 Reference is made to the Supplementary Conditions for
identification of investigations, reports, and tests which have
been relied upon by the ENGINEER in preparation of the Contract
Documents.. Such reports are not guaranteed as to accuracy or
completeness and are not part of the Contract Documents.

Unforeseen Physical Conditions:

4.3 The CONTRACTOR shall promptly notify the ENGINEER in writing of
any conditions at the site differing materially from those shown
in the Contract Documents. The ENGINEER will promptly review
those conditions and advise the CONTRACTOR in writing if further
investigation or tests are necessary. The ENGINEER will obtain -
necessary additional investigations and tests. 1f the ENGINEER
finds there are conditions which differ materially from those
shown in the Contract Documents which. could not reasonably have
been anticipated by the CONTRACTOR, a Change Order may be issued
incorporating the necessary revisions.

Reference Points:

4.4 The PORT will provide engineering surveys for construction to
establish reference points which are necessary to enable the
CONTRACTOR to proceed with the Work. The CONTRACTOR shall:

(1) lay out the work; unless otherwise specified in the General
Requirements; (2) protect and preserve the established reference
points; and (3) make no changes or relocations without the prior
written approval of the ENGINEER. The CONTRACTOR shall report to
the ENGINEER whenever any reference point is lost or destroyed or
requires relocation. The CONTRACTOR shall be responsible for
replacement or relocation of such reference points by
professionally qualified personnel.

ARTICLE S - BONDS AND INSURANCE

Bonds:

5.1 The CONTRACTOR shall furnish a performance and payment bond, in an

: amount equal to the Contract Price, as security for the faithful
performance and payment of all the CONTRACTOR's obligations under
the Contract Documents. The.bond shall remain in effect at least.
until one year after the date of Final Acceptance, except as
otherwise prov1ded by. law. The CONTRACTOR shall also. futnish such
-other -bond(s) as required by the Supplementary:Conditions. . All
bonds shall be in the forms prescribed by the Bidding and Contract
Requirements and executed- by .sureties: .. (1) licensed:to.conduct. _
business in the State of Qregon, and (2) named in the current lisc
of “Companies Holding Certificates of Authority as Acceptable
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Sureties on Federal Bonds and as Acceptable Reinsuring Companies"
as published in Circular 570 (amended) by the Audit Staff Bureau

of Accounts, U.S. Treasury Department. All bonds signed by an

5.2

agent must be accompanied by a certified copy of authority to act.

The CONTRACTOR shall substitute another bond and surety acceptable
to the PORT within 5 days after the surety on any bond furnished
by the CONTRACTOR: (1) is declared a bankrupt, (2) becomes
insolvent, (3) its right to do business is terminated in any state
where any part of the Work is located, or (4) ceases to. meet the
requirements -of (1) .and (2) of Item 5.1.

Vorkers'’ Compensation and Unemployment Compensation:

5.3

To the extent required by Oregon law, the CONTRACTOR shall comply
with the terms of the Workers’ Compensation laws and the
Unemployment Compensation laws. Before commencing work, the
CONTRACTOR shall provide the PORT with evidence in duplicate of
compliance therewith. All employers performing work under this
contract are subject employers who will comply with ORS 656.017.

Liability Insurance:

5.4

The CONTRACTOR shall obtain and maintain commercial general
liability insurance and commercial automobile liability insurance
to protect against any and all claims for damages to persons or
property which may arise out of the CONTRACTOR's operations under
this Agreement. Such insurance shall include coverage for acts of
the CONTRACTOR, Subcontractors, and anyone directly or indirectly
employed by either of them. Such insurance shall include blanket:
contractual coverage, completed operations coverage, and all other
standard coverages usually afforded by a commercial general
liability policy. The amount shall be $1,000,000 combined single
limit for property damage and bodily injury. Such insurance shall
name -the PORT and its consultants as additional insureds. Such
insurance shall recognize, refer to, and insure the CONTRACTOR'’s
obligations under this Agreement to indemnify, save, and hold
harmless the PORT, its commissioners, agents, employees, and
consultants.- Such insurance shall be endorsed .to require a 30-day
written notice to the PORT prior to cancellation or change of the
policy. One copy of the policy and one certificate of such
insurance shall be delivered to the. PORT before commencing Work
and shall be subject to review-and approval by the PORT:. The PORT
may temporarily waive delivery of the copy of the policy, but such

waiver shall not forfeit the PORT’s right to a copy of the policy.

In the event the CONTRACTOR fails to maintain such insurance, the
PORT may arrange therefor; and any administrative costs and
premium incurred shall be to the account of the CONTRACTOR.: -Any .
requirements for special coverage, increased liability coverage,
or decreased liability coverage are included in the Supplementary
Conditions. . . ' :

STANDARD .GCS GENERAL CONDITIONS
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5.5

Builders Risk Insurance:

When the Agreement pertains to Work on structures owned, leased,
or rented by the PORT, ‘the CONTRACTOR shall obtain and maintain
for the benefit of the parties to the Agreement, as their interest
may appear, all risk builders’ risk insurance to the extent of

100 percent of the value of the Work. Coverage shall also
include: (1) formwork in place, (2) form lumber on site,

(3) temporary structures, (4) equipment, and (5) supplies related
to the Work. Such insurance shall be endorsed to allow partial
occupancy and/or utilization of the Work by the PORT prior to
Substantial Completion of all the Work. Coverage shall continue
until the PORT’s Final Acceptance of the Work. Such insurance
shall be endorsed to require a 30-day written notice to the PORT
prior to cancellation or change of the policy. One copy of the
policy and ‘two certificates of such irsurance shall be delivered
to the PORT before commencing Work and shall be subject to review
and approval by the PORT. The PORT may temporarily waive delivery
of the copy of the policy, but such waiver shall not forfeit the

"PORT's right to a copy of the policy. In the event the CONTRACTOR

fails to maintain such insurance, the PORT may arrange therefor;
and any administrative costs and premium incurred shall be to the
account of the CONTRACTOR. Any requirements for ‘special coverage,
increased liability coverage, or decreased liability coverage are -
1nc1uded in the Supplementary Condltlons

ARTiCLE 6 - CONTRACTOR’S-RESPONSIBILITIES

Supervision

6.1

6.2

6.3

The CONTRACTOR shall supervise and direct the Work as may be

‘necessary to perform the Work in accordance with the Contract

Documents. The CONTRACTOR shall be solely responsible for the
means, methods, techniques, sequences, and procedures of
construction. :The CONTRACTOR shall 'be responsible for seelng that
the finished Work complles with the Contract Documents

The CONTRACTOR shall keep-on-the Work at all times during its
progress a competent resident supervisor. He shall not be -
replaced without written notice to:the ENGINEER except. under
extraordinary-circumstances. The:supervisor shall be the '
CONTRACTOR's representative at thé site and shall have authority
to act on behalf of the CONTRACTOR.- All communications givén to

'the supervisor'shall be as biﬁdiﬁg*as'if giveh to the CONTRACTOR.

The - CONTRACTOR shall designate:in wr1ting the name of the
CONTRACTOR’ s authorized: srepregentative to whoi the PORT will
address communications and who- w111 sign the CONTRACTOR' '

" communications to tlie PORT.

" GENERAL CONDITIONS o STANDARD ,GCS
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Labor and Materials:

6.4 The CONTRACTOR shall provide competent, suitably qualified -
personnel to survey and lay out the Work and perform construction
as required by the Contract Documents. The CONTRACTOR shall at
all times maintain ‘good discipline and order at the site. All
Work .at the site shall be performed during regular working hours.
The CONTRACTOR shall not permit overtime work or the performance
of Work on Saturday, Sunday or any legal holiday without prior
verbal or written notice to the ENGINEER. Emergency conditions
relating to safety or protection of persons or property are valid
exceptions to written notice. Other exceptions may be described
in the Supplementary Conditions. .

6.5 The CONTRACTOR shall furnish for the execution, required testing,
initial operation, and completion of the Work all necessary:
(1) materials, (2) labor, (3) transportation, (4) construction
equipment and machinery, (5). tools, (6) appliances, (7) fuel,
(8) power, (9) light, (10) heat, (11) telephone,  (12) water,
-(13) sanitary facilities, and (14) all other facilities and
incidentals. : : S

6.6 - All materials incorporated into the Work shall be new, except as
otherwise provided in the Gontract Documents. If required by the
-ENGINEER, the CONTRACTOR shall furnish satisfactory evidence as to
the kind and quality of materials. Satisfactory evidence may
"include reports of required tests.: All materials shall be of good
quality. '

6.7 Distributors, fabricators, manufacturers, and suppliers provide
instructions for their products. They show how to apply, clean,
condition, connect, erect, install, and use them. The CONTRACTOR
shall follow these instructions unless more stringent requirements
are provided in the Contract Documents.

6.8 All materials provided and normally tested and labeléd by
Underwriters Laboratories (UL), or by a similarly recognized
third-party approval authority, -shall be so labeled.

Equivalent Materials:

6.9 Proprietary names in the Contract Documents are used to establish
the type, function, and quality required. If no substitution will
be permitted, the Contract Documents will so note. Substitution
‘requests for "or approved equal" materials, products, or services
-must be made prior to submittal of the Bid, in accordance with the
Instructions to Bidders. -Substitution requests for "or equal”

- materials, products, or services may be.accepted by the ENGINEER
when the CONTRACTOR follows the procedure for rev1ew set forth .
-below. : :

A Request for review of substltute items of material will not be
accepted by the ENGINEER from anyone other than .the
-GONTRACTOR. o
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B. Substitution requests for "or equal” materials, products, or-
services shall anticipate necessary lead time requlred for
approval by the PORT and for procurement. -

C. The ‘CONTRACTOR may apply in writing to-the ENGINEER for
acceptance by certifying that the proposed substitute will:
(1) perform adequately the functions called for by the general
.design, (2) be similar and of equal substance to that
specxfied and (3) be suited to the same use.

D. The application- shall (1) state whether or not acceptance of

the substitute for use in the Work will require a change in

" the Contract Documents to adapt the design to the substitute;
(2) state whether or not incorporation or use of the
substitute in connection with the Work is subject to payment
of any license fee or royalty; (3) identify all variations of
- the ‘proposed substitute from that specified; (4) indicate
available maintenance, repair, and replacement service; -and
(5) contain an itemized estimate of all costs that will result

..directly or indirectly from acceptance of such substitute,
including costs of redesign and claims of subcontractors
affected. The ENGINEER will be the sole judge of
acceptability, and no substitute shall be ordered or installed

- without the ENGINEER's prior. written acceptance. The ENGINEER
may require the CONTRACTOR to furnish, at no added cost to the
.PORT, a special performance guaranty or other surety with
respect to any substitute.. -

E. Whether or not the ENGINEER accepts a proposed substitute the
" . CONTRACTOR shall reimburse the PORT, if requested, .for the
costs of evaluating it. Costs shall include the ENGINEER's
--time, consultant’s time, and changes in the Contract
Documents.

Concerning Subcontractors

6.10 Subcontractors and suppliers- shall be. subJect to approval of the
ENGINEER. - If the ENGINEER has reasonable objection to any of
these, the CONTRACTOR shall submit an acceptable substitute. The
CONTRACTOR will not be required to employ anyone against- whom-he
has reasonable objection

6.11 .The CONTRACTOR is respons1b1e for (1) .all acts and omissions of
" .his Subcontractors, (2) persons and organizations directly or

indirectly: employed by his.Subcontractors, and (3) persons and
organizations for whose acts any -of his Subcontractors.-may be
liable. Nothing in the. Contract Documents shall create any
contractual relationship between the PORT and any Subcontractor or
other person or organization having a .direct contract with the
CONTRACTOR. Nothing in the Contract Documents shall create any
obligation on the part of the PORT to pay or to see to the payment
of any moneys due  any Subcontractor or other person or
organization, - except as may otherwise be required by law. The
PORI may furnish to any Subcontractor or other person or

| GENERAL -CONDITIONS - o STANDARD. GCS.
00700-12 . o | | 033094




organization, to the extent practicable, evidence of amounts paid
to the CONTRACTOR on account of specific Work completed.

6.12 The divisions and sections of the Specifications and the
identifications of any Drawings shall not control the CONTRACTOR
in dividing the Work among Subcontractors or delineating che Work
to be performed by any specific trade.

Patent Fees and Royalties:

6.13 1If any design, device, material, or process covered by letters
patent or copyright is used by the CONTRACTOR, he shall:
(1) provide for such use by legal agreement with the owner of the
patent or copyright or a duly authorized licensee of such owmer;
and (2) defend, save, and hold harmless the PORT from any and all
loss or expense, including legal fees, on account thereof,
including its use by the PORT.

Permits:
6.14 PORT-Designed Work

A. The PORT will submit to federal, state, and local units of
government all calculations, Drawings, and the Contract Manual
required for review and checking for purposes of obtaining
permits.

B. The PORT will obtain all permits from units of government,
except those permits customarily. issued only to the
CONTRACTOR. The CONTRACTOR shall obtain permits no later than
7 calendar days after being advised by the PORT permits are
ready to be issued.

C. The PORT Will'teimburse the CONTRACTOR for fees paid to local
' units of government for required permits

D. The CONTRACTOR shall bear all costs and charges imposed by
units ‘of government for such items as duties, taxes,
assessments 11censes and approvals '

'E.?The CONTRACTOR shall give all notices, regardlng permits, for
inspection necessary and incidental to the due and lawful
prosecutlon of the Work.

F. The CONTRACTOR shall submit to the PORT a legible copy of
certificates of approval and/or certificate of occupancy
1ssued by the respon51ble unit of government.

6.15 -CONTRACTOR-Des1gned Work
A. The PORT ﬁill'obtain all permits from units of government,

- except -those permits customar1ly issued only to the
CONTRACTOR.
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B. The CONTRACTOR shall submit to federal, state, and local units
of government all calculations, Drawings, and the Contract
Manual required for review and checking for purposes of
obtaining permits. Copies-shall be submitted to the PORT at
the same time for approval.

C. The CONTRACTOR shall submit to the PORT all calculations,
Drawings, and the Contract Manual approved by units of
government. Changes required by units of government must be
approved by the PORT prior to the start of construction.

D. The PORT will reimburse the CONTRACTOR for fees paid to local
units of government for required permits.

.E. The CONTRACTOR shall bear all costs and charges imposed by
local units. of government for such items as duties, taxes,
assessments, licenses, and approvals.

F. The CONTRACTOR shall give all notices,-regarding permits, for
inspections necessary and incidental to the due and lawful
prosecution of the Work.

G. The CONTRACTOR shall submit to the PORT a legible copy of
certificates of approval and/or certificate of occupancy
issued by the responsible unit of government.

Laws and Regulations:t

6.16 The CONTBACTOR shéll give all notices.and comply with all federal,
state, and local laws, ordinances, rules, and regulations
applicable to the Work. :

A. If the CONTRACTOR observes that the. Contract Documents are at
variance therewith, the CONTRACTOR shall give the ENGINEER
. prompt written notice thereof. Any necessary changes will be
adjusted by an appropriate Modification. If the CONTRACTOR
performs any Work knowing or having reason to know:that it is
- contrary to.such laws, ordinances, rules and regulations, and
without such notice to the ENGINEER, the CONTRACTOR shall bear

prima:y-requnsibility to make certain that the Contract
Documents are in accordance with such laws, ordinances, rules,
.and regulations. .

The CONTRACTOR shall comply with all ordinances adopted by the
PORT, and with all rules and regulations- .adopted by..the PORT's

.. Executive Director or his designee, with respect to the use
of, entry on, or access to the PORT's property or with respect
to activities occurring on the PORT's property, as the same
may now exist or may, .from time to time, be amended. The
CONTRACTOR shall ensure that he, his Subcontractors, and

_ anyone directly or indirectly -employed by any.of them and _

. anyone for whose acts any of them may be liable, are aware of

|
|

a\ {1 all costs ariSing.thetef;pm. It shall not.be the CONTRACTOR'Ss
B
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and comply with the. rules and regulations referenced or
. contained - in the Contract Documents.

C. It shall be the CONTRACTOR's responsibility to make certain
that he has the most current set of rules and regulations
applicable to his activities, his Subcontractors’ activities,

- and those of anyone directly or indirectly employed by any of
them and anyone for whose acts any of them may be liable.

.D. The following federal, state, and local agencies have enacted
ordinances. or regulations dealing with the prevention of
environmental pollution and the preservation of natural
resources that affect the performance of this Work: City of
Portland Bureau of Environmental Services (BES); Department of
Environmental Quality (DEQ); Environmental Protection Agency
(EPA); National Marine Fisheries Service (NMFS); Oregon
Department of Fish and Wildlife (ODFW), United States Fish and
Wildlife (USFW). '

E. Without 1imiting the foregoing, the CONTRACTOR shall comply
with all federal, state, and local laws and regulations
enacted or adopted by the Congress of the United States, the
State of Oregon, the Federal Environmental Protection Agency
(EPA), the Oregon Department of Environmental Quality (DEQ)
including, but not limited to, the Resource Comnservation and
Recovery Act (42 U.S.C. Sec. 6901, et. seq.), the
Comprehensive Environmental Response, Compensation and
Liability Act (42 U.S.C. Sec. 9601, et. seq.), the Toxic
Substances Control Act (15 U.S.C. Sec. 2601, et. seq.), the
Clean Water Act (33 U.S.C. Sec. 1251, et. seq.), the Clean Air
Act (42 U.S.C. Sec. 7401, et. seq.), 1985 Oregon Laws Ch. 733,
as these may be amended from time to time.

6.17 The CONTRACTOR shall comply with the following requlrements of
Oregon Revised Statutes:

A. The CONTRACTOR shall:'

1. Make payment promptly,.as due, to all persons supplying
the CONTRACTOR labor or material for the prosecutlon of
the work provided for in. this contracc

2. Pay all contributions or amounts due the Industrial - =
Accident Fund from CONTRACTOR or any subcontractor
incurred in. the performance of the contract.

3. Not perﬁit any lien or claim to be filed or prosecuted
against the PORT on account of any labor or material
furnished. ' '

4, Pay to the Department of Revenue all sums withheld from
employees pursuant to ORS 316. 167

STANDARD . GCS '  GENERAL CONDITIONS
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B. If the CONTRACTOR fails, neglects or refuses to make prompt
payment of any claim for labor or services furnished to the
CONTRACTOR or a subcontractor by any person in connection with
the public contract as such claim becomes due, the proper
officer or officers representing the PORT may pay such claim
to the person furnishing the labor or services and charge the
amount of the payment against funds due or to become due the
CONTRACTOR by reason of this contract.

C. No person shall be employed for more than eight hours in any

one day, or 40 hours in any one week, except in cases of

. necessity, emergency, or where the public policy absolutely
requires it, and in such cases, the laborer shall be paid at
least time and a half pay for all overtime in excess of eight
hours a day and for work performed on Saturday, Sunday, New
Year's Day on January 1, Memorial Day on-the last Monday in
May, Independence Day on July 4, Labor Day on the: first Monday
in September, Thanksgiving Day on the fourth Thursday in
November, or Christmas Day on December 25 or, if one of those
named holidays falls on a Sunday, on.the following Monday or,
if it falls on a Saturday, on the preceding Friday.

D. The CONTRACTOR shall promptly, .as due, make payment to any
person, copartnership, association or corporation, furnishing
medical, surgical and hospital care or other needed care and
attention, incident to sickness or injury, to the employees of
such contractor, of all sums which the CONTRACTOR. agrees to
.pay for such services and all moneys and sums which the
CONTRACTOR collected or deducted from the wages of his
employees pursuant to any law, contract or agreement for the
purpose of providing or paying for such service.

E. The CONTRACTOR shall provide health care benefits to all
employees who perform services under this contract that were
performed by public employees within one year prior to the
date this contract is entered into. The benefits required by
this paragraph shall be at least substantially similar to
.those recommended by the Health Services Commission and funded
pursuant to ORS 414.025, 414.036, 414.042, 414.065, and

414.705 to 414.750 and services available under ORS
653.765(4) .

Taxes:

6.18 The CONTRACTOR shall pay all import duties and - sales, consumer,
use, and other similar taxes.
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Use of Premises:

6.19 The CONTRACTOR shall confine equipment, the storage of materials,
and the operations of workers to areas permitted by the Contract
Documents. He shall not unreasonably encumber the premises with
equipment or materials. '

6.20 During the progress of the Work, the CONTRACTOR shall keep the
premises free from accumulations of waste materials, -rubbish and
other debris resulting from the Work. At the completion of the
Work, the CONTRACTOR shall leave the site clean and ready for
occupancy. The CONTRACTOR shall restore to its original condition
those portions of the site not designated for alteration by the
Contract Documents. :

6.21 The CONTRACTOR shall not permit any part of any structure to be
loaded in any manner that may endanger it. The CONTRACTOR shall
not subject any part of the Work or adjacent property to stresses
or pressures that will endanger it.

Safety and Protection:

6.22 The CONTRACTOR shall comply with rules, regulations, and orders of
public bodies having jurisdiction for the safety.of persons or’
property. Damage, injury, or loss to property caused by the
CONTRACTOR, Subcontractor, or anyone directly or indirectly

. .employed by any of them or anyone for whose acts any. of them may
be liable, shall be remedied by the CONTRACTOR. The CONTRACTOR's
duties and responsibilities for the safety and protection of the
Work shall continue until the Work is completed and the.ENGINEER
has issued a notice to the CONTRACTOR that the Work is Complete.
The CONTRACTOR shall erect and maintain necessary safeguards for
such safety .and protection of:

A. Employees on the Work and other persons who may be affected
thereby

B. The Work and materials to- be incorporated therein .whether in
storage on or off the site. - If the CONTRACTOR fails to
protect the Work, the PORT may, after notice to the
CONTRACTOR, protect the Work and deduct the cost thereof from
_payment due the CONTRACTOR. The ENGINEER's determination of .
when and .to what degree such protection is necessary shall be

~ -, final, _ SR :

C. Other property at the site including . trees, shrubs, -lawn,
walks, pavements, roadways, structures, and utilities.not
designated for removal, relocation, or. replacement'

.D.'AdJacent property and utilities when prosecution of the Work
may affect them. S : .
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6.23

The CONTRACTOR shall designate a member of his organization at the
site whose duty shall be the prevention of accidents. This person
shall be the CONTRACTOR'’s supervisor unless otherwise designated
in writing by the CONTRACTOR to the ENGINEER.

- Emergencies:

6.24

Emergencies affecting the safety or protection of persons or the
Work or property at or near the site or adjacent obligate the
CONTRACTOR to act to prevent threatened damage, injury, or loss.

" The CONTRACTOR may act without special instruction or

authorization from the ENGINEER. The CONTRACTOR shall give the
ENGINEER written notice within 10 days of any significant changes
in the Work or deviat1ons from the Contract Documents caused

thereby

Shop Drawings and Samples:

6.25

6.26

6.27

6.28

The CONTRACTOR shall check and verify all field measurements. He
shall then submit to the ENGINEER Shop Drawings for review in '
accordance with the accepted Shop Drawing submission schedule.
Five copies are required unless otherwise specified. Shop
Drawings shall be checked by and stamped with the approval of the
CONTRACTOR. They shall be identified as the ENGINEER may require.
The data shown on the Shop Drawings shall be complete with respect

- to dimensions, design criteria, materials of construction, and
. like informatjon.. :

The CONTRACTOR shall submit to the ENGINEER for review, with such
promptness as to cause no delay in the Work, all samples required
by the Contract Documents. . All samples shall be checked by the
CONTRACTOR and bear his stamp of approval. They shall be
identified clearly as to material, manufacturer, any pertinent
catalog numbers, and the intended use.

The CONTRACTOR shall call the ENGINEER's attention to any
deviations .that the ‘Shop-Drawings or Samples may have from the
requirements of the Contract’ Documents Thls shall be in writing
at the ‘time of submittal. :

The ENGINEER w111 review with reasonable promptness Shop Drawings
and Samples... The ENGINEER's review -and approval will be only for
conformance with the design concept of the Work and for compliance
with the Contract Documents. It will not extend to means,
methods, sequences, techniques, or procedures of construction, or
to safety precautions or programs related thereto. The review and
approval of a separate item as such will not indicate approval of
the assembly in which the item functions. The CONTRACTOR shall

make ‘any corrections required by :the ENGINEER. He shall return

the required number of corrected copies of Shop Drawings and
resubmit new Samples for review and approval. The CONTRACTOR

_shall direct specific.attention in writing to revisions other than
‘the corrections called for by the ENGINEER on previous submittals.

GENERAL CONDITIONS o STANDARD.GCS'
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6.29

6.30

6.31

6.32

Access

6.33

The CONTRACTOR's stamp of approval on any Shop Drawing or Sample
shall constitute a representation to the ENGINEER that the
CONTRACTOR has: (1) determined and verified all quantities,
dimensions, field construction criteria, materials, catalog

numbers, and similar data or assumes full responsibility for doing -

so; and (2) has reviewed or coordinated each Shop Drawing_or
Sample with the requirements of the Contract Documents.

Submissions shall be made in time to permit the ENGINEER to review
them. Within 10 business days of actual receipt, the ENGINEER
will stamp, date, and return each submittal to the CONTRACTOR
indicating the action taken. In the event additional time is
required, the ENGINEER will notify the CONTRACTOR as to the time
required to review the submittal. If no deviations from the
specification are detected, the submittal will be stamped

"A - PROCEED PER CONTRACT DOCUMENTS," dated, and initialed. 1If
minor deviations from specifications are detected, the submittal
will be stamped "B - MAKE CORRECTIONS NOTED AND PROCEED PER
CONTRACT DOCUMENTS," dated, and initialed. If the submittal is
determined to be unacceptable, it will be stamped "C -- SUBMITTAL
DOES NOT COMPLY WITH CONTRACT DOCUMENTS. RESUBMIT," dated, and
initialed. - Similar language may be substituted for the above.
Unacceptable "C" submittals shall be revised and resubmitted
promptly to the ENGINEER.

Where a Shop Drawing or Sample is required by the Contract
Documents, no related Work shall be commenced until the submittal
has successfully completed the review process.

The ENGINEER's review of Shop Drawings or Samples shall not
relieve the CONTRACTOR from responsibility for any deviations from
the Contract Documents. Changes in the Work shall be by Change
Order. Review by the ENGINEER shall not relieve the CONTRACTOR
from responsibility for errors or omissions in the Shop Drawings.

The - CONTRACTOR-submitted Drawings, schedules, and other items that
have successfully completed the review process shall become
binding upon the CONTRACTOR. He shall be obligated to perform in
accordance with the reviewed submittal. ' '

to the Work:

The CONTRACTOR shall provide proper and safe conditions for access
to the Work by:- (1) the ENGINEER; (2) other representatives of
the PORT, (3) testing agencies, and (4) governmental agencies with
jurisdictional interest. Access will be at reasonable times for
observation, inspection, and testing.
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Prosecution of the Work:

6.34 . The CONTRACTOR shall carry on the WOrk in accordance with the Work
Progress Schedule during all claims or disputes with the PORT. No
Work shall be delayed or postponed pending resolution of any
disputes or disagreements, except as the CONTRACTOR and the
ENGINEER may otherwise agree in writing.

6.35 If it appears to the ENGINEER that the rate of progress will not
ensure Substantial Completion of the Work within the specified
time limit, the ENGINEER may order the CONTRACTOR,. at no added
cost to the PORT, to take such steps as may be necessary to ensure
Substantial Completion as promised. Should the CONTRACTOR fail to

perform in accordance with the order of the ENGINEER, payment may
be withheld.

PORT’s Right to do the Work:

6.36 If the CONTRACTOR should fail to prosecute the Work properly or
fail to perform any provision of the Agreement, the PORT, after a
3-day written notice to the CONTRACTOR, may without prejudice to
any other remedy it may have, make good such failures. . The PORT
may deduct the cost thereof from any. payment due the CONTRACTOR .
In cases of emergency as determined by the ENGINEER, the PORT may
prosecute such Work without notice or delay and may deduct the
cost’ thereof from any payment due the CONTRACTOR.

Indemmification:

6.37 The CONTRACTOR agrees to defend, save, indemnify, and hold

" harmless the PORT, its commissioners, employees, and agents from
.all loss arising as a result in whole or in part of any act or
omission, negligent or not, of the CONTRACTOR, his employees,
Subcontractors or agents, in connection with or related in any way
to the Agreement or its performance. Loss is defined collectively
as costs, fees, expenses, claims, liabilities, and damages. The
foreg01ng indemnification shall be provided by the CONTRACTOR even
though the loss results in part from the negligence or fault of
the PORT or third parties. It shall not be provided if the loss
results solely from the negligence of the PORT. In the event of
‘any loss for which the PORT is entitled to be indemnified, and to

. the extent thereof, the PORT may retain any . funds due the

CONTRACTOR. No interest shall accrue on such fundst during any
perlod of. retention. :

Minimum Hourly Wage Rate:

f} 6.38 The CONTRACTOR shall comply with the prevailing wage rate

requirements of ORS 279.350.

A. The existing prevailing rates of wage which may be paid to _
workers in each trade or occupation required for this Work and
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employed in the performance of this Work by the CONTRACTOR, a
subcontractor, or any other person doing or contracting to do
all or any part of the Work, are set forth in these Contract
Documents.

B. Workers in each trade or occupation required for this Work and
-employed in the performance of this Work by the CONTRACTOR, a
subcontractor, or any other person doing or contracting to do
all or any part of the Work, shall be paid not less than the
minimum hourly rate of wage specified in the foregoing _
.subsection. : o _ '

C. The CONTRACTOR must pay a fee to the Commissioner of the
Bureau of Labor and Industries, as provided in Section 5(1) of
1995 Oregon Laws Chapter 594. The fee is equal to 0.1 percent
of the contract price, but-in no event less than $100 or more
than $5,000. .

D. The fee described in the foregoing subsection shall be paid to
the Commissioner of the Bureau of Labor and Industries
pursuant to the administrative rule of the Commissioner.

E. The CONTRACTOR or his surety shall:

1. F11e a written statement with the ENGINEER certlfylng the
hourly wage rate paid each classification of workers
employed by him upon this Work.

2. Certify that no worker employed by. him on.this Work has
" been paid less than the minimum hourly wage rate
specified. .

- 3. Ver1fy by oath that he has read ‘the statement and
' certificate, knows the contents, and that they are true.

4. File the written statement certlflcate. and oath:
._(a)-. With each appllcatlon for progress payment
.(b) Wlth applicatlon for final payment of any ‘sum due

on account of this Agreement

F. Before progress payments arezmade the ENGINEER may require
the CONTRACTOR to submit a certified copy of weekly payrolls
-covering workers’ hours, hourly wage rates, and federal and

. state tax deductions. Forms will be provided by the PORT: -

LaborEEelatinns:,-'

6.39 The CONTRACTOR shall be responsible for labor relations and seek
. to adjust disputes between himself and his employees. Any labor
- dispute arising from this Agreement that causes a .disruption of
the PORT operations shall be to the account of and the :
responsibility of the CONTRACTOR
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Value Engineering:

6.40

The CONTRACTOR is welcome to submit. "value engineering" proposals
for consideration by the PORT. Proposals submitted shall clearly
indicate and define the substitution, and clearly define the
benefit to the PORT. Proposals need to take into account, and:
will be evaluated in light of, all pertinent factors including,
but not necessarily limited to,  life cycle maintenance and

"operating costs, operational reliability, and compatibility with

existing systems. The PORT and the PORT consultant evaluation
time and costs will be estimated and considered both in the
determination of the level of response to the initial proposal, as
well as in the evaluation and determination of the potential
"savings" to the PORT. "Savings" resulting from value engineering
proposals of merit will be negotiated and 1mp1emented via the
specified Change Order process.

Records and Audits:

6.41

6.42

6.43

6.44

6.45-

The CONTRACTOR shall retain all financial records that pertain to
this contract for at least three years after the PORT has made
final payment and-all other matters related to this contract are
f1nally resolved. :

The PORT or its designee may inspect, audit, and copy any of the
CONTRACTOR's records retained pursuant to Item 6.41 and any other
records to the extent necessary to evaluate and verify the costs
incurred by the CONTRACTOR in performing the work under this
contract or the accuracy of any invoice, change order, payment, or
claim submitted under this contract by the CONTRACTOR or the
CONTRACTOR's payees.

The CONTRACTOR sha11 make records ava11ab1e at any tlme during
regular business hours after reasonable advance notice. The
CONTRACTOR shall supply a table, a chair, an electrical outlet,
lighting, and a weatherized space of adequate size at the site of
the CONTRACTOR's records to allow the inspection, auditing, and
copying of records. If records are located more than 100 airline
miles from Portland, Oregon, the CONTRACTOR shall deliver those

. records to. a site w1th1n 100 airline miles of Portland, Oregon,

for: inspectlon, audltlng, and copylng

- The- CONTRACTOR shall allow the PORT to interview any of the
CONTRACTOR' s employees, and shall cooperate with the PORT in

arranging interviews with the CONTRACTOR’s employees and former _
employees, for the purposes of identifying, evaluating, verifying,
or auditing the records described in these "Records and Audits™
requirements.

For the purpose.of these "Records and Audits" requirements, a

record may be in any form whatsoever, including but not limited to
paper, photographic, or electronic form.
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6.46 The CONTRACTOR shall require all insurers, material suppliers, and
subcontractors at any tier to comply with these "Records and
Audits" requirements. :

6.47 The CONTRACTOR shall be entitled to no extra compensation for
complying with these "Records and Audits" requlrements The PORT
will bear the cost of copying records.

ARTICLE 7 - WORK BY OTHERS

7.1  The CONTRACTOR shall afford utility service companies, other
contractors and the PORT employees reasonable access to the Work.
‘He shall allow storage of materials and execution of Work by
others. He shall properly connect and coordlnate his Work with
Work by others.

7.2 If any part of the CONTRACTOR's Work depends upon the Work of any
other contractor, utility service company, or the . PORT, -the
CONTRACTOR shall inspect and promptly report to the ENGINEER in
writing any reasons. that render Work by others unsuitable. The
CONTRACTOR's failure so to report shall constitute an acceptance
of the Work by others as fit and proper for integration with the
CONTRACTOR's Work. Latent or non-apparent defects and
deficiencies in the Work by others shall be reported to the
ENGINEER in writing promptly upon discovery.

7.3 The CONTRACTOR shall do all cutting, fitting, and patching of his
Work that may be required to make its several parts come together
properly and integrate with such other Work.  The CONTRACTOR. shall
not endanger ' any Work of others. The CONTRACTOR shall only cut or
alter Work of others with the written consent of the ENGINEER and
the others whose Work will be affected. :

7.4 Vritten notice will be given to the CONTRACTOR prior to starting
any additional Work not noted in the Contract Documents. If the
CONTRACTOR believes that the. performance. of such additional Work
by the PORT or others involves additional expense to the
CONTRACTOR or requires an -extension of the Contract Time, the
CONTRACTOR may make a claim therefor as provided in Article 15.

ARTICLE 8 - ENGINEER’'S STATUS DURING. GONSTRUCTION

PORT Representative'

8.1 The ENGINEER is the PORT representative durlng the constructlon
period. :

H
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Construction Contract Manager:

8.2 The Construction Contract Manager is the designated representative
of the. ENGINEER who administers the contract and superv1ses the
1nspect1on ' :

Inspectors:

8.3 Inspectors are authorized to: (1) inspect all Work as it is
' performed and all material being furnished--such inspection may

extend to all or any part of the Work and to the preparation,
fabrication, or manufacture of the materials to be used; (2) call
the attention-of the CONTRACTOR to any failure of the Work or
materials; (3) reject materials; and (4) suspend the Work until
any questions at issue can be referred to and decided by the
ENGINEER

I
l
i
y
f

8.4 Inspectors shall not act as foremen or supervise or perform any
other duties for the CONTRACTOR, nor interfere with the
CONTRACTOR’s management of the Work. . No act or failure to act on
the part of an inspector will render the PORT liable in any way,
nor shall it relieve the CONTRACTOR from fulfilling all of the
terms and conditions of the Agreement. Inspectors are not
authorized to: (1) revoke, alter, release, or change any
requirement of the Contract Documents; (2) approve or accept any

| portion of the Work; or: (3) issue instructions contrary to the

' Contract Documents. :

Authority of the ENGINEER:

8.5 The ENGINEER will decide any and all questions which may arise as
to Agreement compliance. The CONTRACTOR shall at all times carry
out and fulfill the instructions and directions of the ENGINEER
insofar as they concern the Work to be performed under the
Contract Documents

A. The ENGINEER's author1ty 1nc1udes but is not 11m1ted to

1. ' The quantlty, quality,_and acceptabillty of materlals
furnlshed and Work performed :

2. The manner of_performance and rate of progress of Work.

3. Sole discretion to stop the Work whenever such stoppage
is deemed necessary.

4, Interpretation of the Contract Documents and as to the
' acceptable fulfillment of the Contract Documents by the
CONTRACTOR. . :

B. Dec151ons and interpretations by the ENGINEER will be final
and b1nd1ng upon the CONTRACTOR.
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Bvcaissi s o . -

C. Written approval by the ENGINEER signifies favorable opinion
and qualified consent. It does not carry with it:
(1) certification; (2) assurance of completeness;
(3) assurance of quality; (4) assurance of accuracy concerning
details, dimensions, and quantities.

D. Written approval by the ENGINEER will not relieve the
CONTRACTOR from responsibility for: (1) errors, (2) improper
" fabrication, (3) nonconformance to requirements, or
¢(4) deficiencies within his control.

Visits to VOrk Area:

8.6 The ENGINEER will make visits to the work area at intervals
appropriate to the various stages of construction. He will
observe the progress and quality of the executed Work. He will
determine, in general, if the Work is proceeding in accordance
with the Contract Documents. The ENGINEER will not be required to
make exhaustive or continuous on-site inspections to check the
quality or quantity of the Work. '

Clarifications and Interpretations:

8.7 The ENGINEER will issue with reasonable promptness such written
clarifications or interpretations of the Contract Documents as may
be necessary. They may be in the form of Drawings or otherwise.
They will be consistent with or reasonably inferable from the
overall intent of the Contract Documents. If the CONTRACTOR
believes that a written clarification or interpretation justifies
an increase in the Contract Price or the Contract Time, the
CONTRACTOR may make a claim therefor as provided in Article 15.

Rejecéion-of Defective Work:

8.8 - The ENGINEER has authority to: (1) disapprove or reject Work

: ~ which is Defective;. and (2) require special inspection .or testing
of the Work as provided in Items 12.2 through 12.9, whether or not
.the Work is fabricated, installed, or completed. -

Change Orders:

8.9 For the ENGINEER'S respon51b111ty as to Change Orders, see
Articles. 9, 10, 11, and 15. .

Applicaéions for.Payment:

8. 10 -For the ENGINEER'S responslblllty as to Appllcatlons for Payment,
-see Artlcle 13.
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.Limitations .on the ENGINEER’s Responsibilities:

8.11 The ENGINEER will not be responsible for the acts or omissions of
the: (1) CONTRACTOR,. (2) Subcontractor, (3) manufacturer, (4)
fabricator, (5) supplier, (6) distributor, (7) their agents or
employees, or (8) any other person at the site or otherw1se
performing any of the Work.

8.12 The ENGINEER will not be responsible for the CONTRACTOR's means,
methods, procedures, sequences, or techniques of construction, or
related safety precautions and programs. '

8.13 The ENGINEER will not be responsible for the CONTRACTOR's failure
to perform the Work in accordance with the Contract Documents.

Reference to the ENGINEER:

8.14 The following terms are used in the Contract Documents: as

- allowed, as directed, as ordered, as required, acceptable, proper,
reasonable, satisfactory, suitable. These items and any others of
like effect or import describe -direction, judgment, requirement or
review of the ENGINEER as to the Work. Such use is solely to
evaluate the Work for compliance with the Contract Documents -
unless there is a specific statement otherwise. The use of such
terms never indicates the ENGINEER has authorlty to supervise .or’
direct performance of the Work.

ARTICLE 9 - CHANGE IN THE WORK'

9.1 Without invalidating the Agreement, the PORT may at any time order
additions, deletions, or revisions in the Work by Change Order.
Upon written direction from the ENGINEER, the - CONTRACTOR shall:
proceed with the Work involved. All such Work shall be executed
under the applicable conditions of the Contract Documents. If any
Change Order causes an increase or decrease in the Contract Price
or an extension or shortening of the Contract Time, an equitable
adjustment will be made ‘as provided in Article 10 or Article 11 on
the basis of a claim as provided in Article 15.

9.2 Additional Work performed without written direction from the -
ENGINEER or authorization by a Change Order will not entitle the
CONTRACTOR 'to an increase in the Contract Price or an extension of
the Contract Time. Emergencies, as provided in Item :6.24,are an
exception. ' '

9.3 The PORT will execute appropriate Change Orders preparéd by thé: -°
: ENGINEER covering changes in the Work which are: (1) required by
" the PORT, (2) required because of unforeseen physical conditions;
(3) emergencies, (4) requlred_because of uncovering Work for
inspection found not to be Defective, (5) as provided in -
Item 10.2, and (6) required because of any other claim of the -
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CONTRACTOR for a change in the Contract Time or the Contract Price
which is recommended for approval by the ENGINEER.

9.4 If notice of any change affecting the general scope of the Work or !
" change in the Contract Price is required by the provisions of any '
Bond to be given to surety, it shall be the CONTRACTOR's
responsibility to so notify the surety. The amount of each
applicable Bond shall be adjusted accordingly. The CONTRACTOR
shall furnish proof of such adjustment to the PORT.

ARTICLE 10 - CHANGE OF CONTRACT PRICE

Request for Proposal:
10.1 The ENGINEER may request a fixed price proposal from the
. CONTRACTOR for changes in the Work. The CONTRACTOR shall prepare

a fixed price proposal ‘in the following format:

‘A.. Direct’ Costs

1. Material (itemize).
2. Labor (man-hours, rates by crafts).
¥ : -3, Labor burdén (fringes, insurance, payroll taxes, etc.).

4, Equipment (type, size, attachments, hours, rate). The
Rental Blue Book will be used to establish rates as
provided in Item 10.8.

5. Small tools and supplies (itemize).
B. .Direct costs shall not include:

1. Payroll costs and other compensation of the CONTRACTOR'’s
(1) officers, (2) executives, (3) principals of
partnerships and sole proprietorships, (4) general

- managers, (5) engineers, (6) architects, (7) estimators,
(8) lawyers, (9) auditors, (10) accountants,
(11) purchasing and contracting agents, (12) expeditors,
(13) timekeepers, (1l4) clerks, and (15) other personnel
not specifically included in the agreed upon schedule of
job:classifications referred to in Paragraph 10.5, A.

"These costs shall be considered admlnlstratlve costs
-~ covered by the CONTRACTOR'S fee. .

2. +Expense of the CONTRACTOR's principal and branch offices
- other than’the- CONTRACTOR's office at the site.

3.'“3Aﬁy part of the CONTRACTOR's capital expenses.  Interest
on the CONTRACTOR's capital employed for the Work.
Charges against the CONTRACTOR for delinquent payments.
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4. Cost of premiums for all Bonds and for all insurance

whether or not the CONTRACTOR is required by the Contract
Documents to purchase and maintain the same. Exception
shall be for additional Bonds and insurance required
because of changes in the Work.

5. Costs due to the negligence of the CONTRACTOR, any
Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be
liable. Negligence costs include: (1) -correction of
defective Work, (2) disposal of materials wrongly
supplied, and (3) making good any damage to property.

6. Other overhead or genetal expense costs of any kind.

C. Subcontract Costs

1. Material (itemize).

2. Labor (man-hours, rates by crafts).

3. Labor burden (fringes, insurance, payroll.taxes, etc.).

4, Equipment (type, size, attachments, hours, rate).. The
Rental Blue Book will be used to establish rates as
provided in Item 10.8,

5. Small tools and supplies (itemize)..

6. Subcontractor’s fee for overhead and. profit shall be
-limited to a negotiated amount not to exceed 15 percent
of the cost incurred under Items C.1l. through C.3. above.
‘(No fee allowed for Items C.4. and C.5.) :

D. The CONTRACTOR's fee allowed for overhead and profit shall be
a mutually acceptable fixed fee. If none can be agreed upon,
the fee shall not exceed the following:

1. _Costs incurred under
~Paragraph 10.1, A, Items 1. .
through 3: 15 percent
(No fee allowed for Items 4 and 5)
2. Costs incurred under
-Paragraph 10.1, C, Items 1 L
through 3: First $1,000 . . .10 percent
Amount Above $1,000. , 8 percent
(No fee allowed for Items 4, 5, and 6)

E. The amount of credit to be.allowed by the CONTRACTOR to the
PORT for a change which results in a net decrease in cost will
be the amount of the actual net decrease plus a deduction in
the CONTRACTOR's overhead and profit. fee by an. amount equal to

~10 percent of the net decrease and . -
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A.

When both additions and credits are ‘involved in any one’

change, the adjustment in the CONTRACTOR's overhead and profit

fee shall be computed on the basis of the net change in cost.

If agreement cannot be reached in the fixed price proposal,
the ENGINEER may require the Work to be performed on the basis
of Cost of Work (Force Account). :

Unit Prices:

10.2 1In the case of unit price bid items:

The ENGINEER may increase the units of Work w1thout limit or
adjustment of unit prices.

" A major item of Work is defined as any item in a unit price

bid schedule which is equal to or greater than 10 percent of
the Contract Price as bid. The ENGINEER .may decrease the
estimated quantity in a major item of work. If the ENGINEER
decreases the quantity in a major item of Work in excess of 25
percent, the remaining quantity shall be subject to a

' negotlated change in unit price.

- A minor 1tem of Work is defined as any item in a unit price

bid schedule which is less than 10 percent of the Contract
Price as bid. ' The ENGINEER may decrease the estimated
quantity or delete a minor item of Work. If accumulation of
such changes decreases the Contract Price more than 25 percent
based on the estimated quantities and prices bid, the
remaining items of Work shall be subject to.a negotiated
change in unit price.

- Lump-Sum Breakdown:

10.3 The'price of changes in a lump-sum agreement or lump-sum bid items
. will be based on the lump-sum breakdown furnished in accordance
- with Item 2.9.

Deleted-Irems:_.

10.4 Deletion of any items shall mot be a waiver of any condition of
the Agreement nor invalidate any. of its provisions. The
CONTRACTOR: will be paid for all Work performed  toward the
completion of the item prior to such deletion as provided in
Item 10.5. No allowance will be made for anticipated profits.
Materials delivered to the site or acceptably stored at approved
sites at the order of the ENGINEER but left unused will, if the

‘materials.are not returnable by the CONTRACTOR for credit, be
.purchased from the CONTRACTOR by the PORT at actual cost without
allowance for overhead . or profit They shall thereupon become the
PORT property L T ' '
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Cost of Work (Force Account): : --

10.5

The ENGINEER ‘may order Work performed on the basis of Cost of Work
(Force Account). Cost of Work means the sum of all costs

necessarily incurred and paid by the GONTRACTOR in the proper

performance of the Work. Except as otherwise may be agreed to in
writing by the PORT, such costs shall be in amounts no higher than
those prevailing in the locality of the Work, shall include only
the following items, and shall not include any of the costs
itemized in Item 10.6. The CONTRACTOR's authorized agent and the
ENGINEER shall compare records of Work on a Cost of Work basis at
the end of each workday. Copies of these records will be made in
duplicate by the ENGINEER and shall be signed daily by both the
ENGINEER and the CONTRACTOR’s authorized agent. Fully itemized
invoices for Cost of Work shall be submitted monthly, in
triplicate, to the ENGINEER. 'The CONTRACTOR. submittal shall be in
the format described in Item 10.1. Payment will be included with
regular periodic progress payments. The CONTRACTOR  shall submit
final billing for Cost of Work within 30 days after completion of
that unit of Work. Cost of the Work may include::

A. Payroll costs for employees in the direct employ of the
CONTRACTOR in the performance of the Work under schedules of
job classifications agreed upon by the PORT and the
CONTRACTOR. - Such employees shall include superintendents and

foremen at the site. Payroll costs for employees not employed

full time on the Work shall be apportioned on the basis of
their time spent on the Work. Payroll -costs shall include,
but not be limited to: (1) salaries and wages; and (2) fringe
benefits including social security contributions,
unemployment, excise and payroll taxes, workers’ ‘compensation,
health and retirement benefits, sick leave, vacation and
holiday pay applicable ‘thereto. The expenses of performing
Work after regular working hours, on Sunday, or legal holidays
shall be included in the above to the extent authorized by the
PORT. :

B. Cost of all materials furnished and incorporated in the Work,
including costs of transportation and storage thereof, and
manufacturers’ field services required in connection )
therewith. All cash discounts shall accrue to the CONTRACTOR
unless the PORT deposits funds with the CONTRACTOR with which
to make payments, in:which case the cash discounts will accrue
to the PORT. All trade discounts, ‘rebates and refiunds, and
all returns from sale of surplus materials will accrue to the
PORT. The CONTRACTOR shall make. prov151ons so that they may
be obtained.

C. Payments made by the CONTRACTOR to Subcontractors for Work
performed by Subcontractors.  If requlred by the' PORT, the
CONTRACTOR shall obtain competitive bids from Subcontractors
acceptable to- the CONTRACTOR and’ shall “deliver such bids to
the PORT who will then determine which bids will be accepted.
If a subcontract provides that the Subcontractor is to be paid
on the basis of Cost of Work plus a fee the Subcontractor'’s
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Cost of Work shall be determined in the same manner as the
CONTRACTOR's Gost of Work. All subcontracts shall be subject
to the other provisions of the Contract Documents insofar as
applicable. :

D. Costs of special consultants employed for services
specifically related to the Work.

E. Supplemental costs defined as:

1.

STANDARD- GCS
050396

The proportion of necessary transportation, travel, and
subsistence expenses of the CONTRACTOR's employees
incurred in discharge of duties connected with the Work.

‘Cost, including transportation and maintenance, of all

materials, supplies, equipment, machinery, appliances,
office, and temporary facilities at the site. Hand tools
not owned by the workers, which are consumed in the
performance of the Work. Cost less market value of such
items used but not consumed which remain the property of
the CONTRACTOR

Rental -of all construction equipment and machinery and
the parts thereof in accordance with rental agreements
approved by the ENGINEER. The costs of transportation,
loading; ‘unloading, installation, dismantling, and
removal may be included. The Rental Rate Blue Book will °
be used to establish rates as provided in Item 10.9. The
rental of any such equipment, machinery, or parts shall

‘cease when the use thereof is no longer necessary for the

Work.

The moving allowance for transferring trucks shall be the
calculated rate plus the operator’s wage. For other
equipment transferred under its own. power, the moving
allowance shall be limited to three-fourths the
calculated rental rate plus the operator’s wage.

Move-out allowance for the return of equipment to the
location from which it was obtained. In the event the

move out is to a different location, payment shall not

exceed the amount ‘of the move in. Payment will not be
allowed for moving equipment from site to site within the
work area after the equipment is -on the job.

Charges for mechanics’ time utilized in servicing
equipment to ready it for use prior to moving to the work

.area will not be allowed.  Neither will move-in

allowances be made for equipment brought to the work area
for Force Account work which ‘is subsequently retained and
utilized in. completlon of the Work

The rental rate for cars or pickups will be the rate for

a4 x 2 one-half-ton.truck in Section 20 of the'Rental

Rate Blue Book. See Item 10.8.
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i 8. Equipment will be eligible for payment when operated and
iﬁi : : used on a full-time basis; equipment 'is considered to be
i ' used full time when the equipment must be manned and

il ' o ready for use on a full-time basis.

iE ' : 9. VWhen the ENGINEER determines:the.equipment need not
remain -at the site continuously, payment will be limited
ik to actual hours of use.

4'- 10. Rental rates for equipment retained on the Work for an
rs; : ' extended duration will be adjusted to the current rate
' once each year from the date of Notice to Proceed.

11. Sales, use, or similar taxes related to the Work, and for
which the CONTRACTOR is liable, imposed by any
governmental authority. '

12. Costs for royaltyipayments, fées; permits, and licenses
other than those caused by the CONTRACTOR’s negligence.

13. Losses, -damages, and related expenses sustained by the
CONTRACTOR in connection with the execution of the Work.
Not included are losses, damages, and related expenses
compensated by insurance. Losses, damages, and related
‘expenses caused by negligence of the CONTRACTOR, ‘any
Subcontractor, or anyone directly or indirectly employed
by any of them or for whose acts any of them may be
liable. Losses, damages, and related expenses shall
include settlements made with the written consent and
approval of the PORT. No such losses, damages and
related expenses shall be included in the Cost of the
Work for the purpose of determining the CONTRACTOR’s fee.
If, however, any such loss, damage, and related expense
requires reconstruction.and the CONTRACTOR is placed in
charge thereof, the CONTRACTOR shall be paid a fee for

. services proportionate to that stated in Item 10.7.

14. The cost of utilities, fuel and sanitary facilities at
the site. o

15. Minor expenses in connection with the Work such as: (1)
telegrams, (2).10ﬁg_distange,telephone,calls; 3)
. .telephone service at the site, .(4) expressage, and
(5) petty cash items. - -. o :

16. Cost of premiums for additional ands=and,insdrance
~required because of changes in the Work.. .

17. Rental of all. the' CONTRACTOR owned and operated power
. tools and equipment which the ENGINEER approves for use.
The Rental Rate Blue Book will be used to establish rates
as provided in Item 10.8.

-Fg-=fhe.h6urly opérating cosciwill-be.allowed_forjéhch hour that
the equipment is in use. .The- rate will be the monthly rate

' ' GENERAL CONDITIONS . . B STANDARD . GCS
- 00700-32 '- . - 050396




divided by 176 hours for single-shift operations. Hourly
rates will be adjusted for two- and three-shift operations as
recommended by the Rental Rate Blue Book as provided in

Item 10.8.

Equlpment attachments will be included in the rate only when
deemed by the ENGINEER to be essential to the Work. When
multiple attachments are approved for use (tractor with
ripper, dozer or tractor with loader and backhoe, etc.) and
the attachments are being used interchangeably, only the one
attachment having the higher rate will be eligible for

" payment.

Standby time, when ordered by the ENGINEER, will be paid as
follows: One-third of the total rate established in
Paragraphs 10.5, F. and 10.5, G. above, rounded to the nearest
10 cents. Standby rates which are calculated at less than one
dollar per hour will not be paid. No more than 8 hours of
standby will be paid during a 24-hour period. No more than 40
hours of standby will be paid during a one-week period. Im
the event of breakdown, or shutdown by order of the ENGINEER,

"of part or all of the equipment being used, payment for such

equipment that is idled shall cease. Labor that is idled and
cannot be diverted to other Work will be paid through the
one-half shift during which the breakdown or shutdown
occurred. No other payment will be made for non-operating
hours. Rental will not be allowed for equipment listed in
Section 18, Shop Tools, of the Rental Rate Blue Book having a
daily rate of less than $5 each. Individual pieces of

- equipment not specifically covered by the Rental Rate Blue
Book and having a value of $350 or less shall be considered

"small tools and equipment for which no rental is allowed.”

10.6 Cost of Work (Force Account) Shall Not Include:

"See Item 10.5 regarding wofk performed on the basis of Cost of
" Work (Force Account); Cost of Work (Force Account) ‘shall not
include the follow1ng items:

A.

Payroll costs ‘and other compensation of the CONTRACTOR's: (1)
officers, (2) executives, (3) principals of partnerships and
sole proprietorships, (4) general managers, (5) engineers,

(6) architects, (7) estimators, (8) lawyers, (9) auditors,
(10) accountants, (11) purchasing and contracting agents,

(12) expeditors, (13) timekeepers, (14) clerks, and (15) other

personnel not specifically included in the agreed- ‘upon
schedule of job classifications referred to in

" Paragraph 10.5, A. _ These costs shall be considered
-administrative costs covered by the CONTRACTOR's fee.

Expense of the CONTRACTOR's principal and branch offlces other
than the CONTRACTOR's offlce at the site. ‘
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C. Any part of the, CONTRACTOR' s capital expenses. Interest on
the CONTRACTOR's capital employed for the Work. Charges
against the CONTRACTOR for delinquent payments.

D. Cost of premiums for all Bonds and for all insurance whether
or not the CONTRACTOR is required by the Contract Documents to
purchase and maintain the same. Exception shall be for
additional Bonds and insurance requlred because of changes in
the Work.

E. Costs due to the negllgence of the CONTRACTOR, any
'~ Subcontractor, or anyone directly or indirectly employed by
any of them or for whose acts any of them may be liable.
Negligence costs include: (1) correction of defective Work,
(2) disposal of materials wrongly supplied, and (3) making
good any damage to property.

F. Other;overhead or generai expense costs of any kind. The
costs of any item not specifically and expressly included in
Paragraph 10.5, A through H.

- 10.7 The CONTRACTOR's fee allowed for overhead and profit shall be a
: ' mutually acceptable fixed fee. If none can be agreed upon, the
'fee shall not exceed the following:

A. Costs incurred under Paragraphs .
'10.5, A and 10.5, B: 15 percent
(No fee allowed for Paragraphs 10.5, D through H)

B. Costs incurred under Paragraph
‘ 10 5, C. less Subcontractor’'s fee: :
First $1,000 10 percent
Amount Above $1,000 8 percent

C. If a subcontract is on the basis of the Cost of Work plus a
fee, the maximum allowable to the Subcontractor as a fee for
overhead and profit will be 15 percent of the costs: incurred
‘under Paragraphs 10.5, A. and 10.5, B. (No fee allowed for
Paragraphs 10.5, D through H)

Rental RAte Blue Bodk:

10 8 The Rental Rate Blue’ Book, published by the Equlpment Gulde Book
Company, P.0. Box 10113, Palo Alto, California 94303, will be used
to establish rates. Rate modifications indicated on area maps in
the .Rental Rate Blue Book will not apply. The effective date of .
each section of the Rental Rate Blue Book when revised by the
Equipment Guide-Book Company will be established by the PORT. The
‘Rental Rate Blue Book denotes discontinued models by showing a
‘star next to the model number. Many manufacturers continue the
same model number through successive years. In the event the
;ENGINEER and the CONTRACTOR are unable to distinguish discontinued
models from current models hav1ng different rates in the Rental
'Rate Blue Book the lower rate shall apply In the event a rate:
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is not given for either a new model or an older model, a rate for
the most similar model in the Rental Rate Blue Book will be used
for establishing a rate. Such characteristics as manufacturer,
capacity, horsepower, and fuel will be used as-the basis for
selecting a similar model. In the event a rate has not been
established for a particular equipment category in the Rental Rate
Blue Book, the CONTRACTOR shall call the Equipment Guide-Book
Company for a written response for a rental rate on the equipment -
and present to the ENGINEER for approval before use of the
equipment. The Rental Rate Blue Book rates in effect at the time
the Work is authorized are the maximum rates allowable for
equipment of modern design in good working condition.

ARTICLE 11 - CHANGE OF CONTRACT TIME

11.1 Contract Time shall be changed only by a Change Order. Any

11.2

11.3

11.4

11.5

extension in Contract Time shall be based on written request
delivered to the ENGINEER within 10 days of the occurrence of the

event. Notice of the extent of the time, with supporting data,

shall be delivered within 30 days of such occurrence. Failure to
deliver any referral to the ENGINEER within the time limits
specified above shall completely foreclose consideration of an
extension in Contract Time and all rights and remedies arising
therefrom. Failure of Subcontractors or suppliers to meet their
contract obligations shall not be cause for extension of time.

All time limits stated in the Contract Documents are of the
essence.

Time extensions will be granted only when conditions described in
Items 11.4, 11.5 and 11.6 exist and when the approved Work
Progress Schedule substantiates the need. The ENGINEER will
inform the CONTRACTOR in writing of the amount of time extension.
granted. An adjustment of Contract-Time shall be the CONTRACTOR's
sole remedy. for any delay in Substaritial Completion of -the Work
not wholly caused by the PORT. Unless caused by the PORT’s sole
negligence, the CONTRACTOR shall not be entitled to any damages
loss, or expense incurred by such delay.

-TherCONTRACTOR shall have an extension of time of ‘a length to be

determined by the ENGINEER.should Work on the major items under
construction be hindered, delayed or suspended by: (1) the PORT,
(2) acts of God, (3) unusually severe weather beyond that normally
expected from average established by the National Weather Bureau

- records for the period during which construction is to be

accomplished, or (4) casualties or occurrences not caused in whole
or in part by the CONTRACTOR :

For those'contracts which specify a completion ‘date rather than
contract duration, the specified Substantial Completion date will:

be adjusted if the period between the date of bid opening. and the

date of Notice to Proceed is more than that stated in’
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Document 00100, Instructions to Bidders, as the period during
which the bid cannot be revoked. The adjustment will be the
addition of one day for each day over that specified period, less
the number of calendar days over 10 in which the CONTRACTOR fails
to deliver the executed Agreement and Performance and Payment Bond
and furnish the required evidence of insurance to the PORT.

11.6 Work covered by Ghahge Order may require time extension or
reduction. The amount of time extension or reduction will be
agreed upon by the CONTRACTOR and the ENGINEER.

ARTICLE 12 - WARRANTY;
TESTS AND INSPECTIONS;
CORRECTION, REMOVAL, OR
ACCEPTANCE OF DEFECTIVE WORK

Harranty:

12.1 The CONTRACIOR-warrants to. the PORT that.éll Work shall bé in
accordance with the Contract Documents and shall not be Defective.

Tests and Inspections:

12.2 The GONTRACTOR shall give the ENGINEER timely notice of readiness
of the Work for .all required inspections, tests, or approvals.

12.3 A. The CONTRACTOR shall:

1.. Be responsible for compliance with all laws, ordinances,
rules, regulations, codes, and orders of any public body
having jurisdiction over inspection, testing, or approval
of the Work. The CONTRACTOR shall pay all related costs.
See Items 6.14 and 6.15 for reimbursement.

2. Furnish the ENGINEER the required certificates of
inspection, testing, and approval.

3. - Be responsible for inspection or testing required. for the
ENGINEER's acceptance of a manufacturer, fabricator,
supplier, or distributor of materials. The CONTRACTOR
shall pay all related costs. .

B. The-PORT will pay ﬁhe_cqst of all other inspeétions, teéts,
"and approvals unless otherwise specified.

. -12.4 If any Work that is to be inspected, tested, or .approved is
- covered without concurrence of the ENGINEER, it must, if requested
by the ENGINEER, be uncovered for observation. Such uncovering
shall be at the CONTRACTOR’S expense unless: (1) the CONTRACTOR
has given the ENGINEER timely notice of intent to cover such Work,
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and (2) the ENGINEER has not acted with reasonable promptness in
response to such notice. : -

12.5 The following shall not relieve the CONTRACTOR from his obligation
to perform the Work in accordance with the Contract Documents:
(1) observation by the ENGINEER, (2) inspections, (3) tests,
(4) approvals by others. : ’

Uncovering Work:

12.6 Any Work covered contrary to or without concurrence of the
ENGINEER, must, if requested by the ENGINEER, be uncovered for the
_ENGINEER's observation. It shall be replaced at no added cost to
the PORT. :

12.7 The CONTRACTOR, at the ENGINEER’s request, shall uncover, expose,
or otherwise make available for observation, inspection, or
testing, as the ENGINEER may require, any portion of Work in
question. The CONTRACTOR shall furnish all necessary labor,
material, and equipment. If it is found that such Work is
Defective, the CONTRACTOR shall bear all the costs of:

(1) uncovering, . (2) exposure, (3) observation, (4) inspection,

(5) testing, (6) satisfactory reconstruction, and (7) additional
professional services. An appropriate deductive Change Order will
be issued. If, however, such Work is found not to be Defective,
the CONTRACTOR shall be allowed an increase in the Contract Price
or an extension of the Contract Time, or both, directly
attributable to such uncovering, exposure, observation,

inspection, testing, and reconstruction if he makes a request
therefor as provided in Articles 10 and 11.

ENGINEER May Stop the Work:

12.8 The ENGINEER may order the CONTRACTOR to stop the Work, or any
portion thereof, until the cause for such order has been
eliminated if: (1) the Work is Defective, and (2) ‘the CONTRACTOR
fails to supply sufficient skilled workers or suitable materials
or equipment. -However, this right of the ENGINEER to stop the -
Work shall not give rise to any duty on the part of the ENGINEER
to exercise this right for the benefit of the CONTRACTOR or - any
other party: :

Correction or Removal of Defective Work§

12.9 If required by the ENGINEER, the CONTRACTOR shall promptly,
without added cost to the PORT, and as specified by the ENGINEER:
(1) correct any Defective Work, whether or not fabricated,
installed, or completed; ox (2) if the Work has “been‘ rejected by
the ENGINEER, remove it from the site and replace it w1th
*'nondefectlve Work
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One-Year Correction Period:

12.10 1f any Work is found to be Defective:

A. Within one year after the date of Final Acceptance
B. Or such longer time prescriﬁed by_law

C. Or by the terms of any special guaranty or extended warranty
required by the Contract Documents '

D. Or by any specific provision of the Contract Document;,
The CONTRACTOR shall correct such Defecti?e Work:

A. Promptly,

B. Without added_cbst.to the beT;_and

C. In accordance with thé ENGINEER's written instruction.

If the Work has been rejected by the ENGINEER, the CONTRACTOR
shall:

A. Remove it from the site and .
B. Replace it with nondefectivecwcrk.

If the CONTRACTOR does not promptly comply with the terms of such
instructions, or. in an emergency where delay would cause.serious
risk of loss or damage, the PORT may have the Defective Work
corrected or the rejected Work removed and replaced;'and'a11
direct and indirect costs of such removal and replacement,
including compensation for additional professional services, shall
be paid by the CONTRACTOR.

' Acceptance of Defective Work:

Co12.11 Instead of requiring correction or removal and'rcplacément of

Defective Work, the PORT may accept it. Any and all costs
associated with required testing or certification of the work or
materials shall be the respon51b111ty of the CONTRACTOR. 1If
acceptance occurs prior.to final payment, a Change Order will be
issued incorporating the necessary revisions in the Contract
Documents. The Change Order will include appropriate reduction in
the Contract Price. If the acceptance occurs after final payment,
an appropriate amount shall be paid by the CONTRACTOR to the PORT.

'PORT May Correct Defective Work:

' 12.12 If the CONTRACTOR fails, within 3 days after written notice from

the ENGINEER, to proceed to correct Defective Work or to remove
and replace rejected Work as required by the ENGINEER in
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accordance with Item 12.9, or if the CONTRACTOR fails to perform
the Work in accordance with the Contract Documents. (including any
requirements of the Work Progress Schedule), the PORT may after a
3-day written notice to the CONTRACTOR, correct and remedy any
such deficiency. In exercising the rights under this paragraph,
the PORT will proceed expeditiously. To the extent necessary to
complete corrective and remedial action, the PORT may:

(1) exclude the CONTRACTOR from all or part of the site; (2) take
possession of all or part of the site; (3) suspend the
CONTRACTOR's services related thereto; (4) take possession of the
CONTRACTOR's tools, appliances, construction equipment and
machinery at the site; and (5) incorporate in the Work. all
materials stored at the site or for which the PORT has paid the
CONTRACTOR but which are stored elsewhere. The CONTRACTOR shall
allow the PORT representatives, agents, and employees such access
to the site as may be necessary to exercise the rights under this
paragraph. All direct and indirect costs in exercising such
rights will be charged against the CONTRACTOR. A -Change Order
will be issued incorporating the necessary revisions in the
Contract Documents and a reduction in the Contract Price. Such
direct and indirect costs will include, in particular but without
limitation: (1) additional professional services required, and
(2) repair and replacement of Work of others destroyed or damaged
by correction, removal, or replacement of the CONTRACTOR's
Defective Work. The CONTRACTOR shall not be allowed an extension
of the Contract Time because of any delay in performance of the
Work attributable to the exercise of the PORT’s rights hereunder.

ARTICLE 13 - PAYMENTS TO THE CONTRACTOR- AND COMPLETION

Before Application for Progress Payment:

13.1 Prior to submitting the first application for progress payment,
the CONTRACTOR shall have submitted the following to the ENGINEER
These submittals shall be acceptable to the ENGINEER
A. Work Progress Schedule, in accordance w1th Paragraph 2 8
B. Final Shop Drawings submission schedule.

C. Cash Flow Schedule, in accordance with Paragraph 2.8.

D. Lump-sum breakdown of the Work, in accordance with
Paragraph 2.9.

E. Wage certification, in accordance_with Earagraph 6.38.

13.2 Prior to submitting for progress payment in excess of 90 percent
of the contract amount, the CONTRACTOR shall submit -any required
Operation and Maintenance Manuals for approval. Approved complete
‘manuals must be submltted as a requ1rement for : Flnal Acceptance
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Application for Progress Payment:

13.3 A. The CONTRACTOR may apply for monthly progress payments on Work

13.4

“13.5

13.6

13,7

138

completed by the date of application. Application shall be
made on the CONTRACTOR's Mohthly Estimate Application (forms
follow these General Conditions) and be accompanied by
supporting documentation required by the:Contract Documents
and also as the ENGINEER may require.. Applications shall be
signed by the CONTRACTOR and submitted to the ENGINEER for
review. : :

B. All applications, except the first application, shall include
the CONTRACTOR's Lien Waiver affidavit (form follows these
General Conditions).stating that all of the CONTRACTOR's
obligations to date relating to the Work have been paid.

Materials delivered and stored on site but not yet incorporated in

the Work may be included in the application for progress payment

subject to approval by the ENGINEER and the following:

A. No paymeht on stored materials costing less than $5 000.

B. The. PORT s title to and interest in must be clearly

established.

C. Value shall be established by invoice, freight bill, or other
document. The progress payment will be limited to. 90 percent
of the net cost to the CONTRACTOR.

D. When there is a bid price on materials in place, the ENGINEER
will estimate the cost of placing. The progress. payment will
be limited to 90 percent of the bid price less the estimated
cost of plac1ng

'E. Items shall be covered by appropriate insurance. .

No progfess paymeht will be made for a sum less ‘than $1,000. The:
payments will be approximate only, and any payment will be subject
to reduction because of error in any previous payment.

Progress payment shall not be construed as acceptance or approval
of such Work or waiver of any defects therein.

. Retainage:

Five percent of Contract Price of the Work completed will be
deducted and retained by the PORT from progress payments. When
Work is 97 1/2 percent complete, the ENGINEER may reduce the
amount retained to 100 percent of the value of uncompleted Work as

_ determined by the ENGINEER.

The CONTRACTOR may deposit Bonds and Securities in-lieu of the

~ retainage. Deposit shall be for the benefit of and without cost

to the PORT. Deposit shall be with the PORT or in a bank or trust
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company approved by Port. The character of Bonds and secur1t1es
shall be as approved by ORS 279.420.

13.9 The CONTRACTOR may establish an 1nterestkbearing account for
deposit of retainage in a bank in a manner authorized by
ORS 279.420. The account will be established for the benefit of
and under the control of the PORT. Interest shall accrue to the.
CONTRACTOR. The CONTRACTOR shall notify the ENGINEER of the
elected retalnage optlon for the prOJect

Review of Application for Progress Payment:

13.10 The ENGINEER will review each application for progress payment and
recommend payment or return to the CONTRACTOR with written reasons
for not recommending payment. The ENGINEER will make
recommendation within 10 days of receipt of application. The
CONTRACTOR . shall make corrections and resubmit. The PORT will pay
the CONTRACTOR the recommended amount within 30 days of the date
of receipt of the ENGINEER'’s recommendation for payment.

13.11 If late in making payment, the PORT will pay the CONTRACTOR
interest at the rate of 1 1/2 percent per month on the progress
‘payment, not including retainage. Interest will commence 30 days
after application by the CONTRACTOR has been recommended for
progress payment, or 15 days after payment is approved by the
PORT, whichever is the earlier date. Any interest owed by either
party under any prov151on of thls agreement shall be simple
interest. :

13.12 The PORT'may'refuse to make payment, in whole or any part, if:

A. The Work is defective, or completed Work has been damaged
requ1r1ng correction or replacement

B. Written-claims have been made against the PORT or liens have
been filed in -connection with the Work; '

C. The Contract Price has been reduced;

D. The PORT has been required to correct Defective Work or
complete the Work in accordance with Item 12.12

E. The CONTRACTOR's prosecution of the Work in accordance with
the Contract Documents is unsatlsfactory,

F. The CONTRACTOR has failed to make payment to Subcontractors
- or for labor or materials, or

G. The CONTRACTOR is in breach of this contract.:
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Substantial Completion:

13.13

13.14

When the CONTRACTOR considers the entire Work ready for its
intended use, he shall certify in writing that the entire Work is
Substantially Complete and request a letter confirming Substantial
Completion. Within 15 days thereafter, the CONTRACTOR and the
ENGINEER shall make an inspection of the Work to determine the
status of completion. If the ENGINEER considers the Work
Substantially Complete, he will within 15 days of date of
inspection execute and deliver to the CONTRACTOR a confirming
letter with a list of items to be completed or corrected. The
letter will state the date of substantial completion. If the
ENGINEER does not consider the Work Substantially Complete, he
will notify the CONTRACTOR in writing giving reasons therefor.

The PORT will have the right to exclude the CONTRACTOR from that
part of the Work after the date of Substantial Completion. .The
PORT will allow the CONTRACTOR reasonable access to complete or
correct items on the list.

Partial Utilizationﬁ

13.15

13.16

Final

13.17

The ENGINEER may request in writing that the CONTRACTOR permit the
PORT to use any part of the Work which is Substantially Complete
and which may be used without significant interference with
construction of the other parts of the Work. If the . CONTRACTOR
agrees, the. CONTRACTOR shall certify that that part of the Work is
Substantially Complete The ENGINEER will also issue to the
CONTRACTOR a confirming letter with a list of ‘items to be
completed or corrected. The PORT will assign responsibility for
security, -operation, safety, maintenance, utilities, and insurance
for that part of the Work.

In lieu of issuing a letter confirming Substantial Completion for
part of the Work, the PORT may take over operation of part of the
Work whether or not it is Substantially Complete if such part is

functionally and separately useable.

Inspection:

When the CONTRACTOR considers the entire work to be complete, he
shall certify in writing that the entire Work.is Complete and
request a letter confirming Completion. Within 15 days
thereafter, the ENGINEER will make Final Inspection and will
notify the CONTRACTOR, in writing, of all particulars in which
this inspectlon reveals that the Work is incomplete or Defective.
The CONTRACTOR shall immediately take such measures as are
necessary to remedy such defLC1en01eS
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Application for Final Payment:

13.18 The CONTRACTOR may make application for final payment after Final
Inspection and after all Work is complete and all deficiencies
corrected. The CONTRACTOR shall make application for final
payment following the procedure for progress payments. The
application shall be preceded or accompanied by all documentation
called for in the Contract Documents and other data as the -
ENGINEER may require. Some examples of documentation are:

A. Operating'and'mainténance-instructions #nd manua1$;

B. Mérked-up;Drawings_fot creating as-constructed Drawings.
C. Schedules.

D. Manufacturers’ wérranties or extended warranties.

E. Bonds. |

F. Certificates of inspecéion.

G. Releases or waivers of all liens arising out of or filed in
connection with the Work. :

H. The CONTRACTOR's affidavit that the reieases or waivers
include all labor, services and materials for which a lien
could be filed. '

I. The CONTRACTOR's Lien Waiver affidavit. that all payrolls and
materials bills and other indebtedness: connected with the Work
for which the PORT might in any way be responsible have been
paid or otherwise satisfied (form follows these General
Conditions).

~J. Consent of surety, if any, to final paymenﬁ,

If any Subcontractor, manufacturer, fabricator, supplier, or
distributor fails to furnish a release or receipt in full, the
CONTRACTOR may furnish a Bond or other collateral satisfactory to.
the PORT to indemnify the PORT against any lien. :

Final Acceptance and Finai'PayﬁentE

13.19 Upon receipt of the CONTRACTOR’s application for final payment,
the ENGINEER will, within 15 days, recommend final payment or
return the application to the CONTRACTOR. 1If the application is
returned, the ENGINEER will give the CONTRACTOR written reasons
for not recommending final payment. The CONTRACTOR shall make the
necessary corrections and resubmit the application. When the Work
is complete and the final application for payment is accepted, the
ENGINEER will give the CONTRACTOR written Final Acceptance. The
'PORT will pay the CONTRACTOR the recommended -amount within 30 days
of the date of Final Acceptance.
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13.20 If late in making payment, the PORT will pay the CONTRACTOR
interest at the rate of 1 1/2 percent per month on the final
payment due the CONTRACTOR.. Interest will commence 30 days after
Final Acceptance and run until final payment is tendered to the
CONTRACTOR . -

CONTRACTOR’s .Continuing Obligation:

13.21 The CONTRACTOR's.obligation to perform and compleﬁe the Work in
accordance with the Contract Documents shall be absolute. None of
the following will constitute acceptance of Work not in accordance
_with the Contract Documents or release the CONTRACTOR from
obligation to perform the Work in accordance with the Contract
Documents: )

A. Recommendation of any progress or final payment.

B. Payment by the PORT to the CONTRACTOR.

C. Issuance of a letter of Substantial Completion.

D. Use or occupancy of the Work or any part by the PORT.
E. Any act of acceptance by the PORT.

F. Any failure of acceptance by the PORT.

G. Any correction by the PORT of Defective Work.

CONTRACTOR's Warranty of Title:

13.22 The CONTRACTOR warrants that title to all Work and materials
covered by any application for payment, whether incorporated in
the Work or not, will pass to the PORT at the time of payment.
Title shall be free and clear of all liens, claims, sedurity
interests and encumbrances.

“ Waiver of Claims:

13.23 The making of final payment will constitute a waiver of all claims
by the PORT against the CONTRACTOR except claims arising from:

A. Unsettled lieﬁs.
. B.- Défecti?eﬁbeg appearing aftér Einalnlnéﬁection.
'C;h_éailure to_qémply with-tbe Contract bp@?méntsQ

. D. 'Eéiiure to.comply with tﬁé_térms of any_épeqiai_guaranties.

E.”Tﬁé CONTRACTOR s cqnt{ﬁ@iﬁg'obligatiOn uﬁder the Contract
‘Documents. X :
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The acceptance of final payment will constitute a waiver of all
claims by the CONTRACTOR against the PORT other than those made in
writing and still unsettled.

Liquidated Damages:

13.24

Other

13.25

13.26

Time is of the essence of this Agreement. It is agreed by the
parties to the Agreement that in case the Work required under the

- Agreement is not completed within the applicable Contract Time,

damage will be sustained by the PORT and that it is and will be
impractical to determine the actual damage which the PORT will
sustain by reason of such delays. It is therefore agreed that the
CONTRACTOR shall pay the PORT, not as a penalty, but as liquidated
damages the per diem amount set forth in the Agreement for each
day elapsed beyond the Substantial Completion date stated in the
Notice to Proceed applicable to the Work required under the
Agreement. Permitting the CONTRACTOR to-continue and finish the
Work -or any part thereof after Substantial Completion shall in no
way operate as a waiver .on the part of the PORT of any of its
rights under the Agreement. Payment of liquidated damages shall
not release the CONTRACTOR from obligations in respect to the
fulfillment of the entire Agreement. Payment of liquidated
damages shall not constitute a waiver of the PORT's right to
collect any additional damages which it may sustain by failure of
the CONTRACTOR to carry out the terms of the Agreement. It is the
intent of the. parties that said liquidated damages be full and
complete payment only for failure of the CONTRACTOR to complete
the Work on time. Liquidated damage amounts may be withheld by
the PORT from any partial or final payment due the CONTRACTOR.

Damages

The PORT will further have the right to charge the CONTRACTOR and
to deduct from any payment due: (1) the actual cost of the PORT's
engineering; (2) inspection; and (3) overhead expenses which are
directly chargeable to the Agreement, and which accrue during the
period -between the Substantial Completion date stated in the
Notice to Proceed and the date of Findl Acceptance. Costs of
final surveys and preparation of final estimate will not be.
1nc1uded in such charges : : : : :

The PORT shall have the rlght to recover from the CONTRACTOR and,
to the extent permitted by law, to deduct from any payment due the
CONTRACTOR, the amount of any loss suffered by the PORT on account
of the fallure of the CONTRACTOR, Subcontractor, any anyone
directly or indirectly employed by any of them and anyone for

‘whose acts any of them may be liable to comply with the rules and

regulations referenced or contained in the Contract Documents.
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ARTICLE 14 - SUSPEND, TERMINATE, OR ABANDON THE WORK.

PORT May Suspend the Work:
14.1 Suspension of the Work:

A. The PORT may, at any time and without cause, suspend the Work
or any portion thereof for a period of not more than 90 days
by notice, in writing, to the CONTRACTOR which will fix the
date on which Work shall be resumed. The CONTRACTOR shall
resume the Work on the date so fixed. The CONTRACTOR will be
allowed an increase in the Contract Price or an extension of
the Contract Time, or both, directly attributable to any
suspension, subject to the ENGINEER's approval.

B. In the event the CONTRACTOR, Subcontractor, or anyone directly
or indirectly employed by any of them or anyone for whose acts
any of them may be liable fails to comply with the rules and
regulations referenced in the Contract Documents, the PORT may
suspend the Work or any portion thereof and may continue the

~suspension until completion of any investigation or evaluation-
by the PORT and full compliance with any corrective measures
which the PORT may reasonably require. The PORT shall not be
liable to the CONTRACTOR for any delay caused by such
suspension, nor -shall there be any adjustment  in the Contract
Price or Contract Time.

PORT May Terminate the Work:
14.2. Upon the occurrence of any one or more of the following events:

A. The CONTRACTOR is adjudged a bankrupt or insolvenﬁ.

_B.:'The CONTRACTOR makes a general assignment for the benefit of
creditors.

-C. A trusteg or receiver is appointed for the CONTRACTOR or for
_any of the CONTRACTOR's property. '

D. The CONTRACTOR files petition to take advantage of any
‘debtor’s act, or to reorganize under the bankruptcy or similar
laws.. - : : . :

E. The CONTRACTOR repeatedly falls to supply sufficient skilled
workers or sultable materials or equlpment o

F. The CONTRACTOR repeatedly falls to make prompt payments to
Subcontractors or for labor. and materials.

G. The CONTRACTOR disregards laws, ordinances, rules,
regulations, or orders of any public body having jurisdiction
including, without limjitation, ordinances adopted by the PORT

nd referenced in the Contract Documents, and the rules and

GENERAL CONDITIONS ' _ ' STANDARD . GCS
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14.3

regulations adopted by the PORT's Executive Director or his
designee.

H. The CONTRACTOR disregards the authority of the ENGINEER.

I. The CONTRACTOR otherwise violates in any substantial way any
provisions of the Contract Documents.

The PORT may, after giving the CONTRACTOR and his surety a 7-day
written notice: (1) terminate the services of the CONTRACTOR;
(2) exclude the CONTRACTOR from the site; (3) take possession of
the site and all of the CONTRACTOR's tools, appliances,
construction equipment and machinery at the site and use the same
to the full extent they could be used by the CONTRACTOR without
liability to the CONTRACTOR for trespass or conversion;

(4) incorporate in the Work all materials stored at the site or
for which the PORT has paid the CONTRACTOR but which are stored

" elsewhere; and (5) finish the Work as the PORT may deem expedient.

In such case the CONTRACTOR shall not be entitled to receive any
further payment until the Work is finished. If the unpaid balance
of the Contract Price exceeds the direct and indirect costs of
completing the Work, including compensation for additional
professional services, such excess will be paid to the CONTRACTOR.
If such costs exceed such unpaid balance, the CONTRACTOR shall pay
the difference to the PORT. Such costs incurred by the PORT will
be verified by the ENGINEER and incorporated in a Change Order;

but in finishing the Work, the PORT will not be requlred to obtain
the lowest figure for the Work performed.

Where the CONTRACTOR's services have been so terminatéd by the

PORT, the termination shall not affect any rights of the PORT
against .the CONTRACTOR then existing or which may thereafter
accrue. Any retention or payment of moneys due the CONTRACTOR by
the PORT will not release the CONTRACTOR from liability.

PORT May Abandon the Work:

14.4

-Upon giving the CONTRACTOR a 7-day written notice, the PORT may,

without cause and without prejudice to any other right or remedy,
elect to abandon the Work and terminate the Agreement. In such
case, the CONTRACTOR will be paid for all Work executed and any
costs sustained plus reasonable termlnatlon expenses

ARTICLE:'15 - CLAIMS AND DISPUTES -

15.1

A party shall submit to the other a written statement of a claim
not otherwise provided for by this contract within 30 calendar
days after the claimant first has knowledge of or reason to know
of the facts upon which the claim is based. The statement of
claim shall recite the facts upon which the claim is based and
include copies of all documentary evidence in support of the

STAﬁDARD.GCS o : GENERAL CONDITIONS
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15.2

15.

15.

15.

15

3

4

5

.6

claim. Within 15 calendar days after receiving a claim, the party

. to which a claim is submitted shall respond in writing stating
whether the claim is allowed, partially allowed, or denied. If

the claimant disputes the action taken by the. other party, the
claimant shall deliver a written notice of dispute to the other
party within 15 calendar days after the claimant receives the
other party’s written response to the claim. The written notice

- of dispute shall be entitled "Notice of Dispute." A claim shall

be barred if the claimant fails to comply with the foregoing
notice of dispute requirement or fails to timely dellver the
notice of dispute to the other party.

The parties shall attempt to resolve all disputes- by hegotiation.
Negotiations shall be initiated at the earliest opportunity. Each
party shall freely share unprivileged information requested by the
other and shall make a good faith effort to ensure that all
relevant issues are fully developed and fairly presented. to the
other side. :

If a dispute cannot be resolved through negotiations between the.
CONTRACTOR's representatives and the PORT's Construction Contract
Manager and the ENGINEER, the parties shall .submit the ‘dispute to
mediation. Either party may request mediation. .The requesting

. party must-suggest an independent mediator with the request for

mediation. -If the parties . camnot agree upon a mediator, either
party may apply to the Presiding Judge, Multnomah County Circuit
Court, for appointment.of a mediator.. The parties shall share
equally in the. fees and costs of the mediator. Each party :shall
be responsible for its own attorney fees. Mediation shall be at
Portland, Oregon, unless the parties agree otherwise.

If a dispute is not resolved by mediation, the parties may,. but
are not required to, agree to submit the dispute to binding
arbitration, in which case the parties shall agree upon the
arbitrator, the applicable rules for arbitration, the time and
place of arbitration, and the allocation of costs and attorney
fees related to the arbitration.

If a dispute cannot be resolved by mediation,. and the parties do-
not agree to submit the dispute to arbitration, either party may
file a lawsuit to resolve the dispute in a court with proper
Jurlsdictlon located in Multnomah County, Oregon.. The prevailing

"party shall be entitled to recover attorney fees and costs at

trial and on appeal.

Except to the extent performance may be legally excused under the
particular circumstances, each party shall continue to perform its
duties under the contract while the resolution of a dispute is
_pending. Failure to comply with this requirement shall be a
material breach of the contract. : . B

" GENERAL. CONDITIONS _ ~ STANDARD. GCS
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ARTICLE 16 - MISCELLANEOUS

Giving Notice:

16.1 When the Contract Documents require that written notice be given,
notice shall be deemed valid if it is:

A. Hand carried to the person to whom it is intended, or

B. Hand carried to an officer of the firm for which it is
intended, or '

C. Sent by registered or certified "Return Receipt Requested"
mail, postage prepaid, to the last business address known to
the giver of the notice.

Computation of Time:

16.2 Any period of time referred to in the Contract Documents by days
shall be computed to exclude the first and include the last day of
such period. If the last day of any time period falls on a
Saturday or Sunday or on a day made a legal holiday by the law of
the applicable jurisdiction, such day shall be omitted.

Liability Claims:

16.3 Should the PORT or the CONTRACTOR suffer injury or damage to his
person or property because of any error, omission, or act of the
other party or of any of the other party’s employees or agents or
others for whose acts the other party is legally liable, claim
shall be made: (1) in writing, and (2) to the other party within
a reasonable time of the first observance of such injury or
damage.

Rights and Remedies:

16.4 The General Conditions impose duties and obligations -on the
' contract parties and provide for rights and remedies. Refer in

particular to Items 6.38, 12.1, 12.9, 12.12, 13.16 and 14.2. They
outline some of the warranties, guaranties, and obligations
imposed on the CONTRACTOR, and rights and remedies allowed the
PORT. The rights and remedies available to each party are in
addition to, and shall not limit, actions allowed by -law or other
parts of the Contract Documents. All representations, warranties,
and guaranties made in the Contract Documents shall survive final
payment and termination or completion of this Agreement. The
content of this paragraph shall apply as if repeated specifically
in the Contract Documents in connection with each duty,
obligation, right, and remedy : :

STANDARD . GCS GENERAL CONDITIONS
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THE PORT OF PORTLAND

APPLICATION NO.

, PAGE 1 of _____
CONTRACTOR'S8 MONTHLY ESTIMATE APPLICATION
CONTRACTOR :
PROJECT TITLE:
PROJECT NO.:
AIP NO.
Work Performed Through: __ / . / TAL WORK COMPLETE TO
a -Report of DBE Compliance attached (if required). . Total Bid Item Work $
_ Total Change Order Work
- Wage certifications for all labor are attached, Total Material on Hand
or have been previously submitted.
. _ Total to Date: B
The undersigned certifies that to the best
. of the undersigned’s knowledge: .
' Less 5% Retainage $
1) work covered by this invoice is in " Less Previous Payments
accordance with the contract documents, and
PAYMENT NOW DUE $
2) the CONTRACTOR is entitled to payment of the
" amount requested by the invoice.
" Lien Waiver attached (not required for first OF _PORTL CTION:
- application for payment).
Inspector: Approve: . [/
Disapprove: ___ [/ [
By:
Construction Approve: S A A

. CONTRACTOR's Representative
VA VA

DATE:

Disapprove: [/ [/

Contracts. Mgr:

.By:



‘CONTRACTOR :

APPLICATION NO. ___

. , _ PAGE 2 of

PROJECT TITLE:

PROJECT NO.:

AIP NO.:

BID ITEMS
Bid Bid Unit Last Est. This Est.
Item Description Quantity | Unit Price
. Qty Amt Qty Amt

* STANDARD\ GCFORMS




CONTRACTOR :

PROJECT TITLE:
- PROJECT NO.:
AIP NO.:

APPLICATION NO. ____

PAGE 3 of

CHANGE ORDERS

Change
Order

: Last Est. This Est. -
Description : _ Amount | B

STANDARD\GCFORMS




CONTRACTOR :

APPLICATION NO.
PAGE &4 of

PROJECT TITLE:
"PROJECT NO.:
AIP NO.: _ _ o
MATERIALS ON HAND
Item Invoice 90%
~ Amount- Amount In Place | On Hand

No. : _ Description

STANDARD\GCFORMS




LIEN WAIVER

Project Title:

Project Number:

The undersigned, having the position of

(Office)

with , first being duly sworn, states that
(Company Name)

he is duly authorized and appolnted as its agent to execute this Lien

Waiver. That he does hereby certify that

(Company Name)
has furnlshed all materials and labor and has fulfilled all of its
obligations under its contract with the Port of Portland on the
above-described project.

The sum of ($ ) is full and total
compensation for: (1) all labor performed and materials furnished by
the undersigned, its subcontractors, material vendors, suppliers,
agents, and employees on the above-described project; (2) that the
undersigned warrants that it has fully paid all of its subcontractors,
material vendors, suppliers, agents, and employees; and (3) that the
undersigned agrees to indemnify and save harmless the Port from any and
all liability, expense, and costs, including the cost of Port
administrative and staff time, arising out of its failure to fully pay
all of its subcontractors, material vendors, suppliers, agents, and
employees on this Lien Waiver. On the receipt of the above-stated sum
from the Port of Portland, the undersigned does waive and release any
and all claims and lien rights for and in connection with the
above-described project for said labor performed and materials

furnished.
Executed this day of ' , 19
By :
CONTRACTOR
By
CONTRACTOR'’s Representative
Subscribed and sworn to before me thls —____ day of _ E ,
19

-thgry Public.

-Commission Expiration Date -

STANDARD\GCFORMS




What Is the Bullding

B CITY OF PORTLAND -- ENVIRONMENTAL SERVICES :
@ Commercial Recycling Plan Form Bureau Case No.?
e - Quick Form - Construction Sites -

For any building project in Portland where the total job cost, including both construction and
demolition phases, exceeds $25,000, the applicant for buﬂdlng permit must ensure that the
_ ‘materials llsted below are recycled. o

The booklet "Construction Site Recycling” lists tips and resources for setting up recycling or

. salvage/reuse programs on construction projects. Pick up a copy of this booklet at the
Portland Permit Center, or call Metro at (503) 234-3000 to get a copy mailed to you.

. Comipany name

' .._Job Site Address

. Job Supervisor Supervisor phone number

L 1 1.agree to set up a recycling program at this job site, to recycle the following materials there and
".. todo my best to see that our employees and subcontractors do not put these materials in the
- garbage These are my plans for recycling the materials listed.

Materla] being Recycled Collected by  Collected by  Self-hauled
Mark (v) the appropriate box to Garbage Independent to
tndicate collector Hauler Recycler recycler**
. Wood/Land Clearing Debris O O [m
Metals a O O
Corrugated cardboard 0 0O a
Other (specify): 0 o a
s ~ Signature _ _ Date
Print Name Itle
‘ blgnature Permit Applicant (Port of Portland) lltle

- ** NOTE: Upon completwn of job, self-haulers will be required to report the quantities recycled.
using forms provided by the City.

Effective January 1996, the City of Portland requires all construction companies and

remodelers to complete this form stating that they are in compliance with the requirement to

recycle on the job site (City Code 17.102.180). Failure to comply with the ordinanceis - -

ultimately subject to a $500 penalty. If you have any quest.tons contact the City of Portland
' Solid Waste & Recycung Section (823- 7202) o

'S:\CMCL\RPFORMS\FORM-CAD.FIN {February 2, 1896) Printed on Recycied Paper ®




- ' '~ CITY OF PORTLAND -- ENVIRONMENTAL SERVICES "ghat is the B:ﬂq?mg
' Commercial Recycling Plan Form ureau Case No.
———7 - Quick Form - Construction Sites -

For any building project in Portland where the total job cost, including both construction and
demolition phases, exceeds $25,000, the applicant for the building permit must ensure that the
materials llsted below are recycled.

The booklet "Construction Site Recycling” lists tips and resources for setting up recycling or

‘salvage/reuse programs on construction projects. Pick up a copy of this booklet at the
Portland Permit Center, or call Metro at (503) 234-3000 to have a copy maliled to you.

. Company name

Job Site Address

Site phone number | Job Supervisor

I agree to set up a recycling program on this job site, to recycle the following materials there,
and to do my best to see that our employees and subcontractors do not put these materials in
the garbage. ’I‘hese are my plans for recycling the materials listed.

Material being Recycled Collected by  Collected by  Self-hauled

Mark (/) the appropriate box to Garbage © Indepeident to
indicate collector Hauler Recycler recycler"
Rubble (concrete/asphalt) O m] ' a
Metals O a a
Corrugated cardboard a a a
Wood a a a
Other (specify): O a a

_ Signature _ _ Date

. Print Name Title

" Signature - Permit Applicant (Port of Poriland) Title

** NOTE: Upon completion of job, éegf-haulers will be required to report to the City the quantities recycled. '

Effective January 1996, the City of Portland requires all construction/demolition companies to
_complete a form in order to demonstrate that they are in compliance with the requirement to -
recycle on the job site (City Code 17.102.180). Faflure to comply with the ordinance is ultimately

.- subject to a $500 penalty. If you have any questions, contact t.he Ctty of Portland, Solid Waste &
- . Recycling Section (823-7202).

S:\CMCL\RPFORMS\FORM-CAD.FIN (February 2. 1996) ’ Printed on Recycled Paper e
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.Job Supemsor : | -Supervisor Phone Number

CITY OF PORTLAND -- ENVIRONMENTAL SERVICES What is the Building
Commercial Recycling Plan Form Bureau Case No.?
- Quick Form - Construction Sites - ' :

Projects over $600,000
DEMOLITION.PHASE

For any building project in Portland where the total jéb cost, including both construction and

' demolition phases, exceeds $25,000, the applicant for the bulldmg permit must ensure that the

materials listed below are recycled.

The booklet "Construction Site Recychng" lists tips and resources for setting up recycling or

~ salvage/reuse programs on construction projects. Pick up a copy of this booklet at the
‘Portland Permit Center, or call Metro at (503) 234-3000 to have a copy mailed to you.

Company name _

Job Site Address

I agree to set up a recycling program on this job site, to recycle the following materials there,
and to do my best to see that our employees and subcontractors do not put these materials in
the garbage. These are my plans for recycling the materials listed. -

Material being Recycled - Collected by  Collected by  Self-hauled
Marlc (/) the appropriate box to Garbage Independent to
indicate collector o Hauler Recycler recycler**
Rubble (concrete/asphalt) ] ' (] _ O
Land clearing debris (] (] O
Metals - a O a
Wood O a O
Other (specify): g ] O

Signature _ - ' Date

Print Name i} Title

Signature - Permit Applicant (Port of Portland) Title

_** NOTE: Upon completion of job, self-haulers will be required to report the quantttles recycled.

using Jforms provided by the City .

Eﬁ'ective January 1996, the City of Portland requires all constﬁ.xction/demolitlon companies to complete -

.a form stating that they are in compliance with the requirement to recycle on the job site (City Code

17.102.180). Failure to comply with the ordinance is ultimately subject to a $500 penalty. If you have

~any quest.ions contact the City of Portland. Solid Waste & Recycling Sect.ion (823 7202).

S:\CMCL\RPFORMS\FORM-C&D.FIN (February 2. 1996} . Printed on Recycled Paper e



DOCUMENT 00800
SUPPLEMENTARY CONDITIONS
800.01 * GENERAL
‘A These supplements modify, delete from, or add to the General Conditions.
B. Where an article, paragraph, or clause of the General Conditions is modified or deleted by
these supplements, the unaltered provisions of that article, paragraph, or clause remain in
effect.

C. Specific project requirements stated in other documents such as the Bid, Agr_eernmﬂ orin
- Division 1 (General Requirements) take precedence over the General Conditions.
_ 800.02 - SPECIFICATIONS LANGUAGE
A Unless specifically stated otherwise, all épecnﬁmtxons are directed to the Contractor. This

includes statements whlch have no grammahcal subject, asin Install eqmpment plumb and
level "

-800.03 LICENSE REQUIREMENT
A The Contmctor and subcontmctors shall be hcmsed to do work in the City of Portland
'800.04 ' INCREASE OR DECREASE OF UNITS OF WORK

A Increase or decmse of units of work shall not aﬁ'ect the unit pnce Gmeral Condmons,
Umt Prices, 10.2:

A, change to read, "The ENGINEER may mcmse or decmse the umts of Work
without limit or adjustment of unit prices."

B, delete the third sentence entirely.
C, delete the third sentence entirely. -
80005  LONGSHORE AND HARBORWORKERS' COMPENSATION ACT

A The Contractor shall provide evidence of compliance with the Longshore and
' Harbomorkers ‘Compensation Act prior to commencmg work on this project. If the
Contractor is.a qualified self-insured employer, a copy of the Contmcton‘s Certificate of
Compliance and a. oeruﬁmte of i insurance ewdencmg excess insurance must be forwarded to
the Port.

' 80006  JONES ACT COMPENSATION

A The Contractor shall provide ewdcnce of complxanoe ‘with the Jonm Act, oovermg the
master and crew of any vessel used in conjunction with this project, prior to commencing
work Ifthe Contractor isa quallﬁed self-msured employer a copy of the Contractor's

_f S\SPECS\GTW6D I34\FTEND.DOC - ‘SUPPLEMENTARY CONDITIONS
102596 | - L oosoo-
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800.07

A.

800.08

A

Certificate of Compliance and a oemﬁmte of insurance: ewdcncmg excess insurance must
be forwarded to the Port: ' Ea

PRUFECi"ION- AND INDEMNITY AND TOWER'S LIABILITY INSURANCE

The Contractor shall provide certificate(s). of insurance evidencing protection and indemnity
including Tower's: Liability Insurance in an- amount not less than $1 million combined single
limit for property damage and bodily injury. In lieu of Protection and: Indemnity Insurance,
the Contractor shall provide evidence of commercial geneml habxhty insurance verifying
that the watercraft exclusion has been deleted: -

PERMITS

- Pemms forrmnovalanddlsposalofdredgmgmatenalshavebeenlssuedbytheOregon
Division of State Lands (Permit No. 2080, dated August 23, 1995), and the U. S. Army

Corps of Engineers, Portland District (Permit No. 071-OYA-2-008760, dated August 24,
1995). These permits to fill at Morgan BatarcappendedmAppendxxB and hereby
lncorporated into the Specxﬁamons

The Contractor shall conform to the provnswns condltxons and requu'ements of the penmts;
including notices to the above agencies (City, State, and Corps of Engineers) of dredgmg
activities. .

Conflicts; if any, between the Specifications and the issued permits, obsefved by the
Contractor, shall be brought to the attention of the Port.

S \SPECS\G’I\96D134\FI'END.DOC | _ SUPPLEMENT ARY CONDITIONS
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Document 00822 '

PREVAILING WAGE RATES

for

* Public Works Contracts in Oregon

" OREGON BUREAU OF LABOR AND INDUSTRIES

Jack Roberts

. Contalns:

" Amendment No. 1 - July 1, 199¢

: Amendment No. 2 - Aug. 1, 199
Amendment No. 3 - Sept. 1, 199

Amendment No. 4 - Oct. 1, 1996

Amendment No. 5 - Nov. 1, 199(

- Commissioner | Effective July 1, 1996

~ Bureau of Labor and Industries -
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= AMENDMENT EFFECTIVE JULY 1, 1996

OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,

 DOUGLAS & JOSEPHINE COUNTIES

Malheur . Umatilla
Union
Wallowa

A
3 BASIC BASIC :
iy HOURLY FRINGE HOURLY FRINGE [
 |TRADE ' RATE BENEFTS  TRADE 'RATE BENEFITS
- _ ) Morrow Wheeler
: : h Lane (a)
PLUMBERS & STEAMHATTERS/PIPEFITTERS
25.00 . 7.45
. "e@éThe above rates are in effect in Area 3 and include Coos,
« -Curry Dougtas and Josephine Counties {page 23).*** ‘
- Baker Grant (b)  All remaining'
Hamey (a) Morrow counties
" ‘Matheur Umatilla
Wallowa
Union
" mmmmmwmmy—mummm f . i . -

.JULY 1, 1996
AMENDMENT #1 TO JULY 1, 1996 BOOKLET

PAGE 1



AMENDMENT NUMBER 1 TO THE JULY 1, 1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON
OREGON DETERMINATION 96-04/96-05
EFFECTIVE JULY 1, 1996

Pléase note corrections to be made to the most recent PWR Booklet published on July 1, 1996.

Comectidns_ in OREGON DETERMINATION 96-04/96-05 for ELECTRICIANS, PLUMBERS & S‘l'EAN[Fl’ITlERSIPlPEFI’I‘TERS A}
ROOFERS, are shown on the back of this sheet. For the sake of brevity, we have not included all of the explanatory information that is

-found in the regular booklet. Refer to the relevant parts of the July 1996 Booklet for details concernmg this amendment. If you have any

qusuons call the PWR Coordinator at (503) 731-4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.

 BUREAU OF LABOR AND INDUSTRIES _  BULK RATI
JACK ROBERTS IMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES U-S: postag
Commissioner ' : Portland,
. ) : Oregon
800 NE Oregon St. # 32 _ _ | Permit No. 0:

Portfand, Oregon 97232

-_— .
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
- AMENDMENT EFFECTIVE AUGUST 1, 1996 ' " NON-RESIDENTIAL - BLDG. EXCLUDES COOS. CURRY,
DOUGLAS & JOSEPHINE COUNTIES
BASIC o BASIC
. HOURLY - FRINGE ' \ HOURLY FRINGE
[TRADE RATE BENEFITS TRADE s RATE BENEFITS
X
Area2 - 22.12
5.88
ELEYATOR CONSTRUCTORS -
Area 1 26.89 6.95+a .
L X X 1
Area 1 S 22.87 494
" :»MABBLE SETTERS (includes Granite)
Aea2 2312 588
" Area 1 (Both) . 2194 6.32
Area 2 (Both) 2640 885
BQ_QEEBS
Area 2 17.14 5.53 -
P ' 2**RATES ALSO IN EFFECT IN CQOS. CURRY._
i ""_:A"A“AAAAAAAAAAAAA'AAAAAAAAAAAAAAAAAA/\AAAA
'  ATTENTION: '

_.AMENDMENT TO PAGE 25 OF THE JULY 1996 |
' BOOKLET. PLEASE ADD THE CONTRACTOR LISTED
- BELOW TO THE LIST OF DEBARRED CONTRACTORS.

- DEBARMENT IS N _EFFECT FROM WMAY 10, 1996
IHBOUGH MAY 9..1999, '
_AC & C HBlectrical Enterprises, Inc.,

2130 NW York
Portland, Oregon 97210

and

Craig Yundt, Registered Agent
AC & C Blectrical Enterprises, Inc.,
2130 NW York
P srtland, Oregon 97210

and

Craig Yundt, President
AC & C Electrical Enterprises, Inc.,
4485 SW 96th Avenue
Beaverton, Oregon 97005

_AUGUST 1. 1996 ' - o "PAGE T
AMENNMENT #2 TN HTY 1 1948 RNOKIFT



" AMENDMENT NUMBER 2 TO THE JULY 1, 1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON
OREGON DETERMINATION 96-04/96-05
EFFECTIVE AUGUST 1, 1996

There have been changes in the Prevailing Wage Rates of SIX different trades since the most recent PWR Booklet was
pubhshed on July 1, 1996.

BRICKLAYERS/STONEMASONS AREA 2 -
' . : . _ ELEVATOR CONSTRUCTORS AREA1
Updates in OREGON DETERMINATION 96-04/96-05 for: GLAZIERS AREA 1
. : ' MARBLE SETTERS AREA 2
PLUMBERS & STEAMFITTER/PIPEFITTERS AREAS 1.
ROOFERS AREA 2

are shown on the back of this sheet. . Also included is updated information regarding the list of debarred contractors previously :
_to contracting agencies effective July 1, 1996. For the sake of brevity, we have not included all of the explanatory information that i
found in the regular booklet. Refer to the relevant parts of the July 1996 Booklet for details conceming this amendment. If you have :
questions, call the PWR Coordinator at (503) 731-4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN N FORCE.

BUREAU OF LABOR AND INDUSTRIES o . L oo . BULK F
JACK ROBERTS ' IMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES . ”';f":-":
Commissioner . Portla

Oreg
800:NE Oregon-St. # 32 3 Permit Nc

Portiand, Oregon 97232 _ : S o




OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
AMENDMENT EFFECTIVE SEPTEMBER 1, 1996 NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
: DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC

HOURLY FRINGE - HOURLY FRINGE
TRADE RATE BENEFITS TRADE RATE BENEFITS
ELECTRICIANS

"Area 4
Electricians . 24.90 6.86
Cable Splicers ' 27.39 6.93
f_,
. SEPTEMBER 1, 1996 " PAGE 1

AMENOMENT #3 TO JULY 1.°1996 BOOKLET
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BUREAU OF LABOR AND INDUSTRIES . BULK RATE

JACK ROBERTS IMPORTANT Noncé coﬁcmme' PREVAILING WAGE RATES . ) U.S. Postage
Commissioner ) R : PALD
her . . : : : Portland,
Oregon-

800 NE Oregon St. # 32
Portland, Oregon 97232

Permit No. 0701

FORWARDING AND ADDRESS CORRECTION REQUESTED
RETURN POSTAGE GUARANTEED

AMENDMENT NUMBER 3 TO THE JULY 1, 1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON
OREGON DETERMINATION 96-04
EFFECTIVE SEPTEMBER 1, 1996

There has been a change in the Prevailing Wage Rate of ONE different trade since the July 1,1996 PWR booklet was last
amended on August 1, 1996.

Changes in OREGON DETERMINATION 96-04 for AREA 4 ELECTRICIANS is shown on the back of this sheet.
For the sake of brevity, we have not included all of the explanatory information that is found in the regular booklet.
Refer to the relevant parts of the July 1996 Booklet for details concemmg this amendment. If you have any questions,
call the PWR Coordinator at (503) 731-4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMEN_DED REMAIN IN FORCE.

NEGELYIE
= 0CT 30 B%

ENGINEERING SERVICES
LLOYD EL0G.




..JOREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE; HIGHWAY-ENTIRE STATE.
/JAMENDMENT EFFECTIVE OCTOBER 1, 1996 NON-RESIDENTIAL BLDG. INCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES
BASIC : BASIC
o HOURLY._ FRINGE HOURLY FRINGE
|TRADE RATE BENEFITS  TRADE RATE BENEFITS
**BOILERMAKERS . 24.32 9.01

**THE ABOVE RATE INCLUDES THE COUNTIES OF COOS,
CURRY, DOUGLAS AND JOSEPHINE. ’
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AMENDMENT #4 TO JULY 1, 1996 BOOKLET



BUREAU OF LABOR AND INDUSTRIES ) i BULK——_RATE
JACK ROBERTS lMPORTANT NOTICE CONCERNING PREVAILING WAGE RATES U.S. Postag
Commissioner PAID
L : : i _Ponland,
800 NE Oregon St. # 32 S _ Q_rego_n
Portland, Oregon 97232 S ) Permit No. 07
S ——

FORWARDING AND ADDRESS CORRECTION REQUESTED"
RETURN POSTAGE GUARANTEED

KRR KRR ERERE XK XRAS-DIGIT 97208

Port of Portland 3
Attn: Contracts and Procurement 36
. PO BOX 3529

PORTLAND OR 972083529

AMENDMENT NUMBER 4 TO THE JULY 1, 1996
PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON
OREGON DETERMINATION 96-04
EFFECTIVE OCTOBER 1, 1996

There has been a change in the Prevailing Wage Rate of ONE different trade since the July 1, 1996 PWR booklet was last
amended on September 1, 1996.

Changes in OREGON DETERMINATION 96-04/05 for BOILERMAKERS is shown on the back of this sheet. For -
the sake of brevity, we have not included all of the explanatory information that is found in the regular booklet. Refer to the

relevant parts of the July 1996-Booklet for details concerning this amendmenL If you have any questions, call the PWR
Coordinator at (503) 731-4074 in Poitland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.




[OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
AMENDMENT EFFECTIVE NOVEMBER 1, 1996 NON-RESIDENTIAL BLDG. INCLUDES COOS, CURRY,
s . DOUGLAS & JOSEPHINE COUNTIES
BASIC * BASIC
5 HOURLY_ FRINGE _ _ ' HOURLY = FRINGE -
TRADE _ RATE . BENEFITS TRADE RATE BENEFITS
«+SOFT FLOOR LAYERS 18.95 5.24 + a

¥ «<THE ABOVE RATE INCLUDES THE COUNTIES OF COOS,
B.  CURRY, DOUGLAS AND JOSEPHINE.
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i "AMENDMENT NUMBER 5 TO THE JULY 1, 1996

i PREVAILING WAGE RATES FOR PUBLIC WORKS CONTRACTS IN OREGON
I _ OREGON DETERMINATION 96-04

A ! EFFECTIVE NOVEMBER 1, 1996

Theie has been a chiange in the Prevailing Wage Rate of ONE different trade since the July 1, 1996 PWR booklet was last
amended on October 1, 1996.

Changes in OREGON DETERMINATION 96-04/05 for SOFT FLOOR LAYERS is shown on the back of this sheet. For
the sake of brevity, we have not included all of the explanatory information that is found in the regular booklet. Refer to the

relevant parts of the July 1996 Booklet for details concerning this amendment. If you have any qusuons, call the PWR
Coordinator at (503) 731-4074 in Portland.

ALL RATES IN THE JULY 1996 BOOKLET WHICH ARE NOT AMENDED REMAIN IN FORCE.




Oregon

BUREAU
OF LABOR
AND  INDUSTRIES

July 1,1996

~ This booklet contains the prevailing wage rates for non-residential building and construction
trades in the State of Oregon. These rates are effective July 1, 1996, and have been amended in

. accordance with ORS' 279.348 through ORS 279.365. A new determination of these ratés is
issued two times each year.

Prev_ailing wage rates are the minimum wages that must be paid to all workers employed in the
construction, reconstruction, major renovation or painting of any. public works. Copies of these
rates must be incorporated into all bid specifications when the advertisement for a public works
contract is issued. A provision that prevailing wage rates be paid must also be put in the
contract. The rates in effect at the time the bid specifications are first advertised are those that
apply for ‘the: ‘duration of the project, with one exception; if during the bidding process the
prevailing wage rates change, the public contractmg agency has the optlon of amendmg the bid
: speclﬁcatwns to reﬂect such changes

Several changes were made in the law by the 1995 Leglslature (sec page 6)
If you identify any errors in the rates published, please bring thern to the attention of the

Prevallmg Wage Rate Coordinator in Portland (731-4074). If you have any questions about the
manner in which the prevailing wage rates are enforccd, contact the Wage and Hour Dmswn in

Portland (73 1-4074)
CK ROBERTS
Commissioner
Bureau of Labor and Industries
__ PORTLAND ' EUGENE ' PENDLETON BEND ' . MEDFORD
- 800 NE Oregon St. # 32 . 165 E 7th Street, Suite 220 200 Hailey Ave., Suite 308 1250 NE 3rd, Suite B105 700 E Main, Suite 105
Portland, OR 97232 Eugene, OR 97401 Pendleton, OR 97801 - Bend, OR 97701 Medford, OR 97504
(S03) 7314200 (S41) 686-7623 .(541) 276-7884 (541) 388-6330 (541) 7766270
_ FAX (503) 731-4069 FAX (541) 686-7980 ) FAX (541) 276-2950 FAX (541) 388-6273 FAX (541) 716-6284
SALEM - COOS BAY
3865 Wohverine St. NE; E-1 320 Central Ave., Suite 510
Salem, OR 97310 Coos Bay. OR 97420
(503) 376-2224 AN EQUAL OPPORTUNITY EMPLOYER (541) 2694575 .

FAX (503) 373-7636 . _ FAX (541) 267-3194
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‘ THIS INFORMATION IS AVAILABLE IN AN AL_TERNATE FORMAT )

ANNOUNCEMENT
The prevailing wage rates contained in this booklet generally reflect non-residential building, heavy, and highway
construction rates determined for Oregon by the Secretary of Labor of the United States pursuant to the
Davis-Bacon Act; certain changes have been made to better reflect prévailing practlces in Oregon. Pursuant to ORS

279.348 to ORS 279.365, these rates have been adopted for use on public works contracts in Oregon. If you

have specific questions regarding how rates are determined or if you would like a copy of this booklet please
contact: -

Prevailing wage rate Coordinator
Bureau of Labor and Industries -
' Wage and Hour Division
800 NE Oregon St. # 32
. Portland, OR 97232

(503)731-4074 -

~

_The first copy is free. Additional copies are available for $2.00 each.

B . - .

information in this section and in the “Commonly Asked Questions” is meant to provide a convenlent reference to
.Oregon s Prevailing wage rate Law. lt is in no way a complete statement of the laws and rules.

If you have questions about the enforcement of prevailing wage rates, please contact the Wage and Hour Division.
Division offices may be reached at the following phone numbers: -

Bend 388-6330 ' Pendleton  276-7884
Eugene 686-7623 ) ’ Portland 731-4074
, Medford  776-6270 . Salem 378-3292
E '..-- . . lI . ’

Apprentuces and trainees may be employed on public works progects To quahfy as an apprentlce or tramee, the
worker must be registered in a bona fide apprenticeship or training program of the U.S. Department of Labor,
Bureau of Apprenticeship and Training (BAT) or with any State Apprenticeship and Training Agency (ecogmzed.by
BAT. For information call 731-4072. The apprentice or trainee is to receive all fringe benefits and a percentage of
the journeyman's.. wage rate which is listed in this booklet. This rate may be different than the rate contained in
the Apprenticeship Standards for the trade. The correct percentage shall be determined by the appropriate
apprenticesfiip or training committee. All other warkers must.receive rates as publfished. -

Zone Pay

In certain trades, the basic hourly rate of pay progressively increases based upon the distance between the job site
and a designated landmark; this is commonly referred to as zone pay. To determine the hourly wage, find the
comrect zone based on the number of road miles the job site is from the closest designated city (based either on
.distance from city-hall or from geographical center of the city, depending on.the trade) and:-add the amount for that
zone'to the’ baslc hourly rate. Zone pay, unllke travel pay, is the basic hourly wage -upon-which overtime is
computed T . - oL .

Bi I’S' ificati .
The specifications for every: publlc works contract must include the current prevailing. wage rates in effect at the
time the specifications are first:advertised. A statement incorporating the existing rates by reference will not _
satisfy this requirement (ORS 279.352). All contracts and all contract specifications for a public work are requured

to lnelude a ptovmon statmg that the- fee shall be pald to the Bureau of Labor Sample language is mduded in this
booklet AR : :

JULY 1,199 " PAGE 1



GENERAL INFORMATION (CONTINUED)-
Bid Specifications (Canfinued
...

NOTE: lf a public agency fails to include ‘the prevailmg wage rates in the
contract specifications or tails to include in the contract the provision
that prevailing wage rates must be paid, the Gability for any unpaid
prevaiing wages shall be exclusively that of the agency. [ORS -
279.356(31}

Eringe Benefits

Payments for fringe benefits are in_addition to the basic hourly rate The term “fringe benefits™ refers to payments
such as:

a) medical or hospital care; pensions on retirement or death; compensation for injuries or illness
resulting from an occupational activity, or insurance to provide any of the foregoing:
b} unemployment benefits, life insurance, d:sab:lnty and sickness insurance or accident insurance;

c) vacation and holiday pay;

d) defraying costs of apprenticeship or other sumlaf programs, and

e) other such bona fide benefits.
For the purpose of prevailing wage rates, fringe benefits do not include any benefits whlch may be requued by
federal, state or tocal law (e.g. Workers’ Compensation, Unemployment insurance, etc.).

Every - contractor or subcontractor that provides for or contributes to a heatth. and wetlfare plan or a pension plan
must post notice describing such plans in ‘a conspicuous and. accessible place on the project.[ORS 279.350(5))
Fringe benefits may be paid to the worker in cash or to a third party administecing a fringe benefit program. When
an hourly rate in excess of the required prevailing base rate is pald the amount by which the rate is exceeded may
be credited toward payment of fringe benefits. -

Overtime

Workers employed on a public works job-for more than eight hours in a day , Saturdays, Sundays or.Holidays or 40
hours in a week must be paid overtime for each additional hour so worked {(ORS 279.334). Overtime is calculated

at no less than one and one-half times the basic hourly rate as determined by the Commissioner- {not including.

fringe benefits which are paid at the straight rate for every hour worked). In the computatlon of overtime, travel
pay does not need to be included but zone pay dcffefermals do : .

Work performed on S_am:_d_ax. &ngﬂ and lggal_hghdgys must also.be compensated at_time and. one-half Legal

holidays for puiposes of prevailing wage rates include the following: “1).New Year's.Day.on January I; 2} Memorial - .

Day on the last Monday in May: 3) independence Day on July 4; 4).Labor Day on the first Monday in September;

5} Thanksgiving Day on the fourth Thursday in- November; 6) Christmas Day on December. 25. . If one of these

days falls on Saturday or Sunday; then the legal -holiday becomes the preceding Friday or the (otlowmg Monday.

NOTE: Contractors who are signatory to a collective Ba'rgaining agreement may be subject to different overtime_ .
requirements [ORS279.334(3)].

c -[.- -- [ E 3 l[

The’ law requires every :contractor and: subcontractor to file certain information on .wages: paid. to each..worker ’

employed on a public works contract: This statement must completely and accurately reflect payroll records.for the
work week immediately preceding the submission. A contractor or subcontractor must complete and submit:the.

certified statement contained on Form WH-38 as well as the information required on the weekly payroll. A Form ’
WH-38 and instructions for completing it are included in this booklet. The schedule for submlttmg -payroll .

information is as follows: Once within 15 days of the date the contractor or subcontractor first Began work on the

project; once before the final inspection of the project by the: public contracting.agency: in. addition, -for_projects. -
m_egdmg_s_o_daxs, submissions are to be made at 90-day intervals. .Wheén work on ‘a project- starts:and hmshes in....
15 days ‘or less, ‘the contractor or subcontractor- which. performed-the work -shall submit a payroll;. and. cemfued._ R

statement form which’ accurately-and completely sets out the payroll for all the work performed. -on.the project.

Payroll information is to be fited with the public contracting agency. The payroll information must be kept by, the

contractor and/or subcontractor for three years.

JULY 1, 1996 - - PAGE2
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COMMONLY ASKED QUESTIONS

1)

2)

3)

4)

5)

6)

7)

- it 2~

A prevailing wage rate is the minimum wage, including fringe benefits, to be paid workers employed on

contracts for public works. Different rates are established for specific trades and specific geographical
areas.

- - - S

All employees of a contractor or subcontractor engaged on a public works project when the total price of
the project is $25,000 or more must receive at least the prevailing wage rate (PWR) for time worked on the
pro;ect unless otherwuse exempt

Office/clerical employees and supervisory employees \_NhO are supéwi#ory only and do not perform any
hands-on labor are not required to be paid the PWR. A person who owns and operates his/her own truck on
construction projects (Owner/Operator) is not required to be paid the PWR. This does not include:

owner-operators of any other type of equipment such as bulldozers, scrapers, backhoes, cranes, drilling rigs,
or weldmg machines.

wnax_abnmmmmxs;wlmﬁedmuunds_am_u&dl

When more than $2 000 of federal funds are involved, the contract is usually subject to the provisions of
‘the federal Davis-Bacon Act, not Oregon PWR statutes.- {Further information may be obtained from the U.S.
Department of Labor, Wage and Hour Division, Portland, Oregon (326-3057).) In the event that federal
funds are involved, but the contract is not regulated under the Davis-Bacon Act, Oregon’s prevailing wage

rate statutes may apply (ORS 279.348 - 279.365). Qregon statutes pertaining to Qvertime requirements
ols

Workers must receive .at a minimum the sum of the basnc hourly rate plus all fringe benefits for each hour -

-worked on a public works contract. Fringe benefits may be’ pald elther to a third party trust account or m
cash directly to the worker.

Yes. Any expenditures an employer makes for bona fide employee benefits can be charged againot the
fringe benefit payments designated in the prevailing wage rate booklet. To learn how to compute the
correct hourly charge, call the Wage and Hour. Division (503) 731-4074.

i is?

All workers must.receive at least the basic hourly rate of wage and fringe benefits for each hour worked on

_ the project. If an employee is paid other than on an hourly basis, the equivalent hourly rate (for both wages

and. fringe benefits) must still be at least equal to the rates published. .
How do | classify workers?

Virtually all of the job classifications/trades normaily used in the non-residential construction industry are
represented. by the. job. classifications used.in this PWR publication.  These - classification titles' should: be
used. according to.common practice. Try to fit your workers into existing classifications. If you need
residential construction rates, or if you have questions about how to classify workers, contact the Prevallmg
Wage Rate Coordinator at (503) 731-4074.

Laborers who do basic work requiring no specific skills, training, or knowledge are generally classifiéd as

. Group 1 Laborers. (Note that Landscapers are classified as Laborers, and Ornamental Ironworkers are_

classified as Ironworkers

JULY 1, 1996 ) _ PAGE 3



COMMONLY ASKED QUESTIONS (Continued)

8)

9)

10)

11)

12)

wi I ined? How | I ttective?

Prevailing wage rates are determined once each year by the Commissioner of the Bureau of Labor and
Industries. The Commissioner may amend the rates at any time. The rates are usually amended at least
once each year. The rates in effect at the time the bid specifications are first advertised are those that
apply for the duration of the contract, with one exception. If during the bidding process the prevailing wage

rate changes, the public contractmg agency (not the contractor) has the option of: amending the bid:
specifications to reflect such change.

low revaili r ?
Every contractor or subcontractor employing workers on a public works project is requrred to post the
applrcable prevailing wage rates in a conspicuous and accessible place in or about. the work-site. Rates need
to_ be posted for the duration of the job. . Contractors and subcontractors whio intentionally fail to post the
PWR can be made ineligible to recei've_any public works contract for up to three years.

File a complaint with the nearest office of the Oregon Bureau of. Labor and Industries or contact the Wage
and Hour Division, Bureau of Labor and Industnes, 800 NE Oregon St. # 32, Portland, Oregon 97232 .

(503) 731-4074 Other Bureau offices are located in Bend (541) 388-6330, Coos Bay (541) 269-4575
Eugene (541) 686-7623, Medford {541) 776-6270, Pendleton (541) 276-7884 and Salem, -

(503) 378- 3292. You may also complam to the contracting agency, which has the contractual authorltv to
pay PWR cla:ms drrectly to a contractor s or subcontractor‘s workers (ORS 279 .314).

Contractors and subcontractors who pay less than the ‘prevailing wage rates may beliable to the workers
affécted for the amount found due plus an equa!l amount as liquidated damages (ORS 279.356). Also, the
law now provides for a civil penalty of up to $5,000 for any violations of the prevaal'ng wage rate laws,

including ORS 279.348 to 279.365 and the prevailing wage rate administrative rules pursuant to those
statutes. Contracting agencies have the contractual authority to withhold payments due or to be due to the

contractor ofr subcontractor m _order to pav the unpard prevarlmg wages dtrectlv to the worker (ORS
279.314).

Contractors and subcontractors who - intentionally refuse to payl the prevailing ,wage rate to workers

‘employed on public works or topost the PWR on the job site may be deterimined to be ineligible to receive

any public works contracts for a penod of up to three years (ORS 279.361). Workers employed by the
contractor or subcontractors have a nght of action agamst the surety of the prime contractor for any unpaid

_ prevailing wages.

A Ilst is kept of all contractors, subcontractors, and’ other persons meltglble to receive publlc works
_contracts and subcontracts, When a contractor or stibcontractor is a corporation, the irdividual' officers and

agents of the corporation can be deba_rred in addition to the corporation. As a result, individuals who
intentionally fail to pay or post the PWR are prevented from simply moving from on€ corporation to anather.

In addition, ORS 279.073, provides that any person that loses a competitive bid for a construction contract
may bring an action for damages against the person who is awarded the contract, if the losing bidder can

_ establlsh that the winner has knowmgly violated any one of several laws, including the requirement to pay
_prevarlmg wage rates while performmg ‘work under the contract. The losing bidder is entitled to-recover, as

. . liquidated damages, 10% of the losing bud amount or $5 000 whlchever rs greater -plus reasonable
. attorney fees. :

To. quahfy as an apprentice, the worker must be registered in'a bona fide apprenticeship program of the U.s.

Department of Labor, Bureau of Apprentlceshrp and Training {BAT) or with any State Apprenticeship Agency '

" recognized by BAT. For information call (503} 731-4072. The apprentice is to receive all tringe benefits

and a percentage of the journeyman’s wage rate as listed in this booklet. This rate may be different than
the rate contained in the Apprenticeship Standards for the trade. The - correct percentage shall be
determined by the appropriate apprenticeship committee. All other workers receive rates as published.
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COMMONLY ASKED QUESTIONS (Continued)

13)

14)

15)

What records must | keep? For how long?

Contractors and subcontractors are required to keep records necessary for determining if prevailing wage
rates were paid. These records must include the.Payroll and Certified Statement Form (WH-38) as well as
the following: The name and address of each employee; the work classification(s) of each employee; the
rate(s) of wages and fringe benefits paid to each employee; the rate(s} of fringe benefit payments made in
lieu of those required to be provided to each employee; total daily and weekly compensation paid to each
employee; daily and weekly hours worked by each employee; apprenticeship and training agreements; any
payroll and other such records pertaining to the employment of employees upon a public works contract.

Administrative rules on prevailing wage rates require that these records be kept for a period of three (3)
years from the completion of the public work contract. Other legal considerations may require retention of
records for a period greater than 3 years. Records relating to public works contracts must be maintained
separately from records relating to private projects/contracts.

Public agencies are required to prepare and file a list of every public improvement that the agency intends to
fund during the subsequent budget period with the Commissioner of the Bureau of Labor and Industries
(ORS 279.023(2]). I, after the original fi lmg, the agency plans additional publnc mprovements a fev:sed list
is.to be submitted (OAR 839-16-008(2]).

The “Notice of Award of Public Works Contract” is to be filed with the: Wage and Hour Division within 30
days of the date when a contract is awarded which requires the payment of prevailing wage rates (i.e., is
regulated under ORS 279.348 to 279.365). Civil Penalties may be assessed for failure to file this Notice.

Copies of the “Planned Public Improvement Summary” (Form No. WH-118); the “Capital improvement
Project Cost Comparison Estimate” (WH-119), and the “Notice of Award of Publlc Works Contract” (WH 81)

_ can be found at the back of this booklet.

Yes. According to ORS 279.314, all public contracts for work or services must contain a clause or
condition permitting the contracting agency to pay a worker’s past due wage claim, charging the payment
against funds due or to become due to the contractor. ’
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The 1995 Leglslature made substanual changes to Oregon’s prevailing wage rate Iaw. The changes affect most .
public agencies which award contracts for. public: works projects and the contractors working on those projects. A
synopsis of these changes is given below.

*  The threshold for PWR projects is increased from $10,000 to $25,000. ST

. Contractors recetvmg public works contracts must pay a fee equal to one-tenth of one percent of
. the total contract price of the project. o .

R g . Al comracts and contract speaﬁeeuons must oontam a prov:ston statmg that the fee shall be paud
i _ . to the Bureau. (See page 6a)

b . Contnctors are no longer requwed to send coptes of the certified payroll statements.to- the Bureau.

: : ¢ Publ«: contractmg agencies may not divide pro;ects to avold compliance with the PWR Iaw

€

il i ) hd Clvil penalues of up to $5 000 may now be assessed for any v:olatlon of the PWR law or the
1

admmnstrauve rules.

FOR MORE INFORMATION CONCERNING THESE CHANGES, CALL THE PREVAILING WAGE RATE
' COORDINATOR AT (503) 731-4074, EXT. 250.

WE HAVE ATTEMPTED TO MAKE ALL RATE CHANGES NOTICEABLE BY
PRINTING THEM IN BOLD TYPE.
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ALL CONTRACTS AND CONTRACT SPECIFICATIONS MUST CONTAIN A
PROVISION STATING THAT THE FEE SHALL BE PAID TO THE BUREAU

Examples of language satisfying ORS 279.352(2)

*Slzontract Specifications:

-The contractor is requiréd to pay a fee to the Bureau of Labor and Industries pursuant to the
provisions of ORS 279.352(2). The fee is one-tenth of one percent of the price of this
contract, but not less than $100 nor more than $5,000, regardless of the contract price.

*Contract:

~ -The contractor shall pay a fee equal to one-tenth of one percent (.001) of the price of - )
this cuitract. The fee shall be paid on or before the first progress payment or 60 days from
the date work first began on the contract, whichever comes first. The fee is payable to the
Bureau of Labor and Industries and shall be mailed or otherwise delivered to the Bureau at
the following address:

Bureau of Labor and Industries. .
Wage and Hour Division
Prevailing Wage Unit

800 N.E. Oregon St., #32
Portland, OR 97232
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
: ' NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,

- ' DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC

HOURLY FRINGE . HOURLY FRINGE
TRADE RATE . BENEFITS TRADE RATE BENEF_ITS
ASBESTOS WORKERS ' {Continued)
of insulation on mechanical systems for
Thermal and Acoustical purposes, also the installation of
fire stop penetrations on Electrical and Mechanical enton {b) Douglas- Josephine  Linn (b)
Systems. rook Grant Klamath Maiheur (b}
: . 00S Hamey Lake Wasco (b)
Joumeyman Asbestos Worl(er 22.82 6.21 urry Jackson Lane . Wheele(

Removal of lated material eschutes Jefferson  Lincotn (b)
ot reguiateag matenal on

mechanical systems*® which are : } North half
not going to be scrapped.*®* b) South half
o . Hazardous Materials Handler Mechanic (in any CARPENTERS
.. type of project regardless of
value) - 14.25 3.35 . [Zone 1 (Base Rate):

* Mechanical systems include pipes, boilers, o Group 1 21.62 '6.52
ducts, flues, breaching, grease ducts and o Group 2 ’ 21.77 6.52
acid ducts. This also includes all labor o Group 3 22.12 ~ 8.52
connected with the handling and d:stnbutlon of o Group 4 ©2227 - 6.52
materials for these systems. o Group 5 22.12 6.52

: oGroup6 22.27 6.52

** The removal of all regulated materials from o Group 7 22.62 6.52

mechanical systems is exclusively the work of
Hazardous Materials Handlers, unless the
mechanical systems are going to be scrapped.
Laborers do all removal of regulated materials on

Zone Differential for Carpenters
(Add to Zone 1 Rate)

mechanical systems to be scrapped and any non. ’ Zone 2 85
mechanical{walls,ceilings, floors, beams etc.) . Zone 3 1.25

insulation. They also do loading of any regulated ' : Zone 4 1.70

material after it has been removed, bagged and _ Zone 5 2.00

tagged, as well as cleanup at the removal site Zone 6 3.00

and all work done at the disposal site. Persons ' . S
performing the removal of regulated materials are Zone 1:  Projects within 30 miles of City Hall in the
classified as Group 3 Laborers. Cities listed below.

Zone 2: '~ More than 30 miles but less than 40 miles.

NOTE: Regulated materials are those materials that Zone 3: More than,40 miles but less than 50 miles.
are regulated for the purpose of protecting Zone 4: More than 50 miles but less than 60 miles.
the environment or for personal protection Zone 5: More than 60 miles but Iess than 70 mlles.
-by either E.P.A., O.S.H.A., DEQ or Federal Zone 6: More than 70 miles. )
0.S.HA, .
BOILERMAKERS _ 23.57 8.76 - ' '
o . o : Albany  Eugene . Longview Portland .
BRICKLAYERS/STONEMASONS g Astoria Goldendale Madras Port Orford”.
: - | Baker Grants Pass Medford Reedsport
Area1 . . 23.36 - 6.21 Bend . Hermiston  McMinnville Roseburg

“(add $0.75 per hour to -

¢ Brookings Hood River Newport Salem
_ Fringe for Refractory

J Burns . Klamath Falls Oregon City The Dalles

repair work.). . |Coos Bay LaGrande  Ontario Tillamook

'A 2 : . Corvallis Lakeview-  Pendleton: - Vancouver -
rea : .

- 2117 5.78
- {add $0.75 per hour to :
‘Fringe for Refractory
" repair work.)

Zones for Groups 3 and 4 Carpenters are determined.
by the distance between the project snte and mm_e_[
_— 1) the worker's residence; or_

o ' 2) City Hall of a reference city
- Area ] : ' ’ for the appropriate group shown, whichever is closer.

Baker Hood River Multnomah Wallowa Reference Cities for Group 3 and 4 Carpenters
Benton {a) Lincoln {(a) Polk Wasco (a) - . .
.Clackamas Linn (a} Sherman Washington Eugene Medford Portland 7 Vancouver
Clatsop Malheur (3) Tillamook Yambili | ongview North Bend The Dalles

Columbia Marion Umatilla Gilliam : ) )

Morrow Union :
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OREGON DETERMINATION 9604 CONSTRUCTION TYPE:

BASIC : .
: _ HOURLY FRINGE
TRADE ~ RATE BENEFITS

~ DOUGLAS & JOSEPHINE COUNTIES

HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL.. BLDG. EXCLUDES COOS, CURRY,

GEABEENIEBS {Continued)

BASIC

HOURLY FRINGE
TRADE : RATE BENEFITS
CEMENT MASONS (Contnued)

2Zones for Groups 5, 6 and 7 Carpenters are determined asbmun_l Cement Masons, finishing, hand chippid§ and

follows:

1. For those workers who reside within zone 1 of a
reference city below, their zone pay differential-
shall be compuyted based upon the distance trom
the city hall of that city to the project site.

2. For those workers who reside nearer to the project
than is the city hall of any reference city below,
the mileage from their residence to-the project may
be used in computing their zone pay differential.

3. The zone pay differential for all other projects shall
be computed from the city hall of Longview, North
Bend, or Portland, whichever is closer to the :
project.

" Astoria Eugene Newport Salem .
Bend - Kiamath Falls Portland The Dalles
North Bend Medford " Roseburg Longview
Group 1 ~ Group 2

Auto. Nailing Machine Floor Layers & Finishers
Carpenters Stationary Power Saw
Form Stripper Operators

Manhole Builders Wall & Ceiling lnsulators
Non-irritating Ins. Irritating Insulation

Cabinet & Shelving
lnstall_ers_ {wood or steel)

Millwrights . . Millwright/Welders
Machine Erectors . (Certified Welders receive
Machinists $0.25/hour over Group 3)
Bridge, Dock & Whart Boom Men

Builders : .

Piledrivermen -

Marine Piledriver

atchlng grouting, end pointing, screed
setting, plugging, filling bolt holes, dry packing, -
setting curb forms, planks, stakes, lines and -
grades.

ﬁmun_z Composition Workers {includes installation of
epoxy & other resinous toppings), and Power
Machine Operators.

Group 3 Cement masons working on suspended,
swinging and/or hanging scaffold.

Group 4 Cement Masons performing work of both
Group 2 and Group 3 at the same time.

-Zone Differential for Cement Masons
{Add to Zone 1 Rate)

- Zone 2 .65 .
Zone 3 ~1.15
Zone 4 1.70
Zone5 .  2.75

Projects within 30 miles of City Hall in the
cities listed below.
More than 30 miles but less than 40 miles.
More than 40 miles but less than 50 miles.
:  More than 50 miles but less than 80 miles. -
. More than 80 miles.

Citi
Bend Eugene = Medford Salem Vancouver
Corvallis Longview Portland The Dalles

o Divers ' o 52.34 6.52

o Divers' Tenders 23.83" 6.52

Depth Pay and Enclosure Pay are added to the
Divers' Basic Hourly Rate to obtain the Total Hourly
Rate for the diver. .

BASIC HOURLY. HOURLY DIVERS'

HOURLY + DEPTH + ENCLOSURE = TOTAL .
RATE PAY PAY HOURLY_PAY

P Divers® Depth Pay

Zone 1 (Base Rate): . . ' _ _ .
_ : ' 50-100 ft ({total ft- 50] x $1.00)/hr.
o Group 1. . 18.64 8.62 100-150 ft $ 50 + ({total £t-100] x $1.50}/hr. -
o Group 2. 18.01 8.62 150-200 ft $125 + ([total tt-150) x $2.00)/hr.
o. Group 3 L. 19.01 8.62 : )
o .Group 4 o 19.39 8.62
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL - BLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

BASIC BASIC
R : HOURLY FRINGE ) ) HOURLY FRINGE
tRADE . RATE BENEHT S TRADE L RATE BENEFITS

'DIVERS & DIVERS' TENDERS (Continued) — . JELECIRICIANS (Continued) -

i * Enclosure Pay(working without vertical escape) |Area 4. .

o Divers’ Enc Y 9wl ol escape) P ctricians 25.10 6.66

Distance Travelled S o Cable Splicers - 27.61 6.73

Anthe Enclosure = _Hourly Enclosure Pay Area 5 '

. E ct:'c' ' 24.50 8.39
- f i . o Electricians . : .
550 - ?gOtft g ggm: p Cable Splicers . 25.25 8.41
- 100 - 150 ft $§ 2.13mr
150 - 200 ft $ 4.63/hr Area 6:
200 - 300 ft $ 4.63 + ([total f1-200]x $.05)/hr P Electricians 2230 7.05
300-4501ft - $ 9.63 + ([total f-300]x $.10)/hr [ Cable Splicers 22.30 7.05
450 - 600 ft $24.63 + ([t tal ft-450]x $.20)/tr : : . . .
- (fto : ) an’%l er.eka_z 6r_e.a_%l(cont)_ %r.ea_a

DREDGING alheur aker = Umatilla - Coos

. . Gilliam Union - Curry :
: Rate): : : _ Grant Wallowa  Lincoln

Zone 1 _(Ba_se. atel Morrow - Wheeler Douglas (a)

o Leverman (Hydraulic, Dipper, 24.92 6.55 ' -+ Llanefa) .
Floating Clamshell) ' . _ .

o Asst. Engineer (including: Area4 Aread Area S(cont) Area 6
WatchEngineer, Welder, _ . '
Mechanic, Machinist) 24.15 6.55 Benton  Clackamas Washington Harney

o . Tenderman . (Boatman, Crook Clatsop Yamhill {d)  Jackson .

- Attending Dredge Plant); | Deschutes Columbia Josephine
Fireman 23.58 655 . | Jefferson Hood River. . Klamath

o Fill Equ:pment Operator 23.07 6.55 Lane {b) Multnomah . Lake

o Assistant Mate (Deckhand); . .| Lnn Sherman . : - Douglas (b)
Oiter 21.51 6_'_.55. : -| Marion  Tillamook '

Zone Differential for Dredging (Add to Zone 1 R_ate): 5‘;?"““““:) Wasco

_ %g:: % :gg Aa) Those portions Iylng west of a line runmng
" Zone 4 2.40 o 1 North and South from the NE cornerof -
Zone 5 3.00 N Coos County to the SE corner of meoln
) _ County
Zone 1: Center of job site not more than 15 miles . "b) That portion lying east of aline runmng
N from the City Hall of Portland North and South from the NE corner of

Zone 2: More than 15 miles but not more than 30 Coos County to the SE corner of Lincoln

Zone 3: More than 30 miles but not more than 50 - County -

Zone 4: More than 50 miles but not more than 70 . k) South half

ZQD.G_S_., More than 70 miles. _. d) Nort_h _half

o o Dr}ﬁ/a‘ll (Accoustical and ' L o
i Drywail. Applicator] 20.08 7.57 - freal .
. o . Wetwall (Lather) 19.01 8.64 : oL :
_ : _ P Mechanic o 25.28° "' ' 6.8T+'a
ELECTRICIANS .. . .- S p.. Helper., | = . 17.69" 661+a
. o ) : : o Probanonary Helper L 12:64 .34 :
o Electricians ; 20.40 - 475 Area 2.
~o Cable Splicers 22.44 " 4,84 _ ' '

' . e o Mechanic -~ - . - 26.87 6.84+ a

Area 2: ' L o Helper - . 18.81 6.63+ a

o Electricians _ 23.20 T 17.78 ) '

o Cable Splicers | 2236 781 o Probationary Helper 13 44 .36

.El; ' 3: ' : : "99.35 7.82 ja) Plus 8% of basnc hourly rate for employees with"

‘more than 5 years of service; 6%-of basic hourly -
rate for 6 months to 5 years of service.
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boundary of a. Federaily . Designated. Hazardous ' Waste|.
Site. ‘A Group 1 base rate is used for General Laborer on
For further information on this, call the
Prevailing Wage Rate Coordinator at 731-4074. -

such a site.

Zone Differential for Laborers
.(Add to Zone 1 Rate) )

e} Including electrical

f) Including steel forms
g) Aggregate when used

T OREGON DETERMINATION 96-04 CONSTRUCTION TYPE:  HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
S NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES
BASIC . BASIC
. . HOURLY FRINGE o HOURLY FRINGE
: TRADE RATE BENEFITS ' "TRADE RATE BENEFITS |
i ELEVATOR CONSTRUCTORS (Continued) ‘LABORERS (Continued)
: Area 1 Area 2 fcm_L ‘Projects within.30 miles of City Hall in the
-y Cities listed below.
Umatilla All Zone 2: More than 30 miles but less than 40 miles.
Wallowa Remaining Zone 3: More than 40 miles but less than 50 miles.
Union Counties Zone 4: More than 50 miles but less than 80 miiles.
Baker Zone 5: More than 80 miles.
GLAZIERS Reference Cities
Area 1 22:12 4.64 Albany Eugene Longview  Portland
: ' Astoria Goldendale Madras Port Orford
{Add $1.00 to base rate if safety Baker - Grants Pass Medford ~ Reedsport
bett is required by State safety Bend Hermiston McMinnville Roseburg
regulations) Brookings Hood River Newport  Salem .
(Add $4.00 to base rate for work Burns Kiamath Falls Oregon City The Dalles
done from a non-motorized Coos Bay LaGrande Ontario - Tiltamook
single-man bosun chair). Corvallis Lakeview Pendleton  Vancouver
Area 2 14.66 4.49 Group 1 -
(Add $0.50 to base rate if phalt Plant Laborers Guardrail, Median
working at over 35 feet of free Asphalt Spreaders Rail: (c}
fall in height) ' Batch Weighman Landscape or Planting
) ] N Broomers Laborer - ]
Area l Area 2 Brush Burners/Cutters Leverman or Aggregate
S . Larpenter Tender Spreader (d) .
_ All Counties Malheur Car & Truck Loaders Loading Spotter
except Malheu_r ' hange-House Man Material Yard Man (e)
o . Chipper Operator {a) Powderman Assistant - .
Wmas 19.83 3.51 Choke Setter Railroad Track Laborers
i Clean-up Laborers *** Ribbon. Setters (f)
IRONWORKERS . . 20.85 9.77 Concrete Laborers ~ Rip Rap Man (Hand Placed)
_ o ) Curing, concrete Road Pump Tender and mmoving
o Structural, Reinforcing, Ornamental, PDemolition, wrecking Sewer Laborer
Riggers, Fence Erectors, Signal Men’ Kindustrial}* ** Signalman
- Driller Assistant Skipman
. LABORERS . bfy shack Man - Slopers
' ' umpers, road oilin Sprayman
Zone 1 (Base Rate): . . P ce:w 9 S?ali: Chaser
-~ ...  Dumpmen for gradin Stockpiler
o Group 1. 17.09 7.05 [ orew 09 i Bask Shoring
o Group2 17.44 7.05 Elevator Feeders Timber Faller/Bucker
o Group 3 12,74 7.05 . Fence Builder {Hand Labor)
o- Group 4 17.99 7.05 Fine Graders Toolroom Man (Job Site)
o Group 5 15.50 7.05 Fire Watch Tunnel Bull Gang
Note: - A Hazardous Waste Removal Differential must be le:z:: ','_‘;f,z’,z,"l’.. Wei(gﬁ:)g}llgnc-;é?:::l?;r‘ (Q)
added ‘tfo the basé .rate if work is performed inside the

a) Pittsburg-or similar types . -

b) Not swinging stages

c) Reference Post, Guide Post, or Right- of Way Marker
d) Flaherty, and similar types

. Zone 2 ' .65 * e+ aborers can tear off roofs, clean up or handle
Zone3 . . 1.15 roofing materials only when at least one new
. Zone 4. . 1.70 . story is added or in'demolition work, where no-
~Zone 5 - 2.75.

reroofing will occur.

JULY 41,1996

PAGE 10



OREGON DETERMINATION 9604 CONSTRUCTION TYPE:

HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE. .
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

BASIC ) BASIC .
_ HOURLY FRINGE HOURLY FRINGE
-ITRADE RATE BENEFITS TRADE RATE BENEFITS
LABORERS (Continued) LABORERS (Continued)
Gmun_l

Gunite or Sandblasting
Pot Tender
Handlers/Mixers (f)
Post Hole Digger, Air,
gas or electric -

Applucators (a

Brush Cutters (b}

Burners

Choker Splicer

Clary Power Spreader(c)

Clean up Nozzleman- Power Tool Operators (g)
Green Cutter (d) Sand Blasting (wet)

Concrete Power Buggyman Stake Setter

Crusher Feeder Tampers

Demolition/Wrecking (e) Tunnel Muckers/Brakeman/

_Grade Checker Concrete Crew/Bull

Gunnite Nozzleman Gang {underground)

Tender Vibrating Screed
Vibrators(less than 4" diam.)
~a) Including Pot Tender for same, applyingprotective

material by hand or nozzle on utility lines or.
storage tanks on project

b) Power saw ]

c) And similar types of spreaders

d) Concrete, rock, etc.

e} Charred Materials

f)  Of all materials of an irritating nature including
cement and lime

g) Includes, but not limited to: Dry Pack Machine,
Jackhammer, Chipping Guns, Paving Breakers

Group 3

"Asbestos Removal

Powdermen
Bit Grinder Power Saw Operators (d)
Concrete Saw Operator Pumpcrete Nozzleman
Dritl Doctor Sand Blasting (dry}

Drill Operators (a)
Gunite Nozzieman
High Scalers,
Strippers, Drillers{b) .
Laser Beam (c)

" Manhole Builder
‘Nippers & Timbermen

Pipe Layers of all Types
Sewer Timberman
Track Liners (e)

Tugger Operator -
Tunnel-Chuck Tenders
Vibrator-(4" and Iarger)
Water Blaster

Nuclear Plant Worker - Welder
_ Lead Shield
a)  Air Tracks, Cat Drills, Wagon Dnlls

" Rubber-moutited drills, and other similar types

b) = Covers work in Swinging Stages, chairs
or belts, under extreme conditions unusual
to normat drilling, blasting, barring-down,
or sloping and stripping
¢) Pipe laying, applicable when employee
assigned to mave, set up, allgn Laser Beam
.dl  Bucking and falling
_ Anchor Machines, Ballast Regulators,

T el
O Multlple Tampers, Power Jacks

P.LQ_UDA

[Asphalt Rakers

L aser Beam (Tunnel), applicable when employee
assigned to move, set-up, align laser beam

otorman - Dinky Locomotive

hield Operator

Tunnel Miners

(Tunnel Powderman

Group 5

Clean- up Laborers (building oniy}***
Demolition, Wrecking, & Movrng (building only)***
Flagger

**¢ {aborers can tear off roofs, clean up or handie
oofing materials only when at least one new story is
dded or in demolition work, where no reroofing will
wCUr. :

ay only be used for electrical work not exceeding ‘IOO

va in Class Il and Iif installations (as defined in Article 725
Pf the National Electrical Code):
Area 1 20.05 5.556
Area 2 20.05% 5.55
Area 3 - 16.11 4.13
Area 4 16.11 4.13
Area 5 16.11 4.13
Area 6. 16.11 - 4.13 -
Area 7 16.11 4.13
Area 8 16.11 4.13
Area 9 20.05 5.55'
Area 10 16.11 4.13
Area 11 16.11 4.13
Area 12 20.05 $.55
Area 13 20.05 5.55
Area 14 20.05 5.55
Area 1 'Clatsop, Columbra Tillamook .
Area 2 Clackamas, Multhomah, Washmgton, Yamhlll
{north half)
“|Area 3  Marion, Polk, Yambill (south half)
iArea 4. Benton,. meoln Linn
Area b Lane .
Area 6 Douglas
Area 7 Coos, Curry.
Area 8  Jackson, Josephine
‘IAfeda 9  Hood River, Sherman, Wasco.
Area 10 Crook, Deschutes, Jefferson
Area 11 Kiamath, Lake, Harney . .
,Ar_e_aJ_z " Gilliam, Grant, Morrow, Umatllla Wheeler
Area 13 Baker, Union, Wafiowa -
“{Area 14 Malheur

JULY 1, 1996
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OREGON DETERMINATION 96-64 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
: NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
: B DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC
HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEFATS TRADE RATE BENEFITS
Area 1: : Area 1 \
o Group 1 26.37  6.17 o Painters & Drywall Tapers 12.95  2.68
o Group 2 23.81 6.08 } .
o. Group 3. 18.52 4.90
o Group 4 2054  4.97 firea 2
o Group 5 17.97 4.88 -
o Group 6 16.89 4.84 o Brush Painting _ 17.84 3.08
o Area 2: {Add $0.60 to base rate for spray,
L _ : sandblasting,other pressure blasting
o+ o Cable Splicers ' 23.38 §.24 over 3000 psi, and steam cleaning.)
o o Journeyman Lineman 21.20 5.16 {Add $0.50 to base rate for work over
R o Line Equip. Mech. ' 60 ft high on swing stage, mechanical
.:fi. {Right-of-way} 17.98 5.0t climber, spider, or bucket truck.)
L o Line Equip. Oper. - 17.98 6.01 . _ -
L o Groundman 13.15 4.80 o Drywall Tapers 22.45 4.33
il - ' : _
Area 1 All counties except Malheur County Area 1 Area 2 _ N
Area 2 Malheur County _ Malheur County ° Remaining Counties
Cable Splicers : Certified Lineman Welder - ' : :
Leadman Pole Sprayer Heavy Line Equipment Man o Nozzleman 22.76 5.79
Lineman : o Swinging scaffold 21.76 5.79
’ Pole Sprayer o all-other work 21.26 5.79
Tree Trimmer Line Equipment Man Area 1 (Both) . 21.62 5.94
' . Area 2 (Both) 25.50 8.65
Group & . _ Group 6 Area 3 {Both) 25.00 7.45
Head Groundman Groundman ; ' ’
Jackhammer Man . : Area 1 _ AreaZ Acga 3 L
] Baker Grant (b) All remaining
Powderman i
S _ ‘ Harney (a) Morrow counties
MARBBLE SETTERS (Includes Granite) . Malheur Umatilla -
. o Wallowa :
Area 1. 24.36 6.21 Union .
Area 2 : 22.17 5.78 : : . :
. : : #) Except: Northwest Portion
Areal P) Except Southwest Corner
Baker - Hood River Multnomah Wallowa " POWER EQUIPMENT OPERATORS
gelanton (a) Lincoin{a} Polk. . ' Wasco (a} i -
ackamas Linn-{a). Sherman  Washington 1 te):
Clatsop Malheur (a) Tillamook Yamhill Zonz G:::;e1Ra e).. 2296 7.1§
Columbia Marion = Umatilla . . = . o Group 2 2"2:55 7":15 '
Gilllam™™  Morrow-  Union .~ ' o Group 3 : 2185 7.5
Area 2 o Group 4. . - .- 21.38 7.15
] : : . o Group 5 : .. - 2082 7.5
Benton {b) Douglas  Josephine Linn (b) | o Group 6 . 21913 7.8
Crook Grant Kiamath Malheur (b) R - _ :
Coos Harney - Lake ~ Wasco (b) ote: :A Hazardous Waste Removal Differential must be
Curry Jackson - Lane © = Wheeler dded to the base rate if work is performed inside the
Deschutes Jefferson Lincoln (b). - : oundary of a Federally Designated Hazardous Waste Site.
Coe : B or further information on this, call the Prevailing Wage
a) North halt - o A ate Coordinator at 731-4074.
b) South half _ . o '
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE: HEAVY-ENTIRE ST, ATE. HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,

- DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC
HOURLY FRINGE . HOURLY FRINGE
TRADE RATE - ~ BENEATS TRADE . RATE BENEFITS |
POWER EQUIPMENT OPERATORS (Continued) POWER EQUIPMENT OPERATORS (Continued)
ZONE RATES Astoria. The Dalles, Pendieton. LaGrande, Baker. QOntario. -
(Add to Zone 1 Rate) B MchMianville :
: Zone 1 :
%g:: g ;83 Projects within 5 miles of the city hall of the aboye cities_.
. Zone 2:
ZONE DESCRIPTIONS _ No Zone 2 for these cities.
Portland to Salem Metropolitan Area 7one 3: :
: Projects outside of any Zone 1 or 2, and more than 5
Zone 1:

Projects within the boundary of a region descnbed as
follows: Those portions of Multnomah, Clackamas, and
Marion Counties which are West of the western boundary
of Mt. Hood National Forest and West of Mile Post 30 on
Interstate 84 and West 'of Mile Post-30 on State Highway
26 and West of Mile Post 30 on Highway 22. Also those
portions of Washington County East of Highway 47, and
of Yamhill County East of Highway 47 and Highway 99W.

Zone 2:

miles from the city hall.

ASPHALT

Plant Oiler

Plant Fireman

Pugmill Operator (any type)

Truck mounted asphalt spreader, wrth screed
Screed Operator

Extrusion Machine Operator

Asphalt Plant Operator (any type) _

NOIDOO OO

Projects outside of any Zone 1, but Iess than 50 miles!
. from the Portland crty hall.

Zone 3:

Projects outside of any Zone.1 or 2 and more than 504

~ miles from the Portland city hall.
Zone 1:
Projects within 30 mrles of the Clty Hall of the above

cities.

Zone 2:

Projects outside of any Zone 1 and more than 30 mlles'

but less than 50 miles from the crty hall.

Zone 3:

Projects outside of any Zone 1 or 2, and more than 50
miles from the city hall. . .

h Eall

Zone 1:

Projects \)vlthm 20 mlles of the Clty Hall of the above
cities. :

Zone 2:

Projects outside of any Zone 1, and more than 20 but
less than 40 miles from the city hall

Zone 3:

Projects outside of any Zone 1 or 2 and more than 40
mlles from the cnty haIl

EEERS

Asphalt Paver Operator

"Roller Operator (any asphalt mix)

Diesel-Electric Engineer, Plant .
Asphalt Burner and Reconditioner Operator
anytype),84

Roto-Mill, pavement profiler operator under 6 foot

" lateral cut _
Roto-Mill, pavement profiler, ground man '~ :
Roto-Mill, pavement profiler operator, 6 foot lateral -
cut and over

Blade Operator, puiled type

Blade Operator

Blade Operator, Finish

IBlade Operator, externally controlled by electromc
mechanical. hydraulic’'means -

Blade Operator, multi-engine

Auto Grader or "Trimmer" Operator:

Butlldozer Operator

Drill Cat Operator

Side-Boom Operator

Tandem bulldozer operator (quadnine and srmular o
type, D-11) ;
Bulldozer Operator, twin engme (TC 12 and sumnlar
type, D-10}. .

4 Cable-Piow Operator {any type}

4

Log Skidder Operator
Chipper Operator
Incinerator Operator
Stump Splitter Operator
Faller/Buncher Operator

JULY 1, 1996
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OREGON DETERMINATION 96-64 CONSTRUCTION TYPE:

BASIC
HOURLY ' FRINGE
|TRADE RATE BENEFITS

HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS. CURRY,.
DOUGLAS & JOSEPHINE COUNTIES

BASIC
HOURLY FRINGE
TRADE - RATE BENEFITS

POWER EQUIPMENT OPERATORS (Continued)
COMPRESSORS

6 Compressor Operator {(any power}, under 1,250
cu. ft.total capacity
5 Compressor Operator {(any power) over 1,250

cu. ft. capacity)
COMPACTORS - Self-Propelied

Compactor Operator, including vibratory
Wagner Patcor Operator or, similar type (without
blade) _

‘Compactor Operator, with blade

Compactor Operator, multi-engine

Al OO

E

Plant Oiler

Assistant Conveyor Operator

Conveyor Operator

Mixer Box Operator (C.T.B., dry batch, etc.)
Cement Hog Operator .

Concrete Saw Operator

Concrete Curing Machine Operator {riding type)
Wire Mat or Brooming Machine Operator
Conlbination Mixer and Compressor Operator, gunite
wor

Concrete Batch Plant Quality Control Operator
Beltcrete Operator

Pumpcrete Operator (any type)

Pavement Grinder and/or Grooving Machine Operator
{riding type)

Mixer Mobile Operator

Cement Pump Operator, Fuller-Kenyon and similar
Concrete Pump Operator

Grouting Machine Operator

Screed Operator

Concrete Cooling Machine Operator

Concrete Mixer Operator, single drum, any capacity
Batch Plant and/or Wet Mix Operator, 1 and 2 drum

Cast in place pipe laying machine
Maginnis Internal Full Slab Vibrator Operator

Bidwell, Burgess bridge deck or similar type
Curb Machine Operator, Mechanical Berm, Curb
and/or Curb and Gutter

Concrete Joint Machine Operator

Concrete Planer Operator

Tower Mobile Operator

Power Jumbo Operator setting slip forms etc., in
tunnels

for concrete forms

Concrete Paving Machine Operator

Concrete Finishing Machine Operator
Concrete Spreader Operator

Concrete Paving Road Mixer

Automatic Concrete Slip Form Paver Operator
Concrete Canal Line Operator

Concrete Breaker

#NM#U’&U‘ OIS NOALONIOIA IO OO D

Batch Plant and/or Wet Mix Operator, 3 units or more

Concrete Finishing Machine Operator, Clary, Johnson,

Slip Form Pumps, power driven hydraulic lifting device

mE :(Continued)
CONCRETE (Continued}

4. Reinforced Tank Banding Machine {K-17 or similar

types)
2 Concrete Profiler, Diamond Head
CRANE

Qiler

Truck Crane Oiter-Driver, 25 ton capactty ar aver
Fireman, all equipment
A-Frame Truck Operator, single deum
Tugger or Coffin Type Hoist Operator
Helicopter Hoist Operator
Hoist Operator, single drum
Elevator Operator
A-Frame Truck Operator, double drum
Boom Truck Operator
Chicago Boom and similar types
Lift Slab Machine Operator :
Boom Type lifting device, 5 ton capacntv or less
Cherry Picker or similar type crane-hoist, 5 ton
capacity or less

. Hoist Operator, two drum
Hoist Operator, three or more drums
Derrick Operator, under 100 ton
Hoist Operator, stiff leg, guy derrick or similar
type, 50 ton and over
Cableway Operator, up to 25 tons
Bridge Crane Operator, Locomotive, Gantry,
Overhead
Cableway Operator, 25 tons and over .
Helicopter Operators, when used in erecting work

HYDRAULIC CRANE OPERATOR

Hydraulic Boom Truck Operator, Pittman

Hydro Crane Operator, under 50 tons

Hydro Crane Operator, 50 tons through 89 tons
Hydro Crane Operator, 90 tons through 199 tons
Hydro Crane Operator, 200 tons and over

= EE SFEE ERARBRUCROOONSOOO

= WHO

TOWER/WHIRLEY OPERATOR
Tower Crane Operator

Whirley Operator, under 90 tons
Whirley Operator, 90 tons and over

- NN

LATICE BOOM CRANE OPERATOR

Lattice Boom Crane Operator, under 50 tons
Lattice Boom Crane Operator, 50 tons through 89
tons, and less than 150 ft boom

Lattice Boom Crane Operator, 90 tons through
199 tons, and/or 150 tt -200 ft boom

Lattice Boom Crane { Operator, 200 tons and over,
and/or over 200 ft boom

N W&

and

CRUSHER
-6 Crusher Qiler
6 Crusher Feederman
4 Generator Operator
4 Diesel-Electric Engineer
4 Grizzley Operator

Crusher Plant Qperator

JULY 1, 1996
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foreGON DETERMINATION 9604 CONSTRUCTION TYPE:

|rrace .
| |
POWER EQUIPMENT OPERATORS (Continued)

BASIC
HOURLY FRINGE
RATE

BENEFITS

HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
'DOUGLAS & JOSEPHINE COUNTIES.

TRADE

BASIC
HOURLY FRINGE
RATE -

BENEFITS

DRILLING

L AL

N- b BAARBRAOOD

4

hbhOLrOOO

HAZARDOUS WASTE REMOVAL

5
4
3

Jack Operator, elevating barges

_for construction projects - otherwise see Dredging)

‘(only for construction projects - otherwise see

_Floating Crane (derrick barge) Operator 30 tons but
less than 150 tons

.Ross Carrier Operator
" Lull Hi-Lift Operator or similar type

wouon o -

. Rock Hound Operator. .
GENERATORS
.4

"Auger Qiler. .

Drill Assistant

Auger Oiler

Churn Drill and Earth Boring Machine Operator

Drill Doctor

Boring Machine Operator

Driller - Percussion, Diamond, Core, Cable, Rotary and

similar type
" Cat Drilt (John Henry)

P

E

Deckhand

Boatman

Fireman .
Diesel-Electric Engineer

Barge Operator, self-unloading

Piledriver Operator (not crane type)

Floating Clamsi.2ll, etc. Operator, under 3 cu. yd.{only
Floating Crane (demck barge) Operator, less than 30
tons

Floating Clamshell, etc. Operator, 3 cu. yd. and over

Dredging)

Floating Crane, 150 tons and over

Self-Propelled Scaffolding Operator (excluding workmg
platform)
Fork Lift or Lumber Stacker Operator

Fork Lift, over 5 tons

Generator Operator

'Diesel-Electric Engineer

' GUARDRAIL EQUIPMENT

Oiler

Oiler, combination guardrail machines
Guardrail Punch.Operator (all types)
Guardrail Punch Oiler

Guardrail Auger Operator (all types)
Combination Guardrail machines. i.e. punch
auger etc.

Assistant to the Engineer (Oiler)
- Assistant {ncinerator Control Board: Operator
Incinerator Control Board Operator

NFA R - #p 41N I X )

HUTOAHO OO

B

&SRB RERRTCICGOO

FOWER EQUIPMENT OPERATORS (Continued) |
HEATING PLANT

6
M

5

4

Temporary Heating Plant Operator
Surface Heater and Planer Operator

HYDRAULIC HOES

Hydraulic Backhoe Operator, wheel type 3/8 cu. yd.
and under with or without front end attachments
2-1/2 cu. yd. and under (Ford, John Deere, Case type)
Hydraulic Backhoe Operator, Track Type 3/8 cu.yd.
{Note: Over 3/8 cu. yd. takes Shovel Classification
rate)

LOADERS

Bobcat, Skid Steer (under 1.cubic yard)

Bucket Elevator Loader Operator, Barber-Greene and
similar types -
Loaders, rubber-tired type, 2-1/2 cu. yd. and under
Elevating Grader Operator, Tractor Towed requiring
Operator or Grader

Belt Loader Operator, Kolman and Ko Cal types
Loader Operator, front end and overhead, 2-1/2 cu.
yd. and under 4 cu. yd.

Elevating Loader Operator, Athey and similar types
Elevating Grader Operator, Sierra, Euchd or snmllar
types

Loader Operator, 4 cu. yd. but less that 6 cu. yd
Loader Operator, 6 cu. yd. and over

'E

Oiler

Guardrail Punch Qiler

Truck Crane Oiler-Driver, 25 ton or over
Auger Oiler

Grade Oiler, required to check grade
Service Oiler (Greaser)

Grade Checker

PILEDRIVERS

Use Crane rates when driving or pulling piling)

Hammer Operator
Piledriver Operator (not crane type)

 PIPE LINE - Sewer Water

Tar Pot Fireman

Tar Pot Fireman (power agitated)
Hydraulic Pipe Press Operator
Hydra Hammer or similar types
Pavement Breaker Operator
Pipe Cleaning Machine Operator
Pipe Doping Machine QOperator
Pipe Bending Machine Operator

Pine Wrappina'Machine O .

Boring Machine Operator
Back Filling Machine Operator

JULY 1, 1996
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OREGON DETERMINATION 96-04 CONSTRUCTION TYPE:

HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

BASIC ’ BASIC
HOURLY FRINGE HOURLY FRINGE
TRADE RATE BENEATS TRADE RATE BENEFITS
POWER EQUIPMENT OPERATORS (Continued] POWER EQUIPMENT OPERATOBS (Continued)
PUMPS SHOVEL, DRAGLINE, CLAMSHELL, BACKHOE, SKOOPER,
. ETC.. OPERATOR '
6 Pump Operator, any power 6 Oiler
6 Hydrostatic Pump Operator
5 Pump Operator, more than 5 {any size) g g::g: (C);:z::'(‘r;qurred to check grade)
5 Pot Rammer Operator 6 Fireman
4 Diesel-Electric Engineer
RAILROAD EQUIPMENT 4 Stationary Drag Scraper Operator
_ M Shovel, Dragline, Clamshell, Hoe etc., Operator under
6 Brakeman 3 cu. yd. :
6 Oiler - 4 Grade-all Operator
6 Switchman 2 Shovel, Dragline, Clamshell Hoe etc., Operator- 3
6 Motorman cu. yd. and over
6 Ballast Jack Tamper Operator
5 Locomotive Operator RIGNALMAN
5 Ballast Regulator Operator '
5 Ballast Tamper. Multi-Purpose Operator g Eldll' Boy, paoges, etci, 09‘:":;9' R
5§ Track Liner Operator i _ elicopter Radioman (grou i
> Tie Spacer Operator SURFACING (BASE) MATERIAL |
5 Shuttle Car Operator :
: ’ 6 Roller Operator, grading of base rock (not asphalt)
BEMOTE CONTROL 5 Roller Operator, Qiling, C.T.8. :
;- . 6 Tamping Machine Operator, mechanical, self- -propelied-
2 Remote controlled earth-m_ovmg equipment 6 Hydr%grgaphlc Seeder Machine Operator, ‘straw, pulp or
: : . seed '
BEPAIRMEN. Heavy Duty 5  Rock Spreaders self-propelied - .
- - 5 Pulva-mixer or similar types
6 Parts Man (Tool.Room} 4 Blade Mounted SpreadtZr‘; Utrich and similar types
6 H.D. Repairman Assistant 5 Chip Spreading Machine Operator
6 Welder's Assistant - B Lime Spreading Operator
4 Diesel-Electric Engineer (Plant or Floating)
4 Bolt Threading Machine Operator SWEEPERS
4  Drill Doctor (Bit Grinder)
4 H.D. Mechanic b Broom Operator, self-propelied S
4 H.D. Welder 5  Sweeper Operator (Wayne type) self-propelled
4. Machine Tool Operator _ - ' '
4 Combination H.D. Mechanic-Welder, when drspatched TRACTOR - RUBBER TIRED
and/or when required to do both
4 Welder - Certified, when dispatched and/or required 5 Tractor Operator, rubber-tired, 50 H.P. Flywheel _
: ’ ' " and under
RUBBER-TIRED SCBAPERS it Tractor Operator, rubber -tired, over 50 H.P. Flywheel
' 4 Tractor Operator, with boom attachment
4 Rubber-tired Scraper Operator single engine, single |4 Rubber-tired Dozers and Pushers (Michigan, Cat,
scraper Hough type}
4 Self-loading, paddie wheel, auger type under 15 cu. - :
vd. ‘IBEN.CH]NQ_MACHI.N.E
4 Rubber-tired Scraper Operator, twin engine
4 Rubber-tired Scraper Operator, wrth push-pull 6 Oiler
attachments 6 Grade OQiler (requrred to check grade) g
3 Rubber-tired Scraper Operator wrth tandem scraper |5 Trenching Machine Operator, maxrmum drggmg
2 Rubber-tired Scraper Operator with tandem scrapers, capacity 3 ft. depth
" multi -engine 4 Trenching Machine Operator, maximum drggmg '
4 Self-loading, paddle wheel auger type 15 cu.yd. and capacity over 3 ft. depth
over, singlé engine . 4 Back Filling Machine Operator
3  Self- loadlng, paddle wheel auger type, f:msh and/or 22 Wheel Excavator ' .
or more units F Canal Trimmer ;
2 ‘Band Wagon (m con]unctron wrth wheel excavator)

. JULY 1, 1996
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OREGON DETERMINATK_)N 9604 CONSTRUCTION TYPE: HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE.
NON-RESIDENTIAL BLDG. EXCLUDES COQS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES
BASIC BASIC _
HOURLY FRINGE HOURLY FRINGE
TRADE RATE _BENEFITS TRADE RATE BENEFITS }
POWER EQUIPMENT OPERATOQRS(Continued) ROOFERS (Conttnued)
TUNNEL Area 1 Area 1(cont) Area 2 Area 2{cont)
_ Baker Muitnomah Benton Ktamath
4 Mucking Machine Operator Clackamas Sherman Coos Lake
6 Conveyor Operator (any type) Clatsop Tillamook Crook Lane
4 Shield Operator : Columbia Wasco Curry _ Lincoln
6 . Air Filtration Equipment Operator Jetfferson Washington Deschutes Linn -
6 Dinkey Operator Gilliam Wheeler Douglas Marion
6 Oiler : : Grant. Harney Polk
4 Tunnel Boring Machine Operator Hood River Jackson Yambhill
: . Josephine
WELDING MACHINES
6 Welding Machine Operator Malheur Umatilla Morrow
: o Union
UNDERWATER EQUIPMENT Wallowa
2 . Underwater Equipment Operator, remote SHEETMETAL WORKERS
. or otherwise, when used in construction work
: - ' ' Area 1 21.66 7.9
) : {Add $1.00 to base rate for work
{Installation and removal of sheet metal roofing is performed on any swinging platform,
done by sheetmetal workers.) swinging chair, or swinging ladder) -
: . ' : {Add $1.00 to base rate for work with :
Area 1: fead or installing material in a plant
o Roofers 18.34 5.05 that uses lead in any form to
o Handling coal tar pitch 20.17 5.05 manufacture a product, {(excluding
~ ' : soldering)). . .
Area 2: . {(Add"$1.00 to base rate for work
- ‘0 Roofers 17.19 5.63 performed in a confined space as
_ defined by OHSA.)
(Add $2.00 per hour to )
Fringe for work with Area 2 - 19.60 5.51
irritable Bituminous ' '
material.} (Add $1.75 to base rate for work
o performed whenever it is possible for
Area 3: ) worker to fall 30 feet or more)
o Roofers 14.85 4.07 (Add $1.75 to base rate for work
o ) performed in an area where epoxy
. {Add $1.50 per hour to resins or other injurious chemicals are
Fringe for work with being applied)
. irritable Bituminous - - ' :
material.} ' Area 3 23.43 7.25
Area 4: - Add $1.00 to base rate for work
: - o Roofers 16.00 '5.75% - where it is necessary to wear a
o . chemically activated face mask)
- (Add- $2.00 per hour to . (Add $1.00 to base rate for work
: - Fringe for work with where employees required to wear a
irritable Bituminous fresh air mask due to nuclear
material.) related work) .
: {Add $.45 to base rate for work on a
Area 5: swinging stage, swinging scaffold or -
‘o Roofers - 16.67 5.60 ~ bosun chair in excess of 30 feet
SERE , : above the ground)
(Add $3.00 per hour to D
Fringe for work with | Area 4 19.42 . 5.09
_irritable Bituminous
- “material.) . ’ Area 5 19.30 5.21
JULY 1, 1996 PAGE 17




:O'REGON DETERMINATION 96-04 CONSTRUCTION TYPE:

HEAVY-ENTIRE STATE. HIGHWAY-ENTIRE STATE.

NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,

DOUGLAS & JOSEPHINE COUNTIES

- TENDERS YO MASON TRADES 18.09 5.60°

o- Tenders for Bricklayers, Tile
Setters, Marble Setters and
Terrazzo Workers; Topping for
Cement Finishers and Mortar
Mixers.

(Add $0.50 1o base rate for
refractory work)

{Add to base rate an amount .
equatl to that received for
safety belt requirements or
other unusual job conditions
by the mechanic this worker is

tending)
TENDERS TO PLASTERERS 17.59 5.60
TERRAZZO WORKER 21.33° 5.65

{Add $.50 to base rate if safety belt requsred by
State safety regulations. )y
{Add $1.00 to base rate if work ' mvolves

BASIC ) BASIC
HOURLY FRINGE HOURLY FRINGE
TRADE ©  RATE BENEATS TRADE : RATE BENEFITS
SHEETMETAL WORKERS (Continued) - :
16.12 4.17
” - . 0 Assists Tile Setters, Brick
Benton Gilliam Linn Tillamook Layers. Marble Masons,
Clackamas Grant - Marion Wasco Stone Masons, and Terrazzo
Clatsop. Harney Muitnomah Washington Workers by striking, sawing, -
Columbia Hood River Polk Wheeler deaning’ washing or grouting.
Cfook Jeffel'son Sherman Yamhi" Does not |ay or set any material.
Deschutes Lincoln : ’ v
{Add $.50 to base rate if safery.
belt required by State safety -Gf
Area 2 Area 3 Area 4 Atea S regulations.)
. (Add $1.00 to base rate if work
Baker Morrow - Douglas  Coos involves epoxy, furnane, alkor
Malheur Umatilla’™ Jackson Curry acetylene black grouting or
Union  Josephine waterproof membrane.)
Wallowa = Klamath (Add $0.75 to fringe for
Lake refractory repair work.)
Lane
TRUCK DRIVERS
SOFT FLOOR LAYERS 1881 5.14+a ' ’ -
Zone 1 (Bas=~ Rate):

a}l plus 4% of basic hourly rate for ' . .
employees with less than one oGroup 1 19.62 7.02
year of service, 6% for those o Group 2 - 1974 -7.02-
with more than one year. o Group 3 19.87 - 7.02

o Group 4 20.12 7. Og

SPRINKLER F{TTERS . . oGroup 5 20.34 7.0

' : 21.90 6.28 o Group 6 20.49 7.02
o Group 7 20.69 7.02

added to the base rate if work is performed inside the

For further information on this, call the Prevailing Wage
Rate Coordinator at 731-4074. :

Zone Differential for Truck Drivers
(Add to Zone 1 Rate)

Zone 2 .65
Zone 3 1.156
Zone 4 1.70

Zone 5 - 2.75

rzm Projects within 30 miles of City Hall in the
- Cities listed below. a
Zone 2:  More than 30 miles but less than 40 miles.

ég_gﬁ More than 40 miles but léss than 50 miles.
;. More than 50 miles but less than 80 miles.

%Q_n_e_s_. More than 80 miles.
- Beference Cities

Albany Eugene Longview Portiand
?;Z\r'éfrt;ma;i,:étg;: t;etylene black grouting or Astoria Goldendale Madras Port Orford

Baker Grants Pass Medford Reedsport

’ Bend Hermiston = McMinnville Roseburg

Brookings Hood River Newport " Salem - -

Burns Klamath Falis Oregon City The Dalles

Coos Bay LaGrande Ontario Tillamook

Corvallis Lakeview Pendleton

- ‘PAGE 18
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" [OREGON DETERMINATION 9604 CONSTRUCTION TYPE:

BASIC

HEAVY-ENTIRE STATE, HIGHWAY-ENTIRE STATE."
NON-RESIDENTIAL BLDG. EXCLUDES COOS, CURRY,
DOUGLAS & JOSEPHINE COUNTIES

BASIC -
HOURLY FRINGE HOURLY FRINGE
RATE BENEHATS . TRADE o " RATE " BENEFITS
TRUCK DRIVERS (Contirsed) ]BU_C.K_QBNEBS (Continuedl
A-Frame or Hydra-lift Ttuck w/load Tireman, full-time basis teeeteeeaaaaae 1
. bearing surface ........ cedcnccnacacttntanaoan 1 R
. - Truck Assistant  ................. eeereeceneas 1
Battery Rebuilder ... ...coiveiieininiiao. 1 -
. _ Truck Mechamc-—Welder-—Body Repalrman .3
Bus or Man-Haul Driver .........c.ccccovvnna. 1 :
: Truck Mechanic Assustant Ceeeeieteaseenaanas 1
Concrete Buggies (Power operated) .......... 1

Drivers and Helpers handling sacked
cement—add 15¢ per hour

Dump Trucks, Side, End and Bottom Dumps, including
Semi-Trucks and trains or combinations thereof:

Uptoandinc. 10cu.yds ................. 1
Over 10 cu. yds. andinc. 30 cu. yds ...... 3
Over 30 cu. yds. and inc. 50 cu. yds ...... 4
Over 50 cu. yds. and inc. 60 cu. yds ...... 5
Over 60 cu. yds. and inc. 80 cu. yds ...... 6
Over 80 cu. yds. and inc. 100 cu. yds ..... 7

Dumpsters or Simi_lar Equipment—all sizes ...2 -
Flaherty Spreader Driver or Leverman ....... 2
Lift Jitneys, Fork Lifts —all sizes—used

in loading, unloading & transporting

materiai on jOb Sité .. .ccvieiniiiiniiinnan.. 1

 Loader and/or Leverman on Concrete Dry
Batch Plant, manually operated .............. 1

Low Bed Equipment, Flat Bed Semi-Truck
and Trailer or Doubles transporting

equipment or wet or dry materials  ........ 2

Lubrication Man, Fuel Truck Dﬁver,

Driver, Tireman, Wash Rack, Steam -
.................... 1

Cleaner or combination.

Lumber Carrier, Driver-Straddle Carrier—used in
loading, unloading and transportation of material

onjobsite ......ciiiieiiiiiaiaia., R, 2

Oil Distributor Driver or Leverman  .......... 2

PilotCar ....oeen..... veetiieieeinerieein 1

Slurry Truck Driver or Leverman  ............ 1
Solo Flat Bed and Misc. Body Trucks—

O 0 E L0 1o T3 - 1
Transit Mix and Wet or Dry Mix’ Trucks

~Scu.yds.andunder ...........o...ll 1

~ Over 5 cu. yds. and inc. 7cu.yds  ...... 2

Over 7 cu. yds. andinc: 11 cu. yds ...... 3

Over 11 cu. yds. andmc 15cu.yds .... 4

Team Drivers

Water Wagons {Rated Capacnty) up to:

3000 gallons .......iccciiiiiiiiiiiineinns 1
300010 5000 gallons  .:....ccceceeiinannnn 2
5000 to 10,000 gallons ................ue.. 3
10,000 to 15,000 gallons  ................. 4

winch is mounted

MWELDERS: BIGGERS

welding and rigging are incidental.

Winch Truck —takes classification of truck on which

Receive rate for craft performing operation to which

'PAGE19 °



Pursuant to ORS 279.361, contractors on this list are ineligible to receive public
works contracts. These contractors and subcontractors, as _well as any firm,
corporation, partnership or association in which the contractor or subcontractor
has a financial interest are ineligible to receive public works contracts until

~ removed from this list.

if you have questions regarding

To: Ali Oregon Contracting Agencies

Oregon

! __ BUREAU
Publication Date: July1,1996 = "GF LABOR

LIST OF CONTRACTORS INELIGIBLE
TO RECEIVE PUBLIC WORKS CONTRACTS

AND INDUSTRIES.

Jack Robeorts
Commissioner

the list or for the most current information regarding persons

- ineligible to receive prevailing wage contracts, please contact the Prevallmg Wage Rate Cordinator,

(Ponland) 731-4074 Ext. 250.
CONTRACTOR NAME

1. Robin Allen
Daniet Allen
A C & E Electric Company

3363 Silverton Road NE
Satem, OR 97301

2. Dale Dullenty, aka
D.L. Dullenty, -aka
Donald Dullenty, dba

December 1, 1994 . November 30, 1997

February 15, 1994 February 14, 1997

Dale's Asphalt Paving & Seal Coating

5011 NE 137th Avenue
Vancouver, WA 98662

3. Robert Dowing dba
* The Electrician
1605 E. 2nd St.
Newberg, OR 97132

4. Wayrie C. Everett and

Equipment Erection Specialties, inc.

8645 SE Roots Road:" -
Clackamas, OR 97015

CJuLy

PORTLAND LUCENE

January 1, 1994 - December 31, 1996

October 15, 1995 October 14, 1998

1996 : _ PAGE 25

PENDLETON : BEND MEDFORD

RNE Ohpggzon S 2 32 o 1eS L T Strect, Saite 220 20 Paikey Ave, Suite 3% 1250 NE 3, Suite BIUS 200 E Main, Suite HA

Portland, OR @232 - Tugene, OR 47301 Cendicton, OR 97%01 - - Bend, OR 977201 Mudiord, OR 9794

(03 73420 - (N3 (86 7o2

SALEM
WS Walverime SN 1)
Sem ¢ ll\' L 1]

[ LATIE N P Fhui AN

AN |1' TR 6%

(N3} 2707884 (303) IRN-6IU) (NY) 776-6270

. AN (Y T“I--tli\i.' ) AN (NI - Tt FAN (3131 276-2050 FAX (303) 388-p271 FAX (S0 77e624

COOS BAY
. 120 Central Ave,, Suite S10
. . Cun Bay, OR 97420 -
EQUAL OPPORTUNITY EMPLOYER (313) 24575

FAX (3) 267-314



LIST OF CONTRACTORS INELIGIBLE
TO RECEIVE PUBLIC WORKS CONTRACTS

Publication Date: July 1, 1996

5. °  Malar Construction, Inc. ~ November 23, 1894  November 22, 1997
4470 S.W. Hall'Bivd, #317 -
Beaverton, OR 97005

6. Edward R. Romayor and 5 : April 28, 1995 . Aprit 27, 1998

) Portland Custom interiors, Inc. : o ’ g . -
4330 SE Milwaukie Avenue o
Portland, OR 97202 : .

7. Dean Schmitz : - February 15, 1994 February 14, 1997
c/o Michael J. Scott o o
P.O. Box 23414
" Tigard, OR 97281

8. Haskell F. Tallent, dba . October 14, 1994 October 13, 1997
Sound Construction of Reno :
34773 Seavey Loop Road
Eugene, OR 97405

. - . : " X - L . .
ack Roberts, Commissioner
g ‘Bureau of Labor and Industries

9:\whd\pwri796debar
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BUREAU OF LABOR AND INDUSTRIES - WAGE AND HOIUR.DIVISION

INSTRUCTIONS FOR COMPLETING PAYROLL/CERTIFIED STATEMENT FORM,
- WH- 38 (Rev 6/96)

General: This form meets needs resulting from the 1983 amendments to the prevailing wage rate law. Under

this amended law, the contractor is required to pay not less than fringe benefits as predetermined by the

Bureau of Labor and Industries, in addition to payment of not less than the predetermined rates. The
contractor's obligation to pay fringe benefits may be met either by payment of the benefits to the various
plans, funds, or programs or by making these payments to the employees as cash in lieu of fringe benefits.

This form provides for the contractor s showing of the payroll and all monies paid to the employees, whether
as basic rates or as cash in _lieu of fringe benefits, and provides for the contractor's representatlon in the

‘payroli/certified statement that he/she is paying other benefits required by the contract and not paid as cash in

lieu of fringe benefits. Detailed instructions concerning the preparation of the form follow:

Complete the box at the top of the form. Complete the appropriate prime contractor' or subcontractor box. Be

sure to enter the date the contract was first advertised for bid. if you are not sure of this date, contact the
Public Contracting Agency.

mluan_Name._Ad_dmss_am_SmLS.ecmm_numheLnLﬁmnIuee The employee’s full name must be
shown on each payroll submitted. The employee's address must also be shown on the-first payroll submitted.
The address need not be shown on subsequent payrolls unless the address changes. Although not required,
space is available in the name and address section so that Social Security num_bers can be listed.

Column .2 - Trade Classifications: List the classification found in the Bureau of Labor and Industries’
publication "Prevailing Wage Rates for Public Works Contracts in Oregon,” which is most descriptive of the

) work actually performed by the employee. Give the group number for those worker classifications which

include such information. Consult the worker classifications and. minimum prevailing wage rate schedule set

forth .in contract specifications. Refer to the appropriate prevailing wage rates in effect at the time the

contract was first advertised for_bid for information regarding trade classifications, basic hourly rates, and

_ hourly fringe beneﬁts Indicate whlch”workers are apprentices, if any, and give their current percentage, trade

classification, and group number when appllcable If additional worker classifications are deemed necessary,
contact the contracting public agency. If an employee works in more than one worker classification, use the
highest rate for all hours worked, or use separate line entries to show hours worked rate of pay, and fringe
benefit for each classification.

C_Q[umnj__DAy_AND_QAIE Enter the day of the week (M T. W Th, F, S Sn) m the top row of boxes, and
the number of the day of the month below.

_H_Q_U_BSJALQB]SED_EACJ;LQAL Enter as overtlme hours all hours worked in excess of 8 hours per day, all
hours worked on Saturday and Sunday and all hours worked on Iegal holidays as defmed in ORS 279.334. See
ORS 279.334(3) for exceptions to this requnrement

Column 4 - Total Hours: Enter separately the total number of overtime hours and straight time hour:s..wofked
by each listed classification during this pay period; overtime ("OT") on top, straight time ("S") immediately
below. } .

Qg_lumnuaaig_umﬂy_ﬂam_oj_ﬂax: Enter the basic hourly rate and the overtime hourly rate {if any) paid the

-employee in_the appropriate .overtime and straight time boxes. Payment of not less than one and one half
times the basic or regular rate paid is required for overtlme under ORS 279.334.

cmumn_ﬁ_ﬁeudy_ﬁnnge_&e:mn_em_amﬂmuheﬁmmxe& Enter any additional cash paid directly to the
employee in lieu of fringe benefits. It is not necessary to pay time and a half for overtime work on those
wages which are pald in lieu of fringe benefits.

. C_QlummLG_[g_s_s_amQum_ea_m Enter the gross wages earned by the worker in this classification for all

listed straight time hours, all listed overtime hours, and including al! addmonal amounts pald dlrectly to the
employee.



INSTRUCT!ONS FOR COMPLET!NG PAYROLL/CERTIFIED STATEMENT FORM,
" - WH-38 (Rev 6/96)

Column 8 - Total Deductions. FICA, FED. STATE. ETC: Enter the total amount of deductions withheld from
each-employee for just those hours reported on this payroll/certified statement for this project.- All deductrons
must bein accordance with the provisions of ORS 652.610.

Cglumn_S__Ngt_ﬂaggs__Emd_f_o_r_WegL Enter the amount of wage actually paid to the employee after

“subtracting the total deductions reported in Column 8 from the gross amount eamed shown in ngumn_z

Column 10 - Hourdy Fringe Benefit Paid to Party. Plan, Fund or Program: Enter the hourly amount of fringe
benefits paid to each individually approved party, plan, fund or program for each employee. List these: amounts
separately on the lines provided. - Any contactor who is making payments to “approved parties, plans, funds or
programs in amgunxﬂg;s_nmmm_bmumgg_mm is obligated to pay the difference directly to
the employee as wages in lieu of fringe benef' ts, and to show that amount in c_q]umn_ﬁ of this form.

columuJJ_Nm_QLEenam.Eam._Elan._Eund_nLEmmm. Enter the name of the party, plan fund or program
that corresponds to the amount shown as an hourly fringe benefit in Cp_h.gmn_l_Q

Summary - In order to deterrmne if the. wages and fringe benefits bemg certified by this statement are suffrcoent
to meet prevailing wage rate requirements, the followmg check may ‘be performed : .

1. Consider each Trade Classiﬁcation Iiste_d in Column 2.

- 2. For.that Trade Classification, take the sum of:
a) the Basic Hourly Rate of Pay (Column 5),
. b). the Hourly Fringe, Benefit Paid as Wage to Employee (Column 6),
¢} and.the Hourly Frmge Benefit Pard _To_Partv. Plan, Fund or Program 'lColumn 10). :

-3. This sum must equal or exceed the sum of the Basic’ Houdy Rate (mc|udmg zone pay and special '
i wage drfferenttals, if any) and the Fringe. Benefit as they are listed for that Trade Classification:
in the- appropnately dated issue of the Bureau of Labor and |ndustrles pubhcatnon meaung_ﬂag_e__

NOTICE TO CONTRACTORS: YOU ARE NO LONGER REQUIRED TO SUBMIT COPIES OF THE PAYROLL/CERTIFIED
- STATEMENT TO THE BUREAU OF LABOR AND INDUSTRIES. THE STATEMENT MUST BE SUBMITTED TO THE PROJECT .

CONTRACTING AGENCY.

 gitwhd\pwribooklet\38inst sam- ¢

LIRS N

G:\WHD\PWR\BOOKLET\38INST.SAM




. PAYROLL/CERTIFIED STATEMENY FUNM wri.Ju

BUREAU OF LABOR AND INDUSTRIES ' ' o ' T e . f NT FURM
WAGE AND HOUR DIVISION . : _ o _ .- FOR USE IN COMPLYING WITH-ORS 279,384
PRIME CONTRACTOR (] - .  FIRST [J 90pAY [ vrast [J
SUBCONTRACTOR [] C o : L -
Business Name (DBA): . CCB Registration Number: - S L Project N.a:'me:, o Project Number:
Phone: () _ o : ' ' - Type Of Work:
Street Address: : o ' : Project Location:
[Mailing Address:" : . ' ~ Project County:
Date Pay Period Began: : Date Pay Period Ended:
THIS SECTION FOR PRIME CONTRACTORS ONLY ' THIS SECTION FOR SUBCONTRACTORS ONLY
Public Contracting Agency Name: Subcontract Amount: o
Phone: ( ) ) : . _ * Prime Contractor Business Name (DBA): R
Date Contract Specifications First Adventised For Bid: Phone: { ) . CCB Registration Number:
|_Contract Amount st ~ - Date You Began Work On The Project:
1) (2) (3) DAYANDDATE (4  (5)  (6) @ ® @ (0 4. ..
. ' HOURLY FRINGE | aross \ \ . :
?32‘-5’&‘2%’5?.%‘"" Zttgssfncmou - ' HOURS ':Sﬂ:w '_5”&’;7‘;’;‘_;%‘9 el E‘:{‘A"Lﬂg" g&:{;‘“’%‘j .:&gﬂl ::::ofzc NAM:&E?&ZE«T;:B"' '
HUMBER OF EMPLOYEE FIF APPLICABLE! ' ] Mae o emeoves STATE, €T PARTNORUAN. " PROGRAM - -.
HOURS WORKED EACH DAY | e | emooram | - . . .}
S
oT
s ,
oT
§
ot
§

THIS FORM CONTINUED ON REVERSE -
FORM WH-38 (REV. 6/96)




L o {2) - - . (3) DAY AND.DATE | S -(5) (6) 7 (8) (9) (10) (11)
:3::‘&&”":;»/”‘0 moe, ] ] 3 o ToTAL BASIC |- MOUALY FRINGE ‘%«ggz‘r zggcgﬂ"o“ | MeTwage [ ounLy FaingE [ - - NAME OF senesiT
~ ] Rumaer 6F empLovee sl IR RSN RO © 1o . | e _.:2.‘,’:‘0',_ "':5:';: 1o "> | eanneo | mica. Feo, WEEK 'i’{f.",’;’,‘t’f,’," PARTY. PLAN. FUND. -
: 2 1F APPLICABLE) : - . —— - © O PAY EMPLOYEE STATE, ETC. FUND OR PROGRAM
: : ~ .| : | HOURS WORKED EACH DAY : | rroGRAM
or
s
ot
S
. oT
or|
s
e el — . _.DO HEREBY STATE:
(NAME OF SIGNATORY PARTY) ' {TITLE)
(1) THAT I-PAY OR SUPERVISE THE PAYMENT OF THE PERSONS EMPLOYED BY; “ON THE
o a ' {CONTRACTOR, SUBCONTRACTOR OR SURETY) (BUILDING OR WORK)
THAT OURING THE PAYROLL PERIOD COMMENCING ON THE DAY OF 19 AND ENDING THE DAY OF 19

ALL PERSONS EMPLOYED ON SAID PROJECT HAVE BEEN PAID THE FULL WEEKLY WAGES EARNED, THAT NO REBATES HAVE BEEN OR WILL BE MADE EITHER DIRECTLY OR INDIRECTLY
TO OR ON BEHALF OF SAID _-___ FROM THE FULL WEEKLY WAGES EARNED BY ANY PERSON, AND THAT NO DEDUCTIONS HAVE BEEN MADE EITHER
. DIRECTLY OR INDIRECTLY FROM THE FULL WAGES EARNED BY ANY PERSON, OTHER THAN PERMISSIBLE DEDUCTIONS AS SPECIFIED IN ORS 652,810, AND DESCRIBED AS FOLLOWS:

{2) THAT ANY PAYROLLS OTHERWISE UNDER THIS CONTRACT REQUIRED TO BE SUBMITTED FOR THE ABOVE PERIOD ARE CORRECT AND COMPLETE; THAT THE WAGE RATES FOR
WORKERS CONTAINED THEREIN ARE NOT LESS THAN THE APPLICABLE WAGE RATES CONTAINED IN ANY WAGE DETERMINATION INCORPORATED IN THE CONTRACT; THAT THE

" "CLASSIFICATION SET FORTH THEREIN FOR EACH WORKER CONFORMS WITH WORK PERFORMED.
{3) THAT ANY APPRENTICES EMPLOYED IN THE ABOVE PERIOD ARE DULY REGISTERED IN A BONA FIDE APPRENTICESHIP PROGRAM REGISTERED WITH A STATE APPRENTICESHIP AGENCY

‘RECOGNIZED BY THE BUREAU OF APPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR, OR IF NO SUCH RECOGNIZED AGENCY EXISTS INA STATE ARE REGISTERED
WITH THE BUREAU OFAPPRENTICESHIP AND TRAINING, UNITED STATES DEPARTMENT OF LABOR o

! ! HAVE READ THIS CERTIFIED STATEMENT, KNOW THE CONTENTS THEREOF AND IT IS TRUE TO MY KNOWLEDGE.

NAME AND TITLE SIGNATURE
NOTE TO CONTRACTORS YOU MUST ATTACH COPIES OF THIS FORM TO EACH OF YOUR PAYROLL SUBMISSIONS ON THIS PROJECT. SEE THE BOLI PUBUCATION EﬂEMAﬂJNﬁ_WAﬁﬁ_

FOR lNSTRUCTIONS ON COMPLETING THIS FORM.,

T |~_-..‘.—. .

T “nm“»\l."q gt v




Bureau of Labor and Industries
Prevailing Wage Rate Unit
800 N.E. Oregon St., # 32
Portland, OR 97232
Phone: (503) 731-4074, Fax: (503) 731-4623

W MATI
(For use by contractors in complying with ORS 279.375)
THIS FORM TO BE USED FOR PROJECTS AWARDED AFTER SEPTEMBER 9,1995ONLY

, - Contractors: Please complete and mail this form to BOLI at the above address, along with the appropriate fee
~ (1/10th of 1% of the contract price* ) payable to BOLI. Minimum fee is $100.00, maximum fee is $5,000.00.

g Without the following completed information, the bureau may be unable to properly credit you for payment
:,

I . .

5; BUSINESS NAME (DBA) CCB#

g  MAILING ADDRESS: 'PHONE: ()

: ' (STREET OR PO BOX #, CITY, STATE, ZIP)

.; - PROJECT NAME: _ '

B '

i - PROJECT NUMBER: - PROJECT LOCATION:

t " AGENCY AWARDING CONTRACT:

i AGENCY CONTACT PERSON: : . PHONE: ()

. CONTRACT AMOUNT: ___ DATE AWARDED: __ DATE WORK BEGAN:

) +(Contract-amount X .001)-

(Please dupiicaig this form for future use)

B 12M5fecforme sam



Bureau of Labor and Industries
Prevailing Wage Rate Unit
800 N.E. Oregon St., # 32

Portland, OR 97232
phone: (503) 731-4074, ext. 250
FAX: (503) 731-4623

LIC Wi T FEE

THIS FORM TO BE USED FOR RECONCILIATION OF FEES ON COMPLETION OF
PUBLIC WORKS PROJECTS
{As required by ORS 279.375 and OAR 839-16-210)

Contractors: Please complete and mail this form to BOLI at the above address, after
completion of the public works project and not less than 30 days after the final
payment by the contracting agency. Contractors are required to determine the final
contract price, including all change orders or other adjustments to the original
contract price and to calculate the adjusted prevailing wage rate fee, based on the
revised contract price. Documentation must be included to support the final contract
price. The prevailing wage rate fee, .001, (1/10th of 1%) shall be applied to. the
final contract price, with credit taken for feés already submitted. The contractor
must submit the additional fee payable to BOLI with the adjustment form or requests
for refund if applicable. No additional fee will be charged, nor a refund made, on
any reconciled amounts under $100.00.

BUSINESS NAME (DBA) ' CCB #

MAILING ADDRESS: : : PHONE: ( )]

(STREET OR PO BOX #, CITY, STATE, ZIP)
PROJECT NAME: ' :

PROJECT NUMBER: PROJECT LOCATION:

AGENCY AWARDING CONTRACT: S DATE AWARDED:
'FINAL CONTRACT AMOUNT: FINAL FEE DUE*:
{Include all change orders and adjustmenté *{Fipal Contract amount X .001}

to the contract price)

ORIGINAL CONTRACT AMOUNT: ] INITIAL  -FEE PAID+*:
* (Contract amount X .001)

BALANCE DUE: : : ) REFUND DUE:
{(Final contract fee less initial fee paid)

Sample Calculation:

Final Contract Amount: $400,000.00 Final Fee Due: $400.00
Original Contract Amt: -300,000.00 Initial Fee Paid: ) -300.00
' Total Adjustment: $100,000.00 Amount Due oxr Refund Due: $100.00

- *Documentation may consist of change orders or other contract documents substantiating
the amount of the contract. )

12/11/3S ADJIYEE.SAM {Please duplicate this form for future use)



DOCUMENT 00850

DRAWINGS INDEX
DRAWING ' |
NUMBER TITLE - DATE
GT 96-1 GENERAL TERMINALS _ ' NOVEMBER 1996
BERTHS 104, 204, 205, 206, AND 501
MAINTENANCE DREDGING
ey TERMINAL 1, BERTH 104
2/4 (C-2) TERMINAL 2, BERTHS 204, 205, AND 206, PART 1
3/4 (C-3) . TERMINAL 2, BERTHS 204, 205, AND 206, PART 2
4/4 (C-4) TERMINAL 5, BERTH 501 BARGE SLIP
S:\SPECS\GT\96D134\FTEND.DOC o _ - DRAWINGS INDEX -

102596 , ' 00850-1 )
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_ SPECIFICATIONS
DIVISION 1 - GENERAL REQUIREMENTS

SECTION 01010
‘SUMMARY OF WORK "

PART 1 - GENERAL

1.1

1.2

1.3

14

DESCRIPTION

The work includes but is not limited to:

1. Dredging the Berth 501 barge slip to a minimum depth of -15 CRD: Removing
approximately 1221 cubic yards of material.

2. Dredging Berth 104 to a minimum depth of -26 CRD Removing appromeately 7660
cublc yards of material.

3. Dredgmg Berths 204, 205, and 206 to-a minimum depth of -40 CRD. Removmg
approxmately l4 871 cubic yards of material.

4. Thework mcludes tmnsportmg and dlsposmg of dredged matenial at Morgan Bar and/or at

a Contractor-provided site which is approved by the Port and allowed by pemuts

See the contract documcnts for Oregon Bureau of Labor and Industnes wage rate and fee
requnrements

- LAYOUT OF WORK

Survey work performed under this contract shall be performed under the direct supemsnon of an
Oregon registered professnonal land surveyor.

Lay out the work from reference points shown on the drawings and be responsible for
measurements connected thérewith. :

.Measuring for pay quantities will be by the Port.

Fumnish, set, and maintain ranges, bu'oys-,'and markers in gdod wdrking order as necessary to

define the work and to facilitate inspection and taking of soundings by the Engineer.

‘Elevations on the dmwmgs are below zero and are based on Columbla River Datum for each

locality.

INSPECTION OF WORK AREA

Examine the work area (dredging, tradsportatioh route, and disposal areas and conditions) and
become satisfied as to the locations and conditions of the work involved.

VERIFICATION OF MEASUREMENTS

Verify elévétions and measurements and report discrepancies to the Engineer before proceeding
with the work. The Contractor will not receive extra compensation for verification of
measurements or for labor or material expended on account of such differences.

$\SPECS\GT\96DI34DIV-101010D0C - | 'SUMMARY OF WORK
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1.5

1.6

17

. DISPOSAL

Dlsposeofwastematenaloﬁ'Ponpmpertyandmaccordamewnhapphcablestate federal, and
local regulations.

Burning or burying ofwa_stematedalwitbinl’.drtpropertyis not permitted.
RELEASE OF PETROLEUM PRODUCTS, PAINT, AND OTHER CONTAMINANTS

- Protect against the entry of petroleum products, panﬂ,andothercmtammantsmtoawaterway

(including river, stream, slough, wetland, etc.) storm sewer, sanitary sewer, orotherdra.msystmn
or onto a land area.

InlhcevexnofaspﬂLhnmediatelycontainandramveﬂxespiﬂedmateﬂal. _
Nonﬁ'ﬂleEngmeernnmedlaxelylfaspﬂlowmmlfwnmmmaummdlswveredWMCh

_mdxcatwarelwseofpetrolemnproducts pamt,oroﬂ:eromnammamstoﬂxewvmmmcnt

lndﬁnmfythcPortfromlossorexpenseasamultofsuchspﬂlforwhmhtthonﬂ‘actorls
responsible.

PROGRESS MEEHNGS

JobmeetmgsmaybeheldbctwemtthonﬂactorandtheEngmeer 'Ihetnncandplaccofthc
meehngsmlibewtabhshedbytheEngmeer

- END OF SECTION

: SUMMARYOF WORK ' - S\SPECS\G’I\96DIS4\DIV—1\01010DOC
- 01010-2 : : : : .
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SECTION 01025 o
MEASUREMENT AND PAYMENT

PART 1 - GENERAL

TR MU RIOAI AT e v

1.1 . . INCIDENTAL WORK

catdainy

L A. Consider work not listed, but necessary to complete the work, as incidental. Each bid item has

3 incidental work associated with-it. Some of the incidentals are identified. However, the list is not
' complete. This does not relieve the Contractor from the responsibility for completing the
incidental work. Incidental work includes, but is not limited to, dredge soundings, barging

- dredged material, transporting dredged matcna.l to disposal site, setting range markers, nggmg,
lifting and towing, as specified.

12 BID ITEMS

A. Payment constitutes total compensation for furnishing materials; for preparation of these
. materials; and for labor, equipment, tools and incidentals necessary to complete the work as
- specified and shown on the drawings. Measurement will not include unauthorized work
- performed beyond the design limits. Replace material removed without authorization at no added

cost to the Port. The method of measurement and the basis of payment for bid items will be as
follows. - -

BID 5
ITEM DESCRIPTION

1 INITIAL AND INTERIM MOBILIZATION, CLEANUP, AND DEMOBILIZATION - LS.

"A.  Payment will be made at the contract lump sum price for mobilization and demobilization
of personnel, equipment, supplies, offices and other facilities necessary for the work; and
_cleanup. The price includes premium on bonds and insurance and other costs Wthh are
* incurred before beginning the work.

B. The moblhmtlon price includes initial mobilization and interim mobilization to move from
one site to the next. Mobilization also includes stand-by time for Port post-d:edge
hydrosurveys and evaluations at each location. _

2 MOVE EQU[PMENT TO ACCOMMODATE SHIPPING EACH

A Pay quantlty will bé the number of times the Engineer directs the Contractor to stop
7 dredging, before the work is complete, and move from the berth to accommodate shipping.
In each case; the Contractor may then be directed to stand off and return, or move to a
- different berth and resume dredging in the original location at a later time.

B. * Payment will be'madc at the contract unit price for éach unscheduled move.

s \SPECS\G'I\96D134\DIV-1\01025 DOC ' . MEASUREMENT AND PAYMENT
10319 . R | o 01025-1




STAND-BY DELAY - DAY

B.

ADDENDUM NO. 1
Pay quantity will be the number of days the Engineer directs the Contractor to stand by

whllewamngtoretumtoaberthandrwumedredgmg (Note that this bid item does not
include waiting time for the post-dredge surveying. That is covered in biditem 1. )
ADDENDUM NO. 1

Payment will be made at the contract unit price per day of delay directed by the Engineer.

BERTH 104, DREDGING AND DISPOSAL OF MATERIAL SUITABLE FOR DISPOSAL AT
MORGANBAR - C.Y.

A

Pay quantity will be the number of cubic yards of material dredged between the existing
river bottom and the dredge profile, plus the number of cubic yards of material dredged in
1 foot of over-dredging within the minus 2-foot tolerance dredge zone. No payment will be
made for material dredged below elevation -27.

Payment will be made at the contract unit pnce per cubic yard.

The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pr

survey will be taken within one month of the date of commencement of work.

The contract unit price includes transporting of dredged material to the Morgan Bar
disposal site or other Contractor-provided, permitted, and approved site. The price also
includes disposal of the dredged material, disposal by the Contractor of any stumps, logs,
cable, boulders or other oversize material, and.deploymetit and removal of buoys.

BERTH 104, DREDGING AND DISPOSAL OF UNSUITABLE MATERIAL AT CONTRACTOR-
.PROVIDED SITE-C.Y.

A

Pay quantity will be the number of cubic yards of unsuitable material dredged between the
existing river bottom and the dredge profile, plus the number of cubic yards of material
dredged in 1 foot of over-dredgmg, within the minus 2-foot tolerance dredge zone. No
payment will be made for material dredged below elevatxon -27

Payment will be made at the contract unit price per eubic»yérd. ’

“The number of cubic yards dredged will be computedby the volume of a truncated prism

method within the dredge area limits and elevation tolerances and will be the difference

between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month of the date of commencement of work. '

The contract unit pnce includes transporting and dlsposa] of dredged material to the

- Contractor-provided disposal site which is approved by, the Engineer and for which the
‘ Contractor has a permit. The price also includes disposal by the Contractor of any

stumps, logs, cable, boulders, or other oversize matenal and deployment and removal of
buoys

MEASUREMENT AND PAYMENT o _ S \SPECS\G'I\96D134\DIV-1\01025 DOC
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6 BERTHS 204, 205, AND 206, DREDGING AND DISPOSAL OF MATERIAL SUITABLE FOR
DISPOSAL AT MORGAN BAR - C.Y.

A Pay quantity will be the number of cubic yards of matcrial dredged between the existing
river bottom and the dredge profile, plus the number- of cubic yards of material dredged in
1 foot of over-dredging within the minus 2-foot tolerance dredge zone. No payment will be
made for matenal dredged below elevation 41.

B. Payment will be made at t the contract unit price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances, and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month of the date of commencement of work.

D. The contract unit price includes transporting of dredged material to the Morgan Bar
disposal site or other Contractor-provided, permitted, and approved site. The price also
includes disposal of the dredged material, disposal by the Contractor of any stumps, logs,

~ cable, boulders or other oversize material, and deployment and removal of buoys.

7 BERTHS 204, 205, AND 206, DREDGING AND DISPOSAL OF UNSUITABLE MATERIAL AT
CONTRACTOR-PROV[DED SITE-C.Y.

A. Pay quantlty will be the number of cubnc yards of unsultable material dredged between the

: ~ existing river bottom and the dredge profile, plus the number of cubic yards of material '
dredged in 1 foot of over-dredging, within the minus 2-foot tolerance dredge zone. No
payment will be made for material dredged below elevation -41.

B. Payment will be made at the eo_ntract'uni_t price per cubic yard.

C. The number of cubic yards dredged will be computed by the volume of a truncated prism
method within the dredge area limits and elevation tolerances and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one month-of the date of commencement of work.

D. The contract unit price includes transporting and disposal of dredged material to the
' Contractor-provided disposal site which is approved by the Engineer and for which the
- Contractor has a permit. The price also includes disposal by the Contractor of any -
stumps, logs, cable, boulders, or other oversize material, and deployment and removal of
buoys.

8 '_ BERTH 501, DREDGING AND DISPOSAL OF MATERIAL SUITABLE FOR DISPOSAL AT
' MORGAN BAR -C.Y.

A Pay quantity will be the number of cubic yards of material dredged between the existing
- river bottom and the dredge profile, plus the number of cubic yards of material dredged in
I foot of over-dredging within the minus 2-foot tolerance dredge zone. No payment will be
. made for material dredged below elevatlon 16.

S \SPECS\G'I\96D134\DIV-1\01025 DOC ' MEASUREMENT AND PAYMENT
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MEASUREM_ENT A’ND PAYMENT

01025-4

Paymentmllbemadeaxtheeontractumtpneepercubmyard

The number of cubic yards dredged will be computed by the volume of a trunmted prism
method within the dredge area limits and elevation tolerances, and will be the difference

between the pre-dredge and the post-dredge surveys of the dredge area. The pne-dredgc
survey will be taken w:thm one month of the datc of commencement of work.

The contract unit price includes transporting of dredged material to the Morgan Bar

disposal site or other Contractor-provided, permitted, and approved site. The price also

includes disposal of the dredged material, disposal by the Contractor of any stumps, logs,
cable, boulders or other oversize material, and deployment and removal of buoys.

BERTH 501, DREDGING AND DISPOSAL OF UNSUITABLE MATERIAL AT CONTRACTOR— :
PROVIDED SITE-C.Y.

A

Pay quantity will be the number of cubic ya.rds of unsuitable material dredged between the

* existing river bottom and the dredge profile; plus the number of cubic yards of material

dredged in 1 foot of over-dredging, within the minus 2-foot tolerance dredge zone. No
payment will-be made for mamena]dredged -below-elevarion -16. -

Payment will be made at the contmct unit pnee per cubic yard.

The number- of cubic yands dredged will be computed by the volume of a truncated pnsm
method within the dredge area limits and elevation tolerances and will be the difference
between the pre-dredge and the post-dredge surveys of the dredge area. The pre-dredge
survey will be taken within one -month:-of-the date of commencement of work.

. The contmct unit pnee includes transporting and dlsposal of dredged material to the
‘Contractor-provided disposal site which is:approved by the Engineer and for which the
- Contractor has a permit. The price also includes disposal by the Contractor-of any

stumps, logs, cable, boulders, or other oversize material, and deployment.and removal of
buoys.

. 'END OF SECTION
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SECTION 01040
COORDINATION

PART 1 - GENERAL

1.1

1.2

1.3

14

PORT/TENANT OPERATIONS

Work in coordination axid cooperation with the Port, tenants of each marine terminal, and other .
Contractors so that normal operations may be carried on without interruption.

The Engineer will coordinate the Contractor's work with the Port tenants at all berths. Special

- care shall be taken to avoid interference with tenant or Port operations.

Some of the Contractor’s work may need to be scheduled around terminal activities and ship
docking schedules. The ship schedules are difficult to forecast. The Engineer will provide as
much information as possible on ship arrivals and departures.

OTHER CONTRACTORS |

The Port reserves the right to award other contracts for work in the vicinity of work covered by
this contract.

Contemplate in planning and work scheduling the following projects which will be in progress in
the vicinity during the time of this contract: the Army Corps of Engmeexs will be dredgmg in the
Willamette River channel.

CONTRACTOR'S COORDINATION
The Contractor is responsible for ovcrall coordmanon of the work. |

Some of the Contractor's dredging work may need to be done on swing or graveyard shift or on
weekends and holidays. However, all disposal (dumping) at the Morgan Bar disposal site must
be done between the hours of 7 a.m. and 6 p.m. on weekdays, and between the hours of 8 a.m.
and 6 p.m. on weekends.

SCHEDULING

The Port and the Contractor will discuss schedule dates and availability at the preconstruction
conference in an effort to set a schedule that works for all parties, including the terminal tenants.

Dredging work at Berth- 104 shall be done between December 18, 1996 and December 31, 1996.
Contact the Engineer 48 hours in advance of the dredging for an authonzatlon to commence

- work.

Dredging work at Berths 204, 205, and 206 shall be done between the dates January 10, 1997
and January 24, 1997. Contact the Engineer 48 hours in advance of the dredging for an
authorization to commence work. Additional scheduling information is as follows:

1.  Schedule the work around ship actmty The work shall not interfere with berthmg or
unloading of vessels

S\SPECS\GT\96D134\DIV-1\01040.DOC : - ' COORDINATION
11/01/96 ' :
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3.

For information only:
The typical ship berthing schedule has been as follows:

Monday " 24 hours
Tuesday 24 hours
Friday 9 hours

(Note that these schedules are _subject to change.)

Twenty-four hours' notice will be given to the Contractor prior to ship berthing.

Dredging work at Berth 501 must be done prior to January 24, 1997. Contact the Engineer 48
hours in advance of the dredging for an authonmtlon to commence work. . Additional scheduling
information is as follows:

1.

3.

Schedule the work around barge activity. It is likely that the work will be done between
the hours of 6 p.m. and7am 'Iheworkshallnotmterferemthberthmgorunloa.dmgof
vessels.

For infom'on only: _
The typlcalbarge berthing schedule has been as follows:

Berth 501 _ 7 am. - 6 p.m. daily
(Note that these schedules are subject to change.)

Twenty-four hours' notice will be given to the Contra’ctor prior to barge berthing.

Schedule all dredgmg work so that it will be substanhally and finally complete before January 24,
1997.

The Contractor s liable for damages for work items that are not completed by January 31, 1997.
(See Bid and Agreement.)

END OF SECTION

COORDINATION - S S\SPECS\G'I\96D134\DN-[\01040DOC |
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SECTION 01300
SUBMITTALS

PART 1 - GENERAL

1.1 = NOTIFICATION TO ENGINEER

A. Notify the Engineer at least 48 hours before intent to commence work. Do not start work until
authorized to do so by the Engineer.

12~ OTHER SUBMITTALS
A. Other submittals include but are not limited to:
Section 02842 34,35,36

END OF SECTION

[
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SECTION 01400
QUALITY CONTROL

PART 1 - GENERAL

11 INSPECTION AND TESTING _
No work shall commence or be covered until approved by the Engmcer

'B. Uﬂmsoﬂmmsespemﬁe@awephnwtmﬁwﬂedformmespwﬁmmsordeemednmsmy
' bytheEngmeermllbepetfonnedbytthortontsauﬂlonmdrepmentauvc

C. Prior to initiating acceptance testing by the Engineer, ttshallbethemponmblhtyofﬂm
Contractor to provide check testing to monitor construction methods and progress to assure work
acceptability and to keep dredging within specified limits. Include "check" testing costs in the
price(s) bid; no separate payment will be made for this work.

D. Acceptance testing by the Engineer will be initiated by the Contractor's request for approval. The
' Engineerwillhavetherighttoperformt&sﬁngatanytimcpriortoacceptancetmﬁng

E. Acceptancetmhngbytthngmeermaymclude but is not limited to, line, grade, underwater
slopes, tolerances, and depth, or as otherwise required.

F. Results of the Engineer’s hydrographic survey and testing for acceptability will be made known to
: the Contractor as soon as practical. However, it remains the responsibility of the Contractor to
obtain the specified requirements at all times; and any delay madvxsmgthc Contractor of test
results shall not act as a waiver of this responsibility.

G. Hydrographic survey and tests for acceptance which fail to meet the specified requn’emcnts may
.be retested/resurveyed by the Port after remedial action. The cost of retesting and additional
hydrographlc surveys will be withheld from progress payments to the Contractor.

H. Furmsh, for approval or testing by the Engineer whenever requested, sampl&e of material as
directed. These samples shall be completely representative of the materials or products proposed
to-be used in the work. The Engmeermaytake random samples ofdredgematerlal from the
barges.

END OF SECTION
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SECHON 01500
 CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS

PART 1 - GENERAL

11

12

1.3

1.4

15

TEMPORARY UTILITIES. |
Make arrangements for obtaining temporary water, electric power, telephone, and other services.

Maintain temporary facilities in a safe and proper manner and completely remove from the site
prior to final acceptance.

Provide labor and equipment for temporary lines and semcm at no added cost to the Port.
EXISTING UTILITIES |

Protect existing uhlﬂles, and other public and private facilities and improvements which are to
remain in place, from damage in the course of the work.

Repair damages that result from execution of the work at no costtotthort Repairs shall be
subject to approval of the Engineer. -

SANITARY FACILITIES

Provide and maintain sanitary facilities which meet the reqmrements of apphcable state and local
health regu]atlons

FIRE PROTECTION AND PERMITS

.Prov1de adequate fire fighting equipment to contain an equipment fire. Make available and

accessible in the work area.

PARKING AND WORK AREA

A The Engmeer will designate the area where the Contmctor may park vehicles, if necessary.

B. The Contmctor's operation and movement wrthm the parking and work areas shall be in slnct
conformance with Port rules and regulatlons _
C. Employew vehicles shall be parked in the employee parking area. The Contractor shall be
responsible for transporting workers between the employee parking area and the work area.
D. Only marked Contractor-owned of operatéd vehicles required for proper prosecution of the work
will be allowed in the active marine terminal yard. No private passenger vehicles will be
1.6 STORAGE AND PROTECTION OF MATERIAL AND EQUIPMENT .
The Engineer will designate the area in which the Contractor may store material and equipment.
B. Protect materials and equipment from damage, pilfering, etc., and fully relieve the Port of this
mponsﬂnhty .
S \SPECS\G'I\96D134\DIV-1\01500 DOC ' CONSTRUCTION FACILITIES AND
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C.

1.7

A

CONSTRUCTION FACILITIES AND

Upmmmpbhmofthcwork,movcumsedmatmmlsandequm@andmeﬂlemmm
onglnaloondruon .

HARDHATSANDSAFETYVESTS

Wear hard hats and safety vests in the work area. Thesa.fetvats shall be of the fluorescent
orange type.

END OF SECTION .
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SECTION 01700
CONTRACT CLOSEOUT

PART 1 - GENERAL
L1 BUOY AND MARKER REMOVAL

A Remove all buoys, ranges, and markers, etc., used in the construction layout.
1.2 CLEAN-UP

A. Alldredgmgdebnsshallbeclmedupﬁ’omTermmalworkarwsanddlsposedofoﬂ'Port

property.
END OF SECTION |
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PART 1 - GENERAL

1.1

12

D..
E.

DIVISION 2 - SITE WORK

SECTION 02842
DREDGING

DESCRIPTION
This seeuon descnbes dredgmg and tnansportmg of dmedged matenal to the dlsposal site.
SOUNDINGS

Soundings of the work area are shown on the drawmgs and were obtamed between September 5
and October 2, 1996. ’

Pre-dredge soundings wrll be taken by the Port no more than 30 days prior to Notlce to Proceed
- with this dredging contract .

Post-dredge soundmgs wnll be taken by the Port after dredgmg is completed Addxtlonal post-
dredge soundings to confirm the. Contraetor‘s remedial work: w111 be performed at the Contractor's

expense
The vertlcal datum used in this pro;ect shall be Columbla vaer Datum (CRD) at: wch locallty
The Port will supplyagaugesetontheCRDdatumateachwork site.”

PART2 - 'P'RODUcT's -

21
A.

2.2
A

B.
A
B:

PART3 EXECUTION R

T

A

DREDGED MATERIAL

All material excavated between the existing river bottom and the dredge proﬁles shown on the
drawmgs regardless of type nature, or condltron eneountered

HYDROSURVEY

All hydrosurvey:méethods and means for verifying dredged depths shall be by electronic means,
calibrated to project datum, prior to the beginning of the project with: the Ports SUFVEyor.

Lwd-lme hydrosurvey methods wxll not be aceepted for "check-testmg
PERMITS R ‘
The Port w11] obtam all. necessary. dredgmg pemuts

See Supplementary Condmons 00800

EQUIPMENT
Dredging shall be by "clamshell" bucket. Matenal shall be plaoed in barges

K \SPECS\G’I\9_6D134\DIV-2\02842 DOC : | DREDGING
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3.2

1. Clam shell buckets shall have straight closing edges for full closure without leakage.

2.  The Contractor shall calibrate and mark cables and hﬁ lines at-1 foot intervals to visually
check depth of bucket

Barges shall be either bottom-dumping, spht-hull, or flat deck type with sides to contain and
prevent material from re-entering the waterway. Bottom-dumping barges are preferred.

DREDGING

Dredgmgshallbeaceomphshedmdxedeﬂgnateda:msandtothedepﬂlsmdxmtedonthe
drawings, or-as directed by the Engineer.

Dredging shall include excavation of material to the dredge limits, depth, lines, and grade as
shown on the drawmgs

1 Dredging shall begm inshore and proceed toward the offshore direction of the project. The
Contmetor shall attain full grade at each lomtlon prior to movmg to a new location.

Dredgmg tolerances are +1 foot and -1 foot fmmthe maximum pay depth of: -16 CRD at Berth -

501, -26 CRD at Berth 104, and 41 CRD at Berths 204, 205, and 206.
- Side slopes shall not be steeper than 2:1 slopes as shown on the dmwmgs

‘The Contractor shall monitor his dredge work throughout the course of work for depth, slopes,
‘location, and tolerances and shall be responsible for damages due to over-depth dredging or

dredging outside the glven lm-uts for dredgmg

The entire bottom shall be thoroughly swept w1th the “clamshell” to ensure dredge depth tolerance
has been attained. Any obstructions found above the dredge grade line shall be removed before
moving the dredge from the work area.

The Contractor shall begin dredging at the highest elevation of material to be removed and work -
toward the lowest elevation. "Glory holing” will not be allowed.

. The Contractor shall comply with dredgmg-related and water quahty requlrements contamed in

the permits. See Dredging Permits in Appendix B.

1., Debris (stumps, logs, tires; cable, etc.) larger than two feet in any dimension’ shall be dlsposed of
-at an approved upland disposal site by the Contractor.

The Contractorshall stop the dredge bucket as ltbreaksthesur&eeofmewateranda.llowthe :
bucket to dewater prior to putting dredge material on the barge to reduce turbxdny ﬁ'om dredge
operations. _

The Contractor shall notify the Port when dredge work is complete. - A post-dredge survey of the
dredged areas will be taken by the Port and used to verify completion of work to specified
dredged depth, slopes, and tolerances. If the Port's post-dredge hydrosurvey finds the :
Contractor's work not meeting contract plans and specifications, the Port will notify and provide
the Contractor with hydrosurvey results. Any material found above the specified grade shall be-
dredged to within tolerance. All additional post-dredge hydrosurveys necessary to confirm the
Contractor's work shall be provided by the Port and charged to the Contractor’s account. -

DREDGING o | S\SPECS\G‘I\96D134\DIV-2\02842DOC |
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1. The Contractor shall anticipate stand-by time during the post-dredge hydrosurvey
" operation; and during the evaluatlon of the hydrosurvey results.

2. Itis antlclpated that the electmmc post-dredge hydrosurvey will requu'e one day to

complete, and the post-dredge hydrosurvey evaluation will require two days to complete.
The results of the evaluation will be given to the Contractor for one of the following
actions: : : :

a. The post-dredge hydrosurvey evaluation determines that the dredgmg has met
contract dredging requirements. The Contractor will be given substantlal
completion status. .

b.  The post-dredge survey evaluation determines that the dredging has not met contract
' dredging requirements. The Contractor shall immediately begin clean-up of

remaining dredge material designated on the post-dredge survey, unul such time as
~the Contractor notrﬁes the Port of oompletlon of work. -

c. Lend-hne hydrosurvey check testmg is not acceptable and wnll not be considered as
" an acceptable means for determining dredged depth. Calibrated electronic means to
verify dredged depths shall be the only method oonsndered as acceptable

If, in the dredging operation, excess quantities of matenal over the contract quantmec are

encountered, the Contractor shall notlfy the Engmeer nmnedlately

M. "The Contractor shall protect exrstmg pthng in and near dredge areas ﬁ'om damage

z

Work shall be stopped dunng vessel calls at berths
Shlppmg operatrons will continue at the berth dunng dredgmg Notlce wdl be given to the

~ Contractor of the impending ship arrival. The Contractor shall clear the site of equipment on the

dock and m the water, including anchor buoys and any obstmct:on to the berthing and securing of

- 'shrps moonng lines during berthmg and during cargo loadmg and unloadmg activities. The
;;:.}-_’Contmctor shall cease operations if the ship- occupies the dredgmg site; Stand-by time for the
" “duration of the ship on berth shall be anticipated by the Contractor and mcluded in the Bid.

33

TRANSPORTING DREDGED MATERIAL FOR DISPOSAL

A Transport dredged matenal on barges to the dlsposal srte

" The Contractor shall prov1de the following mformatxon on mh dredge material barge that will be

B.

used
_l'._ Name of'barrge

2. Length, beam, and molded depth of each barge
3.  Dredge material capacity of barge _

| 4 Hydrostauc data certified by a naval architect for deterrmmng barge dlsplacement in short
- B tons per wch 1 foot.of dlsplacement between loaded and light draﬁs

5. Expected draft of barge Ioaded to capacrty w1th dredge material.

?l\gf;csmmsn 134DIV-2102842D0C - ' DREDGING _
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C. . Barge Types:

- 1. Multiple cell or split-hull type: Barge(s) shall be in good condition with no leaks in the
hull or in the bottom dumping mechanism. The barge shall sail with sufficient freeboard

inside

the barge so that no water spills over the side of the barge while under way.

2. Load lines shall be clearly shown on the barge and loading shall not take the barges below
the load lines. The tug shall be of sufficient horsepower for moving the barge and
maneuvering through the bridges and marine traffic to be encountered between the
dredging site and disposal site.

3. Flat deck barges shall be capable of containing dredged material and prevenﬁng material
from re-entcnng the river dunng dredgmg or transporting to disposal site.

34 DISPOSAL

A stposal sites will be. the Morgan Bar dlsposal am and a Contractor-provnded site with the

Contractor's

permit and approval by the Port. The Contractor-provided site shall have all permits

- for the type of material being disposed. The Port has a current pemut to drsposc of matenial
rtable for drsposa] at Morgan Bar

l. Morgan Bar Dlsposal Am

a.

- The Contractor shall use the dlsposal site shown on the drawmg, Appendxx A, for

dredged material. The disposal site is a 200-foot-wide disposal lane located in the

- - Morgan Bar reach of the Columbia River between river miles 100 and 101, 75 fect

from the channel edge on the west side of the channel
The Contractor's ba.rgm with dredge materials shall be Uansported to the drsposal

 aréa by tug and off-loaded by one of three possible methods “bottom dump barges,

- clamshell, or front-end loader. While off-loading the dredge materials, the barge
~ shall be slow under way, from the downstream to the upstrm end of the disposal

site and no closer than 75 fect of the channel edge. Except for bottom-dum

- -bargcs unloading shall'be done during dayhght hours only. DDENDlFM NO. 1

No disposal shall take place in areas shallower than 20 feet below the Columbia -

River Datum (CRD). Recent hydrographic soundings in the disposal area are

DREDGING

- 028424

available from the Portland District of the Corps of Engineers (Chart Number CL-
97-202). The Contractor shall satisfy himself on the nawgatlon conditions and
equipment required to carry- out-the disposal operation. -

Dredging and dxsposal operatlons will cease when the drsposa] site river ﬂow falls
below 100,000 cubic feet per second..

The dispersal flow rate duration of éach dredge materials bargc shall be over the
enure 4000-foot length of the disposal area. '

The Contractor may use alternative disposal areas which are lega] and for Wthh
pcrrmts have been obtained. The Contractor shall request and receive approval of
an altemate dredged material disposal site before using it. The Port's -approval of an
alternate disposal site shall result in no added cost to the Port

S \SPECS\G'I\96D134\’DIV-2\Q2842 DOC
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1)  Contractor-Provided Disposal Site: The Contractor may dispose of dredged
material at a site other than Morgan Bar if approved by the Engineer and if
the Contractor has in effect ACOE and DSL permits for the material type,
quantity, and means of disposal. Information about this alternate site shall be
stated and submitted with the bid. '

g.  The Contractor shall carry out his dredging operation within the dredging/disposal
dates set forth in the Army Corps of Engineers and the Division of State Lands
permiits. - '

2. Unsuitable Material Dlsposal Area:

a.  The Contractor shall submit to the Engmeer a survey of the disposal site, loeutlon of
- material deposited, and the depth at which material lays.

b.  Material shall not be deposited anywhere else than in places permitted and
' approved. If this occurs, the Contractor will be required to remove such misplaced
material, be responsible for testing and associated costs, and deposit it where
35. - WATERQUALITY AND TURBIDITY

A. Conduct dredging operations to ensure adherence to turbndnty and water qua.lrty reqmrements
Prevent resuspension of material in the wcuuty of the site.

B. Workin the dredgmg area shall be done so as to minimize turbidity, erosion of banks or bottom,
or other water quality impacts. The Contractor shall take all normal precautions to prevent
turbidity at the dredging site. - These include making each pass of the bucket complete including .

~dredging and dumping to the barge, and bringing the bucket fully over the barge before
discharging. There will be no filling of the barge which will result in water overﬂow from the
barge. The bucket shall be placed on the bottom rather than dropped unless dropping is required
to excavate the sediments. Vertical bucket retrieval shall be at moderate speed to minimize the
erosion of materials from the bucket. -Retrieval speed of the bucket shall be reduced if water
. qualrty momtonng indicates increased levels of turbldlty o :

-C. The Contractor shall keep an operators log and a darly progrecs chart aboard the dredge at all
 times for inspection. - These documents will be submitted to the Port for retention with the =~
" contract file at the completion of the dredging work. The Contractor will be provided a; copy of .
this plan. The Port's representatrve w111 prowde dally mspect:ons to assure conformance with this
_plan

D Subrmt a contmgency plan wnth dredge procedures for reducmg turbldrty to be followed in the
- eventofa work shutdown at the. preconstructron meetmg :

36 REPORTING REQUIREMENTS

A. A daily report of operations shall be prepared andmamtamed and coples submitted to the
. Engineer. Further instructions on the preparatron of the report will be furnished at t.he
preconstruction conference ' o

END OF SECTION
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APPENDIX B

- M JOINT APPLICATION FOR PERGT (™
U.S. ARMY CORPS OF ENGINE ..s( '

STATE OF OREGON, DIVISION OfF STATZ LANDS

the

VEEREAS Departmant of the Army permits for proposed work (o oc affecting navigable wvatsrs of che Ontted Stacea,
dlacharga of dredgod ar fil]l meterial tnto those veters, ana the traasport of dredged matcrial for the putpose of
dumplog 1€ (nto occan waters are authorized by Sectfon 10 of the River aud Harbor Act of 13899, Sectioa 4O of the
Clesn Wgfer Act of 1977, &nd Sactioa 10) of the Marine Protectica Research and Sanctuaries M:t of 1972, respectivecl-
-~-AND---peraite for that part of thoee project activities vhich tncludes the vemoval or fill 1la the vacervuys of
Oregoa of rock, gravel, ¢1lc, and clay are suthorized Dy the State of Oregon under O.R.S. 341,603 to 541.693---TE1S '
APPLICATION WILL MEET THE REQUIREMENTS OF BOTH ACENCIES,

-~ b 2N
=~ Corps of 7]y o W 2 ) j N
: S Fagloacrs ¢ 4210 ( RENEWAL ) S fLEO S State of Oregon ¢ ALX& < L&{i
: - o Prae
: s = ~ —;T\/
by [ = - -‘\(,pi
a e e
- - [ L
-t - . r", —
[ '™ - o l//’
o Date recelived 0 DJate received e e+ ———— T
Name of : River .o " Locsl ’ . - @
VUatervey Willamette River Mile 1-10 dase Portland Harbor
Sectioa . ’ Towmehip | N & 2 N "Range 1 E &2W
Eetimated Stacting . ' _ Esc{mated Coupletica
Date of Project’ Oct. 1, 1989 Date of Project _ Oct. 1, 1994
HAME OF . : | AUTHORIZED
aprLieant _ Port of Portland . ACENT Danil Hancock
Addrese __ PO, Box 3529 "~ | addieas P.0." Box 3529
City, Stace, _ = | city, secata, . -
I1ip Code Portland Ore. 97208 I1p Code Portland Ore. 97208
Ates Aree . : ext. 710 ATes
Phone: Work ( . ) Home ( ) ‘| Phonea: \lo:‘k S 503! 231-5000 Bowe ()
PROJECT . ' _ Area
SUPERVISOR Ken Weber ) Phone: Work 1_593) 231-5000 aoru, )
PROPERTY OMNER . . Y- ' _ -
¥ OTHER THAN . PROJECT . . .
APPLICANT . | Aporesg ; —_—
_ \ i ; Ci{cy, County, State o '
Addrese - ] - { ZLlp Coda :
City, State, ’ ) . | Assessor's Racorda-- ’
-Z1p Code - : Shown- on Map ¢ Tax Lot ¢
: Atea Area - Hame of L - . . ’
Phoae: Work ( ) flome ( ) Subdiv{elon _ Lot ___ 8lock _

In order to expedite the proceseing of this applicatioa, the followving city ;od/or counCy dcpcrtnenr., wvhi=h kes local
Jurisdictioa over the proposed project, has baea contacted: ' . o

" Nema of Dtp.rcoent:‘

‘Address:

Phona Numbaer:

. APPROVALS OR CERTIFICATIONS applied for or alraady obtefncd from ochiar sgeacies (Fedaral, latecstate, lt-t...cwncy;
city, ares) for sny of the propoeed projacts described in this applfcacion:. - ) o

lssutag Agency . Type of Approval Tdant{ficacion § Date of Applicatfon Date of AD@L..

-3t-c4-80  Enclosure 1




o (@

{

Kas any sgency danled approval for che acclvicy described hecatla oc for any other activity dicectly raleted to ft1

C] Yes @ Mo 1t .ye-. pledse explata {a Recmarks.

ADJOINING PROPERTY ON THE VATERZAY: Cive cemex, sddcressas, and phoae numbers of owvnere and/or occupenca, :

Various

PLIASE IXPLAIN IN DETAIL your plans €o teetore the area to (tet nectural coadictaa. : |

- A iod ime .
The area will restore itself to its natural condition over a short period of tim

INFORATION FOR FILL OR REMOVAL:

riL VILL INVOLVE cubic yards anncally, aod __ cublc yards for the total projact.

Owrerep (Jroex  [Joraver  [sand E]-su: (3 clay - 3 owgaate

IOOVAL VILL IWOLVE 20,000  cubfc yards sonually, sod _80,000 cubtc yarde for the tocal profect. |

O [J Gravet [d sead  [x] stlc & clay
: )

DESCRIEE 1IN DETAIL YHY PROPOSED ACTIVITY---its primary purpose sod secondary purpose, 1f eny,---iantended use (priva:
public, cownarcl{al)~--type of atructuces aad use---Cype of vesdels ustag frctlicy---facilities for headling wmzcc3-
type of conveysace and eainer of extraction of scy fill or removal---the quantity «nd compceition of, and Cthe sourc
and dlspoeal 3({tee for any £11ll or vemoval., (If edditioasl epece {¢ needed, use plain sheet of paper.)

Annual maintenance dredging of the Ports marine berthing facilities including
Port Marine Terminals 1, 2, 4, 5 and the Swan Island Repair Yard to provide
adequate depths for navigation. Bécau§e river shoaling is unpredicatable and
produces great yearly variability in the need for maintenance dredging the par-
ticular facilities and the exact volumes required in any given year is unknown.

Generally shoals are removed with a barge mounted clamshell bucket and barged
to either the in-water disposal site at Morgan Bar or transported to amn approved
upland site. The chbiqé of disposal site depends on the suitability of the

. material. . Since the sediment quality is expected to be variable between loc-
.atidns,léedigents_will be evaluated prior to dredging as to their suitability
for inwater disposal. The interim DEQ sediment quality guidelines will be used
as criteria for suitability for inwater disposal. The use of the Morgan Bar
.disposal site will be coordinated with the resource agencies. . ) .

eplicacton & heteby mada for & permi€ or parmics Co euthorire the activicies described herein. [ cactify that 1

Joifeatlliar with ¢ha faformation coacalned fa this applicacion, and thac, to the beac of my kuowledge and belief, aeuch
(nforwactlon (& true, complacta, and accurate. I further certify that I poesece the authority to undertaka che pcupo

. - o
S Ry Ve

R At
iR Gl IR WP g

Ry

‘S{gnacure of Agplicant aor Authorticed _A;gn_('

8 USC 1001 provides in pact: ‘Whorver, ta any weanec vichia the juctadiction of any departwmanct . . . of che
Jiiced Seates knovingly and villfully falefffeas . . . @ naCarflal fact or nakes any falea . . . aCaComeat oc. . . .
falea . . . documenc . . . <hall ba (laed noc more chan $10,000 or {epriéoned noC wore than five vears. ot boch

u
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Division of State Lands Permit No.: - 2080 - Revised

775 Summer Street NE Permit Type: Removal

Salem, OR 97310 Waterway: __ Willamette River =
= 378-3805 : : . County: ____Multnomah County

Expiration Date: _February 4, _2000

R PORT OF PO

IS AUTHORIZED IN ACCORDANCE WITH ORS 196.800 TO 196.990 TO PERFORM THE

OPERATIONS DESCRIBED IN THE ATTACHED COPY OF THE APPLICATION,

SUBJECT TO THE SPECIAL OONDITIONSLISTEDONA’ITACHMENTAANDTOTHE :
FOLLOWING GENERAL CONDITIONS:

1. This permit does not authonze trespass on the lands of others. The permit holder shall
obtain all necessary access permits or’ rights-of-way before entering lands owned by
another.

2. This permit does not authorize any work that is not in compliance with local zoning or-

' other local, state, or federal regulation pertaining to the operations authorized by this
permit. The permJt holder is responmge for obtaining the necessary approvals and
permits before proceeding under this permit. : ' o

3. All work done under this permif must co &ly with Oregon Administrative Rules,
Chapter 340; Standards of Quaht for Public Waters of Oregon. Specific water quahty
provisions for this project are set forth on Attachment A. '

4. Violations of the terms and conditions of this permit are subject to administrative and/or
' legal action which may result in revocation of the permit or damages. The permit holder
is responsible for the activities of all contractors or other operators involved in work done

at the site or under this permit. :

5. A copy of the perm1t shall be available at the work site whenever operatlons authonzed
by the permit are being conducted.

6. Employees of the Division of State Lands and all duly authorized representatives of the
Director shall be permitted access to the project area at all reasonable tlmes for the
purpose of inspecting work performed under this permit.

7. Any permit holder who objects to the conditions of this permit may request a heanng
from the Director, in writing, within 10 days of the date this permit was issued. o

NOTICE: If removal is from state-owned submerged and submersible land, the apphcant
must comply with leasing and royalty provisions of ORS 274.530. If the prOJect involves
creation of new lands by ﬁlhn on state-owned submerged or submersible lands, you must
comply with' ORS 274. 905 - 274.940. This permit does not relieve the permittee of an
obligation to secure appropriate leases from the Division of State Lands, to conduct activities
on state-owned submerged or submersible lands. Failure to comply with these requirements
~ may result in civil or criminal liability. For more mformatlon about these requu'ements
please contact the Division of State Lands, 378-3805. :

John E: Lilly, Acting Director
Oregon Division of State Lands
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. ATTACHMENT A
Special Conditions for Material Removal Permit No. 2080

1.  This permit authorizes the removal of up to 25,000 cubic yards of sand and silt
in the Willamette River, between miles 1.0 and 11.0 (Port Marine Terminals 1,
2,4, and 5 and the Swan Island Repair Yard) to provide adequate depths for
0peratlon of Port’s facilities as outlined in the attached permit application, map
and drawings.

2. 'I‘urb1d1ty shall not exceed 10% above natural stream turbidities as a result of
the project. The turbidity standard may be exceeded for a limited duration,
(per OAR 340-41) provided all practicable erosion control measures have been
implemented as apphcable, cluding, but not limited to: -

-use of filter bags, sedlment fences, silt curtams leave strips or berms, or
other measures sufficient to prevent offsite movement of soil;

-use of an impervious material to cover stockpiles when unattended or
during a rain event;

-graveled construction accesses to prevent movement of material offsite
- via construction vehicles;

IR

-sediment traps or catch basins to settle out solids prior to water entering
ditches or waterways; and

Erosion control measures shall be maintained as necessary to ensure their
contmued effectiveness, until soils become stabilized.

3. Petroleum products, chemicals, or other deleterious materials shall not be
allowed to enter the water. _

4. If the material is federally approved for in-water disposal it may be disposed of
at Morgan Bar or at Ross Island Lagoon, otherwise an approved uplan
disposal site shall be used.

5. Removal in the permit area shall be conducted between July 1 through
October 31 and %ecember 1 to January 31.

6. Material shall not be removed to a depth greater than -41 feet MSL.

7. The Division of State Lands retains the authority to temporarily halt or mod.lfy
the project in case of excessive turbld.lty or damage to natural resources.

COMMENT:
Outfalls are located adjacent to most of the dr eggmg areas. The apphcant is

responsible for prevent:mg damage to the facrh es or obstructlon of flow out of
the structures.

August 23, 1995
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This notice of. authorlzahon mustbe [
conspicuously displayed at the site of work. §

United States Army Corps of Engineers

September 16, 19 91

A permit to dredge up to 20,000 cubic yards of material per year for the
next ten years. '

1. . v
isver, Tregon. -
has been issued to__Port of Portland onsept. 16, 19_91
Address of Permittee Box 3529, Portland, Oregon 97208 o

Permit Number

071-0YA-1-008760 J

Charl .
Co%gngj Corps o

-District Engineer

Engineers

ENG FORM 4336 , Jul 81 (33 CFR 320-330) EDITION OF JUL 70 MAY BE USED . . (Proponeni: CECW O




DEPARTMENT OF THE ARMY PERMIT

Permittee: PORT OF PORTLAND
Permit No: 071-OYA-1-008760

Issuing Office: US. ARMY CORPS OF ENGINEERS, PORTLAND DISTRICT

NOTE: The term “you®" and its derivatives, as used in this permit, means the permittee or aﬁy future transferce. The term “this office”
refers (o the appropriate district or division office of the Corps of Engineers having jurisdiction over the pcrmnted activity ot the
appropriate official of that office acting under the authority of the commanding officer.

You are authorized to perform work in aceordancc with the terms and conditions specified below.

Project Description: To clamshell dredge up to 20,000 cubic yards of material per year from terminals 1 (Willamette River mile 11),
2 (mile 10), 4 (mlle 5), 5 (mite 1), and the Swan lsland Repair Yard (miles 8 - 9). The project involves dredging material on an “as

needed” basis for the next 10 years.

Purpose: To provide and maintain adequate depths at the terminais and repair yard.
Drawings: Three sheets marked 008760 (Columbia River - Dredging)

Project Location: Terminals 1 (W‘llame(te River mile 11), 2 (mile 10), 4 (mnle 5), S (mile 1), and the Swan Island Repair Yard (miles
8 - 9) located in the Willamette River in Multnomah County, QOregon.

Permit Conditions:
General Conditions:

1. The time limit for oompleling the work authorized ends on February 1, 2001. If you find that you need more time to complete the
authorized activity, submit your request for a time extension to lhts ofﬁce for oonslderauon at teast one month before the above date

is reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and conditions of this
permit. You are not relieved of this required if you abandon the permitted activity, although you may make a good faith transfer to
a third party in compfiance with General Condition 4 below. Should you wish to cease to maintain the authorized activity or should you
desire to abandon it without a good faith transfer, you must obtain a modlﬁcauon of this penmt rrom this office, which may require -

restoration of the area.

3. If you discover any previously unknown historic or archeological remains while accomplishing the activity authorized by this permit,
you must immediately notify this office of what you have found. We will initiate the Fedcral and state coordination required to determine
if the remains warrant a recovery effon or if the site is eligible for listing in the National Register of Historic Places.

ENG FORM 1721, Nov 86 ' - ' (33 CFR 325(Appendix A))
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Permitice: PORT OF PORTIAND . : ‘

Permit No: 071-OYA-1-008760

4. If you sell the property associated with this permil, you must obtain the signaturc of the new owner in the space provided and forward
a copy of the permit Lo this office to validate the transfer of this authorization.

5. If a conditioned water quality certification has been issued for your project, you must comply with the conditions specified in the
‘certification as special conditions to this permit. For your convenience, a copy of the certification is attached if it contains such conditions.

6. 'You must allow representatives from this office to inspect the authorized activity at any time deemed necessary to easure lhal itis
being or has been accomplished in accordance with the terms and conditions of your permit.

Special Conditions: See page 2a

Further Information: .

1. Congressional Authorities: You have been authorized to undertake the activity described above pursuant 10:
(X) Scction 10 of the Rivers and Harbors act of 1899 (33 USC. 403).
() Section 404 of the Cican Water Adt (33 US.C. 1344).

( ) Scction 103 of the Marinc Prélcction, Rescarch and Sanctuaries Act of 1972 (33 US.C. 1413).

2. Limits of this authorization.

a. This permit does not obviate the need o obtain other Federal, state, or local authorizations required by law.
b. This pérmil does not grant any property rights or exclusive privileges.
c. This permit does not authorize any injury to the property or rights others.

d. This permit does not authorize interfercnce with any existing or proposed Federal project.

3. Limits of Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the following:
a. Damages 10 the permitted project or uses therefore as a result of other pcrmilied or uupermilled activitics or from uatural causes.

+ b. Damages to the permitied project or uses therefore as a result of current or future aamues undcrlakcn by or on bchalf of lhc
United States in the public interest. - : : _ ot

_'¢. Damages to pcrsons property, or o other permitted or unpermitted activities or structures caused by the activity authorized by
this permit.

d. Designed or construction deficicncics with the permitted work.
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permittce: PORT OF PORTLAND

Permit No: 071-OYA-1-008760 Special Conditions a. through i.

a. All digging passes of the dredging bucket, which may include grab or clamshell, dipper, dragline, or backhaul bucket, shall
be completed without any material, once in the bucket, from being returned to the waterway.

b. You must advise the Regulatory and Resource Branch-in writing at least two weeks before you start maintenance dredging
activitics authorized by this permit. You must also specify your plans and site location(s) for dredged material disposal.

¢. You shall comply with the timing restrictions for in-water work as imposed by the Oregon Division of State Lands.

d. Turbidity increase is timited to 10% increase above background as measured 100 fect downstream from the project or within
the Swan Istand lagoon area.

¢. The applicant will provide a dredging data report at yearly intervals until the project is completed. At project completion,
a final report shall be submitted. The data needed in the reports shall included the amount and location where the material was taken,
the quality or kind of material excavated, pre- and post-depths where the material was excavated, and other relevant inl'omlauon that
may be useful to help understand and characterize the nature of the channel's subslrate

f. In order to avoid possible conflicts in dredging and equipment movement in the Columbia River, site-specific focations shall

be provided to the Waterways Project Subsection of the Navigation Branch in Operations Division at least 30 days prior to the start of
mining. :

g. Your use of the pcrrmued ac(mty must not mterfcrc with the public’s right to frce navigation on all navigable waters of the
United States. .

h. You rﬁust install and maintain, at your expense, any safety lights and signals prescribed by the United States Coast Guard!

(USCG), through regulations or otherwise, on your authorized facilities. The USCG may be reached at: Commander, Thirteenth Conast:

Guard District, US Coast Guard - OAN, 915 Second Avcnuc, Seattle, Washmgton ‘'98174-1067 (206/442-5864)

i. This authorization for maintenance dredging is valid until 1 l‘ebruary 200|

it
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Permittee: PORT OF PORTLAND

Permit No: 071-OYA-1-008760

¢. Damage claims associated with any future madification, suspension, or revocation of this permit.
4. -Refiance on Applicant’s Data: The determination of this office that issuance of this permit is not coh(rary to the public interest was
made in reltance on the information you provided
5. Reevaluation of Permit Decision. This office may recvaluate its decision on this permit at any time the circumstances warrant.
Circumstances that could require a reevaluation include, but are not timited to, the following:

a. You fail to comply with the terms and conditions of this permit

b. The information provided by you in support of your permit application proves to have been false, incomplete, or inaccurate (Sce
4 above). _

c. Significant new information surfaces which this office did not oomidcr in reaching the original public interest decision

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation procedures
contained in 33 CFR 325.7 or enforcement procedures such as thase contained in 33 CFR 3264 and 326.5. The referenced enforcement
procedures provide for the issuance of an administrative order requiring you to comply with the terms and conditions of your permit
and for the initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered by this office

and if you fail to comply with such directive, this office may in certain situations (such as those specified in 33 CFR 209.170) aooomphsh
the corrective measures by contract or atherwise and bill you for the cost

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authorized by this permit. Unless there

are circumstances requmng cither a prompt completion of the authorized activity or a regvaluation of lhc public interest decision, the
Corps will normally give favorable consideration to request for an extension of this time limit.

X

Your slgnalurc below, as permnu:c indicates that you accept and agree to comply with the terms and conditions of this permit

%777/),/W

F-r0 =7/
(PERMITH:E) | .

ittt
o s SRR T

e =0t

icial, designated (o act for the Secretary of the Army, has signed below

September 16, 1991

(DATE)
-CHarles A. W. Hines :

"Colonel, Corps of Engineers
R: District Engineer

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms and
oondmons of lhu permtt will oontmuc to be bmdmg on the new owner(s) of lhe propcrty To validate the transfer of this pennll and

(DATT)
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’ DEPARTMENT OF THE ARMY : OFG 79 8
PORTLAND DISTRICT. CORPS OF ENGINEERS ___uw_
P.O. BOX 20246

PORTLAND. OREGON 97208-2946 Orig ‘-774/’

REPLY TO : ' August 24, 1995 - Typist /) -

]

ATTENTION OF:

Operations Division

_SUBJECT: Permit Application ID No: 8760; Modification

Port of Portland

Attn: Dana Siegfried
P.0. Box 3529 :
Portland, Oregon 97208

Dear Ms. Slegfrled

We have received your letter dated July 18, 1995, requestlng
that the authorized dredging qQuantity of the subject permit be
increased from 20,000 to 25,000 cubic yards. We have reviewed
this request and will grant the increase. The project
description now reads as follows: - '

To clamshell dredge up to 25,000 cub;c yards of material per
year from Willamette River terminals 1 (mile 11), 2 (mile 10),
(mile 1), and the Swan Island Repair Yard (miles 8 - 9). The
project involves dredging material on an "as needed®" basis for
the next 10 years.

Please be aware that the conditions to which the work is
made subject remain in full force and effect.

If you have any questlons regarding this modification,
please contact Ms. Judy Linton at the above address or telephone
(503) 326-6096. B ' :

BY AUTHORITY OF THE SECRETARY OF THE ARMY: .

Timothy L. Wood
Colonel, U.S. Army
Commanding

'Copy Furnished:

-ODSL, (Hedrick - 2080)

i e A2 e
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Division of State Lands N OTICE Permit No.: 3891 - Revised
775 Summer Street NE Pertr;nt Type: Fll — _
Salem, OR 97310 aterway: ___ Columbia River
= 378-3805 THI S COP Y MUS']?)]ounty: Multnomah County _
378-3059 . ’ ' Expiration Date: June 30, 1999

BE ON WORK SITEY%78

PORT OF PORTILAND

IS AUTHORIZED IN ACCORDANCE WITH ORS 196.800 TO 196.990 TO PERFORM THE
OPERATIONS DESCRIBED IN THE ATTACHED COPY OF THE APPLICATION,

SUBJECT TO THE SP CONDITIONS LISTED ON ATTACHMENT A AND TO THE

FOLLOWING NDITIONS:

1. This pérmit does not orize trespass on the lands of others. The permit holder shall
obtain all necessa permits or rights-of-way before entering lands owned by
another.

other local, state, or feder ation Eertainjng to the operations authorized by this

2.  This permit does not aNhorig#Nany work that is not in compliance with local zoning or
permit. The permit holder if Yesponsi
e

le for obtaining the necessary approvals and
permits before proceeding un ' :

jypermit. _

3.  All work done under this perndit t comply with Oregon Administrative Rules,
Chapter 340; Standards of Quality Sér Public Waters of Oregon. Specific water quality
provisions for this project are set forth tachment A.

4. Violations of the terms-and conditions
legal action which may result in revocati
is responsible for the activities of all contra
at the site or under this permit.

rmit are subject to administrative and/or
e permit or damages. The permit holder
other operators involved in work done

5. A copy of the permit shall be available at the work site whenever operétions authorized
by the permit are being conducted.

6. Employees of the Division of State Lands and all duly’autijorized representatives of the
Director -shall be permitted access to the project arda_at reasonable times for the
purpose of inspecting work performed under this permit.

7. Ahy f)ernﬁit hdlder who objects to the conditions of this pe?@ay request a hearing
“from the Director, in writing, within 10 days of the date this fer las issued. . -

NOTICE: If removal is from state-owned submerged and submersi and, the applicant
must comply with leasing and royalty provisions of ORS 274.530. If the project involves
creation of new lands by filling on state-owned submerged or submersible lands, you must

-comply with ORS 274.905 - 274.940. This permit does not relieve the permittee of an

obligation to. secure appropriate leases from the Division of State Lands, to conduct activities

- on state-owned submerged or submersible lands. Failure to comply with these requirements - .
- may result'in.civil or criminal liability. For more information” about these requirements,

. please contact the Division of State Lands, 378-3805. S I

Earle A. JohnSon, Manager . » ' sy 2
Western Region Field Operations e PR
Oregon Division of State Lands

D 1ber 21 1995
Date Issued
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ATTACHMENT A

Spec1a1 Conditions for Matenal Fill Permit No. 3891

L.

10.

oL
12

13.

This permit authorizes in-water disposal of up to 30,000 cubic yards of dredged
material in the Columbia River at River Mile 100 to 101 as outlined in the
attached permit application, map and drawings.

Turbidity shall not exceed 10% above natural stream turbidities as a result of the
project. The turbidity standard may be exceeded for a limited duration, (per
OAR 340-41))

Petroleum products, chemicals, or other deleterious materials shall not be
allowed to enter the water.

All debris recovered as part of dredged spoils (snags, tires, cables, etc. ) shall be -
placed in an approved upland location.

All material dredged from Slip 3, Terminal 4 shall be placed in an approved
upland location.

All material proposed for disposal will be tested to determine the suitability for
unconfined in-water d.uapo.s;afJ A copy of the test result shall be sent to the
Department of Environmental Quaflty and the Division of State Lands at least
15 days prior to commencing d.tsposal activity.

Disposal shall occur in water greater than -40 feet deep Columbia River Datum;

Disposal shall occur only during the in-water work period of November 1 through
February 28;

No material shall be dischargéd within 75 feet of the shoreline.

The Port shall make every effort to dump. materials when the river flows exceeds
200,000 cubic feet per second at the disposal site. However, when necessary,
dumpmg may occur when the flow exceeds 100,000 cubic feet per second by :
discharging slowly while underway from the downstrea.m to the upstream within
the approval site. -

The Division of State Lands and the Oregon Department of Fish and Wildlife -
biologist, Don Bennett (phone: 657-2029), shall be contacted prior to any m-water
disposal in order that the activity can be visually monitored.

The Division reserves the right to require modifications in disposal practices in

“the event that the use of the Morgan Bar site is shown to accelerate sediment

deposition at the mouth of Dau‘y Creek.

s

 The Division of State Lands retams the authority to temporarxly halt or mgdxfy

the pro;ect in case of excessive turbidity or damage to natural resources.

December 21, 1995




JOINT |
PermMiT APPLICATION FOrRM

THSAPPUCARONWILLMEETIKEREQUREMENTSOFBOTHAGENOES

US Army Corps
of Engineers
Portland District

AGENCIES V/ILL ASSIGN NUMBERS

‘Coms Action ID Number 45 -7 3 Oregon Division of State Lands Number 3891

SEND ONE SIGNED COPY OF YOUR APPLICATION TO EACH AGENCY
District Engineer . State of Oregon :
ATIN: CENPP-PE-RP Division of State Lands
: P O Box 2946 - 775 Summer Street NE -
Portiand, OR 97208-2946 Salem OR 97310

503/378-3805

. 503/326-7730

business phone # 731-7323

@ rpplicontNome  Port of Portland

and Address P.0. Box 3529 home phone.# . .
Portland, OR 97208 : FAX# 731-7626

O Co-Applicant _ business phone # 731-7323

Dana Siegfried

O Authorized Agent
Port of Portland

O Confractor

home phone #
FAX# 731-7626

Nome and Address
Property Owner .business phone #
(¥ different than applicant) ' " home phone #
Name and Address ' _
' : FAX #
@ ' - Prosect Locanon
Street. Road or other descriptive location Legal Description - . '
: Quarter, Section Township Range .
Morgaln Bar . Near 39 2 - N W
in or Near (City or Town) County Tox Map # Tax Lot #
Sauvie Island : Mul tnomah '
Waterway River Mile Latitude Longitude
Columbia River 100 - 101 | 45°40'00" N 1122°46°30"W

s consent to enter prope&y granted to the Corps and the Division of State Lands? O ves O No

6 , PropPOseD PROJECT INFORMATION

Activity Type: ® a1 O excavation (removal) O in-water Structure O Moxnfom/Reporr an Ex:smg Structure

8def Description: In-water disposal of dredged material

Fill will invotve 30,000 cubic yards annudlly and/or cubic yards for the total project

' cubic yords in a wetiand or below the ordinary high water or high tide Ime

Fllwmbe OR:prcp O Rock OGrcvel @Scnd @ st OClcy OOrgcn:cs O other

Fill impact Area s Acres: lengthc _____ widih _ depth

' cubic yords annually and/ot cubic yards for the total project  *

_ . cubic yards below the ordinary high water or high tide line N
Removalwilbe . O Riprap @) Rock . Ocravel Osand Osit O Clcy O Orgcnacs O Other
Removalimpact Areo is ' Acres length:; width; depth

Removal will involve

Estimated Start Date  Nov. 1 Estimated Completion Date Feb. 28 4
Will any material, construction debris. runoff, etc. enter a wetland or waterway? Oves O no
If yes. descnibe the type of discharge and show the discharge location on the site plan. '
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@ _ ' :0poseD Prouect Purrose & Dsscmm ¥
Project Purpose and Need: The purpose of the project is to prov1de the Port with an in-water
site for disposal of uncontaminated dredged material.

Project Description:  The Port annually dredges approximately 30,000 cubic yards of material
from cargo terminals in the Willamette and Columbia Rivers. An in-water disposal
site is necessary to achieve efficient, cost-effective, dredged_material disposal.
The Port proposes to use a 6-celled, bottom dump barge. The cells can be dumped
individually. at different locatioms within the disposal site to prevent mounding
of material under low flow conditions(«200,000 cfs). Previous use of the Morgan
Bar site has shown that material will disperse from the site.

The Port anticipates pre- and post- dredging surveys to monitor the depths at the
_disposal site.

How many project drawing sheets are included with this application?

NOTE: A complete opplication must include drawings and a focation map submitted on sepdrc’re 8'7,X 11 sheets.

® , ' : PROJECT IMPACTS AND ALTERNATIVES
Describe atemative sites and project designs that were considered to avoid impacts to the waterway or wetiand.

Upland sites have limited capacity and should be reserved for emergency situations
or contaminated materials.

In-water disposal at Ross Island 1is pfohibitively'expensive, and with limited
capacity, should be reserved for disposal of contaminated sediments.

describe what measures you will use (before and after construction) to minimie impacts to the waterway or wetiand.

1. Disposal will occur in water between 40' and 50' deep to avoid shallow-water
habitat. _
- 2. Disposal will occur during to ODFW preferred in-water work period Nov. 1-Feb. 28.
3. Material to be dredged will be evaluated under the tier testing approach per the
' Draft Inland Testing Manual. No sediments which are unsuitable for in-water
disposal will be disposed at Morgan Bar.
4.

Material will be discharged no closer ‘than 75 feet from the shoreline.

IOTE: i necessary, use additional sheets.

D) ADDIMONAL INFORMATION
djoining Property Owners and Their Addresses and Phone Numbers

3s the proposed activity or any related cchvrty received the cmenhon of the Corps of Engmeers or the State of Oregon
the past. e.g. weﬂond delineation, vrolchon. pemnit, leose request, etc.? - ® YES O NO

yes. what identification number(s) were assigned by the respective agencies:
Corms 4 - 8625 (expired)
‘State of Oregonit 3891 (active) .
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EETR Y AR ST T B IV VAT LR AR L AT T FACriUM Vit
(to be completed by local plonning cf.f--'-.-.f)
| v
’%s project is not reguialed by the local comprehensive plon ond zoning crdinance.

: OThis project has béen reviewad and is consistent with the local comprehensive plan and zoning ordinance.

Omis project hcs b=en reviewed and Is not consistert with the tocal comprenansive plan and zoning orainance.

OConsisfency of tnis project with the local planning ordinance cannot te defermined until the foliowing local approval(s
ore obtalned: | '

O Conditional Use Approval O oevelopment Permit
QO plon Amendment Zone Change
Oonner

s not been mPr locol approvals checked above. .
= 1. CArasr YT D halds fefe f

Sgnarture (of locol praniing official) " Tite Clty / County Dote

® . ' Coastat Zong CERTFICATION

tf the propoaa achvity described in your permit opplication i within the Oregon coasial 2on9. the following cemfication is requires
belore your apglication cen be procesad. A publiensafice will be ke with the catifcation datmmeant wnueh will he fonwvandad ta tha Ocagen
. Department of Land Consenvation and Development (DLCD) for Ite concuntence or objection. for addtional information on the Orego
Cocatcd 2one Monogement Progrom. contact the deportmant ot 1175 Court Street HE, Salem. Oregon 97310 or catl S03-373-0050.

CERTHCANION STATEMENT
| certify that. to ihe best of my knowledge and betlet the proposed activity dzicrbaqd in this gpplication comples wilh the approvex
i Otegon Coastai 2one Monagement Progrom and will be completed in a manner consisteat with the progrom.,

Print/Type Nome ) Ttle

Applicant Signature Dare

@ . i SIGNATURE FOR JOINT APPUCATION

_(REQUIRED)

Application & hereby mode for the activities describad herein. | certify tIhat | om femiliar with the infornarion contained in the
apphcation and. to the best of my lowiadpe and belief, this information & trus. compilete. and occurate. | further cedify that | passess the
authadty Including the necessary requitite property interests to underake the proposed activities. | undemsstand that the gronting of ofme
peamits by locdl. county, state or federal ogencies does not relecse me ffom the requirement of obtaining the pemits requested befor:
comrnancing the project. | understond thot local pemnits May be requied before the state cemovat-fif permrl & issued.’ 1undesstand the
poymart of the required state proces:.hg fee does not guarantee penmit issuonco. - :

//?6:@/ . Balasks /‘/ﬂq A J D:J&_b.om

- (Cocppioant)
20, /P75
_ (cooppicont) . T 4
I certify that | may act os the duly authorized agent of the applicant. ' ' .
Pant/Typa Name : ] _ Titte \
Authorkzeq Agent Sgnoture . Ogte
too-coo® anFys/dod gar: IgL £aSE ©  or vl $6-13-20

2a°d v23-1 My "0D CLNMEWONA : 99PLICLE:01  9p:38 S6. OF ne
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DEPARTMENT OF THE ARMY PERMIT SRR S
Permittee: PORT OF PORTLAND
Permit No: 95-007838

Issuing Office: U.S. ARMY CORPS OF ENGINEERS, PORTLAND DISTRICT

NOTE: The term "you” and its derivatives, as used in this permit, means the permittee or any future transferee. The term “this office”
refers to the appropriate district or division office of the Corps of Engineers baving jurisdiction over the permitted activity or the
appropriate official of that office acting under the authority of the commanding officer.

You are suthorised to perform work in accordance with the terms and conditions specified below.

Project Description: Discharge up to 30,000 cubic yards of material annually for a period of five years at Morgan Bar (on the south.
side of the authorised Federal navigation channel). Material will originate from Terminals 1, 2, 4, and § on the Willamette River (miles
1 to 11), the Portland Ship Repair Yard (Willamette River mile 8), and Termina! 6 on the Columbia River (mile 102). Disposal will
occur in water with depths of -40 feet Columbia River Datum (CRD) or deeper, and at least 75 feet from the shoreline. Appropriate
disposal methods will be used to prevent mounding. AH material proposed for placement at the Morgan Bar site will be tested to
determine the suitability for unconfined in-water disposal. Buoys will mark the corners of the disposal site.

Purpose: To provide an in-water disposal site for uncontaminated material.

Drawing: One sheet marked 95-788 (Columbia River - Dredged Material Disposal) .-
. \‘

Project Location: Columbin. River between miles 100 and 101, nesr Sauvie Island, Multnomah County, Oregon.

~

General Conditions:

]

1. The time limit for completi:ng the work authorized ends on November 30, 2000. If you find that you need more time to complete the
authorized activity, submit your requut for a time extension to this oﬂice for coxuldmtion At Jeast one month before the above date is

" reached.

2. You must maintain the activity authorized by this permit in good condition and in conformance with the terms and conditions of
this permit. You are not relieved of this requirement if you abandon the permitted activity, although you may make a good faith
tranefer to a third party in compliance with General Condition 4 below. Should you wish to cease to maintain the authorized activity -
or should you desire to abandon it without a good faith transfer, you must obtain a modxficahon of this permit from this office, which
may require restoration of the area.

8. If you discover any previoualy unknown historic or archeological remains while accomplishing the activity authorized by this permit,
you must immediately notify this office of what you have found. We will initiate the Federal and state coordination required to :
determine if the remains warrant a recovery effort or if the site is eligible for listing in the National Register of Historic Places.

'ENG FORM 1711, Nov 86 ° - ' ' ’ (33 CFR 325(Appendix A))
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4. If you sell the property associated with this permit, you must obtain the signature of the new owner in the space provided. and
forward a copy of the permit to this office to validate the transfer of this authorisation. .

5. If s conditioned water qu-nlity certification has been issued for your project, you must comply with the conditions specified in the
certification as special conditions to this permit. For your convenience, a copy of the certification is attached if it contains such

conditions.

6. You must allow representatives from this office to inspect the authorized activity at any iime deemed necessary to ensure that it is
being or has been accomplished in accordance with the terms and conditions of your permit.

Special Conditions a. through j.:
s. Disposal at Morgan Bar shall occur during the period of November 1 through February 28.

b. The material shall be disposed at Morgan Bar off Sauvie Island and south of the authorized navigation channel. Material
shall only be disposed in water with depths of -40 feet Columbis River Datum (CRD) or deeper, and at least 75 feet from the shoreline.

c. Appropriate methods shall be used to prevent mounding at the disposal site.

d. The Permittee shall notify the Channels & Harbors Projects Branch, Waterways Maintenance Section (Eric Braun, 326-
6087) at least 30 days prior to the start of the discharge to avoid possible conflicts with Corps of Engineers dredging and equipment
movement in the Columbia River within the vicinity of the disposal site.

e. You must have a copy of this permit available on the veuel used for the authorized transportation and disposal of dredged
material. . :

{. The permittee shall provide s discharge data report following the completion of each seasons diecharge activities. The
report shall include the date(s) of discharge, source and amount of material discharged, and the method and location of the discharge.
If information is available regarding pre- and post-discharge depths this should also be included in the report.

(Cont'd on page 2a)

Further Information:

lj C?ngreuio'nal Authorities: You have been authorised to undertake the activity described _above pursuant to:
(x) Section 10 of the Rivers and Harbors Act of 1899 (33 U.S.C. 403).
{(X) _Section 404 of the Clean Water Act (33 U.S.C. 1344).
() Section 103 of the Marine Protection, Research and Sanctuaries Act of 1972 (33 U.S.C. 14183).
2. Limits of this authorization.
a. This permit does not obviate ti\e need to obtain other Federal, state, or local authorizations req\xired by law.
“b. This pe.rmit does not grant any property rights or exclmiv; privileges.
¢. This permit does not authorize any injury to the property or rights of others.
d. This permit does ml:t authorize interfennc'e with any existing or proposed Federal project.
| 3. L'-imitu of Federal Liability. In issuing thia permit, t'h_é Federal Government does not mume. nhy liability for the folloving;
a. Da;nagu to the permitted project or uses the.reo{ as a result of oti:et permitted or unpermitted activities or from natural causes.’

b. Damages to the permitted project or uses theno{ as a result of current or futuu activities undertaken by or on behalf of the
Umted Statu in the public interest.

c. Damages to persons, property, or to other permxtted or unpermitted activities or -tructuret caused by the activity nuthonud by
this permit. .
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g. Sediment testing is required prior to the placement of any material at the Morgan Bar site. The permittee shall contact the
Portland District Regulatory Branch (326-6096) at least two weeks prior to any proposed sampling to allow the design of a sediment
sampling/testing plan or review of any permittee designed plan. Sediment testing results and documentation shall be provided to the
Portland District Regulatory Branch at least 30 days prior to the proposed discharge to allow time for review and a determination as to
the suitability of the proposed discharge for inwater disposal. Sediment testing requirements shall be based on the Portland District’s
tiered testing approach and the Inland Testing Manual.

h. The Permittee shall comply with the conditions of the Water Quality Certification issued by the Oregon Department of
Environmental Quality {(dated November 18, 1995). A copy of the certification is attached to this permit.

i. When the District Engineer has been notified by a fishery agency that a filling nctivify is adversely affecting fish or wildlife
resources of the harvest thereof, and when the District Engineer subsequently directs remedial measures, the permittee shall comply
with such directions as may be received to suspend or modify the activity, to the extent required to mitigate or eliminate the adverse
effect. ' ’ i

j. Any necessary project modifications within the regulatory authority of the Corps of Engirieers shall be reported; written approval
from the Corps of Engineers is required prior to implementation of any such project modification. .

2a
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d. ‘Design or construction deficiencies associated with the permitted work.
e. Damage claims associated with any future modification, suspension, or revocation of this permit.

4. Reliance on Applicant’s Data: The determination of this office that issuance of this permit is not contrary to the public interest was
made in reliance on the informsation you provided.

6. Reevaluation of Permit Decision. This office may reevaluate its decision on this permit st any time the circumstances warrant.
Circumstances that could require a reevaluation include, but are not limited to, the following: _

a. You fail to comply with the terms and conditions of this permit.

b. The information provided by you in support of your permit application proves to have been false, incomplete, or inaccurate (See
.4 above). .

¢. Significant new information surfaces which this office did not consider in reaching the original public interest decision.

Such a reevaluation may result in a determination that it is appropriate to use the suspension, modification, and revocation procedures
contained in 33 CFR 325.7 or enforcement procedures such as those contained in 33 CFR 326.4 and 326.5. The referenced enforcement
procedures provide for the issuance of an administrative order requiring you to comply with the terms and conditions of your permit -
and for the initiation of legal action where appropriate. You will be required to pay for any corrective measures ordered by this office,
" and if you fail to comply with such directive, this office may in certain situations (such as thou specified in 38 CFR 209.170)
accomplish the corrective measures by contract or otherwise and bill you for the cost.

6. Extensions. General condition 1 establishes a time limit for the completion of the activity authoriced by this permit. Unless there
are circumstances requiring either a prompt completion of the authorized activity or s reevaluation of the public interest decision, the
Corps will normally give favorable consideration to a request for an extension of this time limit.

Your signature below, as permittee, indicates that you accept and agree to comply with the terms and conditions of this permit.

»

(PERMITTEE SIGNATURE) . ) . ™ (DATE)
Kenneth N. Weber Director, Engineering Services
(PRINTED NAME) ' ' (TITLE)

This permit becomes effective when the Federal official, designated to act for the Secretary of the Army, has signed below.

M 22, 1995

RI GINEER

_ " (DATE)
n K. Blankenshi '

‘FOR

Timothy L. Wood
_Colonel, U.S. Army
Commanding

When the structures or work authorized by this permit are still in existence at the time the property is transferred, the terms and
" conditions of this permit will continue to be binding on the new owner(s) of the property. To validate the transfer of this permit and
the associated liabilities associated with compliance with its terms and conditions, have the transferee sign and date below.

(TRANSFEREE) : _ _ (DATE)




